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STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

NOTICE TO BIDDERS
AND

SPECIAL PROVISIONS

FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN THE
CITIES OF SAN CLEMENTE AND DANA POINT FROM 0.3 MILES SOUTH OF
AVENIDA VISTA HERMOSA OVERCROSSING TO 0.5 MILES SOUTH OF
CAMINO LAS RAMBLAS UNDERCROSSING.

In District 12 On Route 5
Under

Bid book dated February 3, 2014 Standard Specifications dated 2010

Project plans approved August 26, 2013 Standard Plans dated 2010

Identified by
Contract No. 12-0F96C4
12-Ora-5-3.7/6.2
Project ID 1200020278

Federal-Aid Project
ACNHPI-005-2(966)75E
CMLN-6212(015)E
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Bids open Thursday, March 27, 2014 OoSsD
Dated February 3, 2014 IH
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SPECIAL NOTICES
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. For federal-aid projects, the Department is modifying its DBE program.

. See section 2-1.03 for mandatory prebid meeting requirements.
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STANDARD PLANS LIST

The standard plan sheets applicable to this Contract include those listed below. The applicable
revised standard plans (RSPs) listed below are included in the project plans.

A10A
RSP A10B
A10C
A10D
A10E
A10F
A10G
A10H
A20A
A20B
RSP A20C
A20D
RSP A24A
A24B
RSP A24C
A24D
RSP A24E
RSP A24F
AB2A
A62B
A62C
A62D
AB62F
A73A
A73B
A73C
A74
A76A
RSP A77LA1
RSP A77M1

Abbreviations (Sheet 1 of 2)

Abbreviations (Sheet 2 of 2)

Lines and Symbols (Sheet 1 of 3)

Lines and Symbols (Sheet 2 of 3)

Lines and Symbols (Sheet 3 of 3)

Legend - Soil (Sheet 1 of 2)

Legend - Soil (Sheet 2 of 2)

Legend - Rock

Pavement Markers and Traffic Lines, Typical Details
Pavement Markers and Traffic Lines, Typical Details
Pavement Markers and Traffic Lines, Typical Details
Pavement Markers and Traffic Lines, Typical Details
Pavement Markings - Arrows

Pavement Markings - Arrows and Symbols

Pavement Markings - Symbols and Numerals
Pavement Markings - Words

Pavement Markings - Words, Limit and Yield Lines
Pavement Markings - Crosswalks

Excavation and Backfill - Miscellaneous Details
Limits of Payment for Excavation and Backfill - Bridge Surcharge and Wall
Limits of Payment for Excavation and Backfill - Bridge
Excavation and Backfill - Concrete Pipe Culverts
Excavation and Backfill - Metal and Plastic Culverts
Object Markers

Markers

Delineators, Channelizers and Barricades

Survey Monuments

Concrete Barrier Type 60

Midwest Guardrail System Standard Railing Section (Wood Post with Wood Block)

Midwest Guardrail System Standard Hardware
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RSP A77N1
RSP A77N3

RSP A77N4
RSP A77N5
RSP A77N6

RSP A77N7
RSP A77N8
RSP A77N9
RSP A77N10
RSP A77P1
RSP A77Q1
RSP A77Q2

RSP A77R3
RSP A77S1
RSP A77S2
RSP A77S3
RSP A77T1
RSP A77T2
RSP A77U3
RSP A77U4
A85

A85A

RSP A85B
RSP A87A
RSP A87B
RSP A88A
RSP A88B
RSP P1
RSP P2
RSP P3A
RSP P3B

RSP P6
RSP P10
RSP P12

Midwest Guardrail System Wood Post and Wood Block Details

Midwest Guardrail System Typical Line Post Embedment and Hinge Point Offset
Details
Midwest Guardrail System Typical Railing Delineation and Dike Positioning Details

Midwest Guardrail System Typical Vegetation Control Standard Railing Section

Midwest Guardrail System Typical Vegetation Control for Terminal System End
Treatments
Midwest Guardrail System Typical Vegetation Control at Structure Approach

Midwest Guardrail System Typical Vegetation Control at Fixed Object
Midwest Guardrail System Typical Vegetation Control at Fixed Object
Midwest Guardrail System Typical Vegetation Control at Fixed Object
Midwest Guardrail System Typical Layouts for Embankments
Midwest Guardrail System Typical Layouts for Structure Approach

Midwest Guardrail System Typical Layouts for Structure Approach and Between
Structures
Midwest Guardrail System Typical Layouts for Roadside Fixed Objects

Midwest Guardrail System End Anchor Assembly (Type SFT)
Midwest Guardrail System Rail Tensioning Assembly

Metal Railing Anchor Cable and Anchor Plate Details

Metal Railing End Anchor Assembly (Type CA)

Midwest Guardrail System Buried Post End Anchor

Midwest Guardrail System Connections to Abutments and Walls
Midwest Guardrail System Transition Railing (Type WB-31)

Chain Link Fence

Chain Link Fence Details

Chain Link Fence Details

Curbs and Driveways

Hot Mix Asphalt Dikes

Curb Ramp Details

Curb Ramp and Island Passageway Details

Jointed Plain Concrete Pavement New Construction

Jointed Plain Concrete Pavement (Widened Lane) New Construction
Jointed Plain Concrete Pavement Lane & Shoulder Addition or Replacement

Jointed Plain Concrete Pavement (Widened Lane) Lane and Shoulder Addition or
Replacement
Spall Repair

Concrete Pavement Dowel Bar Details

Concrete Pavement Dowel Bar Basket Details
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RSP P15 Concrete Pavement - Tie Bar Details

RSP P17 Concrete Pavement Tie Bar Basket Details

RSP P18 Concrete Pavement Lane Schematics and Isolation Joint Detail
RSP P20 Joint Seals

RSP P30 Concrete Pavement - End Panel Pavement Transitions
P33 Concrete Pavement - Lane Drop Paving Details No. 1
P34 Concrete Pavement - Lane Drop Paving Details No. 2
P35 Concrete Pavement - Ramp Transition Paving Details
P45 Concrete Pavement - Drainage Inlet Details No. 1

P46 Concrete Pavement - Drainage Inlet Details No. 2

D71 Drainage Inlet Markers

D72 Drainage Inlets

RSP D73 Drainage Inlets

D74A Drainage Inlets

D74C Drainage Inlet Details

D75B Concrete Pipe Inlets

D75C Pipe Inlets - Ladder and Trash Rack Details

RSP D77A Grate Details No. 1
RSP D77B Grate Details No. 2

D78A Gutter Depressions

D79 Precast Reinforced Concrete Pipe - Direct Design Method

D87D Overside Drains

D88 Construction Loads on Culverts

D93A Pipe Riser Connections

D93B Drainage Inlet Riser Connections

D93C Pipe Riser with Debris Rack Cage

D94B Concrete Flared End Sections

D97H Reinforced Concrete Pipe or Non-Reinforced Concrete Pipe - Standard and
Positive Joints

D98C Grated Line Drain Details

D99A Structural Section Drainage System Details

D99B Edge Drain Outlet and Vent Details

D99C Edge Drain Cleanout and Vent Details

D99D Cross Drain Interceptor Details

D102 Underdrains
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RSP H1 Landscape and Erosion Control Abbreviations

RSP H2 Landscape and Erosion Control Symbols

H3 Landscape Details

RSP H4 Landscape Details

RSP H5 Landscape Details

RSP H6 Landscape Details

RSP H7 Landscape Details

RSP H8 Landscape Details

RSP H9 Landscape Details

H10 Irrigation Controller Enclosure Cabinet

H51 Erosion Control Details - Fiber Roll and Compost Sock

T1A Temporary Crash Cushion, Sand Filled (Unidirectional)

T2 Temporary Crash Cushion, Sand Filled (Shoulder Installations)

T3A Temporary Railing (Type K)

T3B Temporary Railing (Type K)

T4 Temporary Traffic Screen

RSP T10 Traffic Control System for Lane Closure on Freeways and Expressways

RSP T11 Traffic Control System for Lane Closure on Multilane Conventional Highways
RSP T14 Traffic Control System for Ramp Closure

T51 Temporary Water Pollution Control Details (Temporary Silt Fence)

T53 Temporary Water Pollution Control Details (Temporary Cover)

T56 Temporary Water Pollution Control Details (Temporary Fiber Roll)

T57 Temporary Water Pollution Control Details (Temporary Check Dam)

T58 Temporary Water Pollution Control Details (Temporary Construction Entrance)
T59 Temporary Water Pollution Control Details (Temporary Concrete Washout Facility)
T62 Temporary Water Pollution Control Details (Temporary Drainage Inlet Protection)
T64 Temporary Water Pollution Control Details (Temporary Drainage Inlet Protection)
T65 Temporary Water Pollution Control Details [Temporary Fence (Type ESA)]

T66 Temporary Water Pollution Control Details (Temporary Large Sediment Barrier)
BO-1 Bridge Details

B0-3 Bridge Details

BO-5 Bridge Details

B0-13 Bridge Details

B2-3 16" and 24" Cast-In-Drilled-Hole Concrete Pile

RSP B3-1B Retaining Wall Type 1 (Case 2)
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RSP B3-5 Retaining Wall Details No. 1

B3-6 Retaining Wall Details No. 2

B6-21 Joint Seals (Maximum Movement Rating = 2")
B7-1 Box Girder Details

B7-10 Utility Opening - Box Girder

B7-11 Utility Details

RSP B8-5 Cast-In-Place Post-Tensioned Girder Details

RSP B11-47  Cable Railing
RSP B11-56  Concrete Barrier Type 736
RSP B15-6 Sound Wall Masonry Block on Type 736S/SV Barrier Details (1)

B15-9 Sound Wall Masonry Block Miscellaneous Details

RS1 Roadside Signs, Typical Installation Details No. 1

RS2 Roadside Signs - Wood Post, Typical Installation Details No. 2

RS4 Roadside Signs, Typical Installation Details No. 4

RSP St Overhead Signs - Truss, Instructions and Examples

RSP S2 Overhead Signs - Truss, Single Post Type - Post Types Il thru IX

S3 Overhead Signs - Truss, Single Post Type - Base Plate and Anchorage Details

S4 Overhead Signs - Truss, Single Post Type - Structural Frame Members Details No.

S5 g)verhead Signs - Truss, Single Post Type - Structural Frame Members Details No.

S6 éverhead Signs - Truss, Gusset Plate Details

S8 Overhead Signs - Truss, Single Post Type - Round Pedestal Pile Foundation

S12 Overhead Signs - Truss, Structural Frame Details

S13 Overhead Signs - Truss, Frame Juncture Details

S15 Overhead Signs - Truss, Two Post Type - Round Pedestal Pile Foundation

S16 Overhead Signs - Walkway Details No. 1

S17 Overhead Signs - Walkway Details No. 2

S17A Overhead Signs - Walkway Details No. 3

S18 Overhead Signs - Walkway Safety Railing Details

S19 Overhead Signs - Truss, Sign Mounting Details - Laminated Panel - Type A

S48 Overhead Signs - Lightweight Post Details

S49 Overhead Signs - Lightweight Foundation Details

S81 Overhead Laminated Sign - Single or Multiple Panel, Type A (1" Thick)

S87 Type A-1 Mounting Hardware - Overhead Laminated Type A Panel, Truss and
Lightweight Sign Structures

S88 Type A-2 Mounting Hardware - Overhead Laminated Type A Panel, Bridge

Mounted and Tubular Sign Structures
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S93 Framing Details for Framed Single Sheet Aluminum Signs, Rectangular Shape

S94 Roadside Framed Single Sheet Aluminum Signs, Rectangular Shape

S95 Roadside Single Sheet Aluminum Signs, Diamond Shape

S101 Overhead Sign - Truss, Single Post Type, Layout, Unbalanced Butterfly
Changeable Message Signs, Model 500

S102 Overhead Sign - Truss, Single Post Type, Structural Frame Details, Unbalanced
Butterfly Changeable Message Signs, Model 500

S103 Overhead Sign - Truss, Single Post Type, Plan and Upper Bolt Details,
Unbalanced Butterfly Changeable Message Signs, Model 500

S104 Overhead Sign - Truss, Single Post Type, Frame Juncture Details, Unbalanced
Butterfly Changeable Message Signs, Model 500

S113 Overhead Sign - Truss, Single Post Type, Mounting Details, Changeable Message
Signs, Model 500

S114 Overhead Sign - Truss, Single Post Type, Walkway Details, Changeable Message
Signs, Model 500

S115 Overhead Sign - Truss, Single Post Type, Anchorage and Base Plate Details,
Changeable Message Signs, Model 500

S116 Overhead Sign - Truss, Single Post Type, Foundation And Miscellaneous Details,

Changeable Message Signs, Model 500

RSP S140 Overhead Sign - Truss, Single Post Type, Walkway Safety Railing Details,
Changeable Message Signs, Model 500 and 510

RSP S141 Overhead Sign - Truss, Single Post Type, Safety Cable Anchorage Details,
Changeable Message Signs, Model 500 and 510

S142 Overhead Sign - Truss, Single Post Type, Gusset Plate Details, Changeable
Message Signs, Model 500 and 510

RSP ES-1A Electrical Systems (Legend and Abbreviations)

RSP ES-1B Electrical Systems (Legend and Abbreviations)

RSP ES-1C Electrical Systems (Legend and Abbreviations)

ES-2A Electrical Systems (Service Equipment)

ES-2B Electrical Systems (Service Equipment, Type Il Series)

ES-2E Electrical Systems (Service Equipment Enclosure and Typical Wiring Diagram,
Type lll - B Series)

ES-2F Electrical Systems (Service Equipment Enclosure and Typical Wiring Diagram
Type Il - C Series)

ES-3C Electrical Systems (Controller Cabinet Foundation Details)

RSP ES-4A Electrical Systems (Vehicular Signal Heads and Mountings)

RSP ES-4B Electrical Systems (Pedestrian Signal and Ramp Metering Sign)

RSP ES-4C Electrical Systems (Vehicular Signal Heads and Mountings)

ES-4D Electrical Systems (Signal Mounting)

ES-5A Electrical Systems (Detectors)

RSP ES-5B Electrical Systems (Detectors)

RSP ES-5D Electrical Systems (Curb Termination and Handhole)

ES-6A Electrical Systems (Lighting Standard, Types 15 and 21)

ES-6B Electrical Systems (Electrolier Anchorage and Grouting for Types 15 and 21,
Barrier Rail Mounted)

ES-6E Electrical Systems (Lighting Standard, Types 30 and 31)
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ES-6F
ES-7B

ES-7M
ES-7N
ES-70

RSP ES-8A
RSP ES-8B
ES-9A
ES-9B
ES-9C
ES-9D

RSP ES-10A
RSP ES-10B
ES-11
ES-13A
ES-13B
ES-14B
ES-15A
ES-15D
ES-16A

ES-16B

Electrical Systems (Lighting Standard, Slip Base Plate)

Electrical Systems (Signal and Lighting Standard - Type 1 and Equipment
Numbering)
Electrical Systems (Signal and Lighting Standard - Detail No. 1)

Electrical Systems (Signal and Lighting Standard - Detail No. 2)

Electrical Systems (Signal and Lighting Standard - Detail No. 3)

Electrical Systems (Non-Traffic Pull Box)

Electrical Systems (Traffic Pull Box)

Electrical Systems (Structure Pull Box Installations)

Electrical Systems (Conduit Riser and Expansion Fitting, Structure Installations)

Electrical Systems (Structure Pull Box)

(

(

(

(

(

(

(

(

Electrical Systems (Structure Pull Box Installations)

Electrical Systems (Isofootcandle Diagrams)

Electrical Systems (Isofootcandle Diagrams)

Electrical Systems (Foundation Installations)

Electrical Systems (Splicing Details)

Electrical Systems (Fuse Rating, Kinking and Banding Detail)

Electrical Systems (Control Assembly Wiring Diagrams)

Electrical Systems (Sign lllumination Equipment)

Electrical Systems (Lighting and Sign lllumination Control)
(

Electrical Systems (Closed Circuit Television, 5'to 15" Overhead Sign Mounted
Pole)
Electrical Systems (Closed Circuit Television, 25' to 45' Pole)
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CANCELED STANDARD PLANS LIST

The standard plan sheets listed below are canceled and not applicable to this contract.

Plan No. Calrjwzged Plan No. Calrjwzged Plan No. Calrjwzged
A77A1 07-19-13 A77J4 07-19-13 ES-6J 07-19-13
A77A2 07-19-13 A77K1 07-19-13 ES-71 07-19-13
A77B1 07-19-13 A77K2 07-19-13 ES-8 01-20-12
A77CH 07-19-13 P3 07-19-13 ES-10 07-20-12
A77C2 07-19-13 C8A 07-19-13
A77C3 07-19-13 C8B 07-19-13
A77C4 07-19-13 C8C 07-19-13
RSP A77C5  07-19-13 B3-1 04-20-12
RSP A77C6 07-19-13 B3-2 04-20-12
RSP A77C7 07-19-13 B3-3 04-20-12
RSP A77C8  07-19-13 B3-4 04-20-12
RSP A77C9 07-19-13 B3-7 04-20-12
RSP A77C10 07-19-13 B3-8 04-20-12
A77E1 07-19-13 S7 07-19-13
A77E2 07-19-13 S14 07-19-13
A77E3 07-19-13 S41 07-19-13
A77E4 07-19-13 S42 07-19-13
A77E5 07-19-13 S43 07-19-13
A77E6B 07-19-13 S44 07-19-13
A77F1 07-19-13 S45 07-19-13
A77F2 07-19-13 S46 07-19-13
A77F3 07-19-13 S47 07-19-13
A77F4 07-19-13 S120 07-19-13
A77F5 07-19-13 S121 07-19-13
A77GH 07-19-13 S122 07-19-13
A77G2 07-19-13 S123 07-19-13
A77G3 07-19-13 S124 07-19-13
A77G4 07-19-13 S125 07-19-13
A77G5 07-19-13 S126 07-19-13
A77G6 07-19-13 S127 07-19-13
A77G7 07-19-13 S128 07-19-13
A77G8 07-19-13 S129 07-19-13
A77HA 07-19-13 S130 07-19-13
A77H2 07-19-13 S131 07-19-13
A77H3 07-19-13 S132 07-19-13
A77I11 07-19-13 S133 07-19-13
A7712 07-19-13 S134 07-19-13
A77J1 07-19-13 S135 07-19-13
A77J2 07-19-13 ES-6H 07-19-13
A77J3 07-19-13 ES-6l 07-19-13
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NOTICE TO BIDDERS

Bids open Thursday, March 27, 2014
Dated February 3, 2014
General work description: Add HOV lane in each direction

The Department will receive sealed bids for CONSTRUCTION ON STATE HIGHWAY IN ORANGE
COUNTY IN THE CITIES OF SAN CLEMENTE AND DANA POINT FROM 0.3 MILES SOUTH OF
AVENIDA VISTA HERMOSA OVERCROSSING TO 0.5 MILES SOUTH OF CAMINO LAS RAMBLAS
UNDERCROSSING..

District-County-Route-Post Mile: 12-Ora-5-3.7/6.2
Contract No. 12-0F96C4

The Contractor must have either a Class A license or a combination of Class C licenses which constitutes
a majority of the work.

The DBE Contract goal is 11 percent.
Federal-aid project no.:

ACNHPI-005-2(966)75E
CMLN-6212(015)E

Bids must be on a unit price basis.

Complete the work, excluding plant establishment work, within 484 working days.
Complete the work, including plant establishment work, within 734 working days.
Complete the plant establishment work within 250 working days.

The estimated cost of the project is $49,000,000.

A mandatory prebid meeting is scheduled for this project at The Department of Transportation,District 12
Headquarters, Prudential Building, 3333 Michelson Drive, Ground Floor Auditorium Room, Irvine, CA
92612-8894 on March 10, 2014, at 9:00 am.

The Department will receive bids until 2:00 p.m. on the bid open date at 3347 Michelson Drive, Suite 100,
Irvine, CA 92612-1692. Bids received after this time will not be accepted.

The Department will open and publicly read the bids at the above location immediately after the specified
closing time.

District office addresses are provided in the Standard Specifications.
Present bidders' inquiries to the Department and view the Department's responses at:

http://www.dot.ca.gov/hg/esc/oe/inquiry/bid_inquiries.php

Questions about alleged patent ambiguity of the plans, specifications, or estimate must be asked before
bid opening. After bid opening, the Department does not consider these questions as bid protests.

Submit your bid with bidder's security equal to at least 10 percent of the bid.

Prevailing wages are required on this Contract. The Director of the California Department of Industrial
Relations determines the general prevailing wage rates. Obtain the wage rates at the DIR Web site,
http://www.dir.ca.gov, or from the Department's Labor Compliance Office of the district in which the work
is located.

Contract No. 12-0F96C4
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The federal minimum wage rates for this Contract as determined by the United States Secretary of Labor
are available at http://www.dot.ca.gov/hg/esc/oe/federal-wages.

If the minimum wage rates as determined by the United States Secretary of Labor differs from the general
prevailing wage rates determined by the Director of the California Department of Industrial Relations for
similar classifications of labor, the Contractor and subcontractors must not pay less than the higher wage
rate. The Department does not accept lower State wage rates not specifically included in the federal
minimum wage determinations. This includes helper, or other classifications based on hours of
experience, or any other classification not appearing in the federal wage determinations. Where federal
wage determinations do not contain the State wage rate determination otherwise available for use by the
Contractor and subcontractors, the Contractor and subcontractors must not pay less than the federal
minimum wage rate that most closely approximates the duties of the employees in question.

The Department has made available Notices of Suspension and Proposed Debarment from the Federal
Highway Administration. For a copy of the notices, go to http://www.dot.ca.gov/hg/esc/oe/contractor_info.
Additional information is provided in the Excluded Parties List System at https://www.epls.gov.

Department of Transportation
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BID ITEM LIST

Item Item Code | Item Description Unit of Estimated
No. Measure Quantity
1 070030 LEAD COMPLIANCE PLAN LS
LUMP SUM
2 080050 PROGRESS SCHEDULE LS
(CRITICAL PATH METHOD) LUMP SUM
3 090100 TIME-RELATED OVERHEAD (WDAY) WDAY 500
4 120090 CONSTRUCTION AREA SIGNS LS
LUMP SUM
5 120159 TEMPORARY TRAFFIC STRIPE (PAINT) LF 215,000
6 120165 CHANNELIZER (SURFACE MOUNTED) EA 360
7 120300 TEMPORARY PAVEMENT MARKER EA 11,500
8 129000 TEMPORARY RAILING (TYPE K) LF 58,800
9 129100 TEMPORARY CRASH CUSHION MODULE EA 400
10 026718 TEMPORARY CRASH CUSHION EA 7
(ABSORB 350)
11 129150 TEMPORARY TRAFFIC SCREEN LF 56,000
12 130100 JOB SITE MANAGEMENT LS
LUMP SUM
13 130300 PREPARE STORM WATER POLLUTION LS
PREVENTION PLAN LUMP SUM
14 130310 RAIN EVENT ACTION PLAN EA 63
15 130320 STORM WATER SAMPLING AND ANALYSIS |EA 38
DAY
16 130330 STORM WATER ANNUAL REPORT EA 2
17 130505 MOVE-IN/MOVE-OUT EA 12
(TEMPORARY EROSION CONTROL)
18 130520 TEMPORARY HYDRAULIC MULCH SQYD 116,000
19 130570 TEMPORARY COVER SQYD 36,800
20 130610 TEMPORARY CHECK DAM LF 1,620
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Item Item Code | Item Description Unit of Estimated
No. Measure Quantity
21 130620 TEMPORARY DRAINAGE INLET EA 220
PROTECTION
22 130640 TEMPORARY FIBER ROLL LF 48,600
23 130660 TEMPORARY LARGE SEDIMENT BARRIER |[LF 3,940
24 130710 TEMPORARY CONSTRUCTION ENTRANCE |EA 19
25 130730 STREET SWEEPING LS
LUMP SUM
26 130900 TEMPORARY CONCRETE WASHOUT LS
LUMP SUM
27 141000 TEMPORARY FENCE (TYPE ESA) LF 10,600
28 141103 REMOVE YELLOW THERMOPLASTIC LF 28,300
TRAFFIC STRIPE (HAZARDOUS WASTE)
29 141109 ADL BURIAL LOCATION REPORT LS
LUMP SUM
30 141120 TREATED WOOD WASTE LB 24,100
31 150204 ABANDON CULVERT (LF) LF 690
32 150661 REMOVE GUARDRAIL LF 1,830
33 150668 REMOVE FLARED END SECTION EA 1
34 150685 REMOVE IRRIGATION FACILITY LS
LUMP SUM
35 150711 REMOVE PAINTED TRAFFIC STRIPE LF 111,000
36 150712 REMOVE PAINTED PAVEMENT MARKING SQFT 27
37 150742 REMOVE ROADSIDE SIGN EA 10
38 150757 REMOVE SIGN STRUCTURE (EA) EA 9
39 150771 REMOVE ASPHALT CONCRETE DIKE LF 130
40 150809 REMOVE CULVERT (LF) LF 1,510
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Item Item Code | Item Description Unit of Estimated
No. Measure Quantity
41 150812 REMOVE PIPE (LF) LF 990
42 150820 REMOVE INLET EA 76
43 150821 REMOVE HEADWALL EA 3
44 150850 REMOVE SLOPE PAVING (SQFT) SQFT 1,439
45 152320 RESET ROADSIDE SIGN EA 15
46 152390 RELOCATE ROADSIDE SIGN EA 23
47 153215 REMOVE CONCRETE LF 1,430
(CURB AND GUTTER)
48 153220 REMOVE CONCRETE (CHANNEL) CY 220
49 153221 REMOVE CONCRETE BARRIER LF 2,090
50 153248 REMOVE CONCRETE (MISCELLANEOUS) SQFT 500
(SQFT)
51 153253 REMOVE SOUND WALL (SQFT) SQFT 3,910
52 155003 CAP INLET EA 4
53 155232 SAND BACKFILL CcY 65
54 157560 BRIDGE REMOVAL (PORTION) LS
LUMP SUM
55 160102 CLEARING AND GRUBBING (LS) LS
LUMP SUM
56 190101 ROADWAY EXCAVATION CY 219,000
57 190107 ROADWAY EXCAVATION (TYPE Y-1) CcY 760
(AERIALLY DEPOSITED LEAD)
58 044510 GROUND MONITORING PROGRAM LS
LUMP SUM
59 192003 STRUCTURE EXCAVATION (BRIDGE) cY 280
(F)
60 192037 STRUCTURE EXCAVATION (RETAINING CY 33,353

(F)

WALL)
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Item Item Code | Item Description Unit of Estimated
No. Measure Quantity
61 192060 STRUCTURE EXCAVATION CcYy 504
(F) (GROUND ANCHOR WALL)
62 193003 STRUCTURE BACKFILL (BRIDGE) CcY 217
(F)
63 193006 STRUCTURE BACKEFILL (SLURRY CEMENT) |CY 3
(F)
64 193013 STRUCTURE BACKEFILL (RETAINING WALL) |CY 25,705
(F)
65 193027 STRUCTURE BACKFILL (GROUND ANCHOR |CY 42
(F) WALL)
66 193031 PERVIOUS BACKFILL MATERIAL CcYy 1,212
(RETAINING WALL)
67 194001 DITCH EXCAVATION CcYy 730
68 200002 ROADSIDE CLEARING LS
LUMP SUM
69 200052 PRUNE EXISTING PLANTS LS
LUMP SUM
70 200122 WEED GERMINATION SQYD 81,300
71 200123 CULTIVATION SQYD 81,300
72 202004 IRON SULFATE (LB) LB 3,690
73 202006 SOIL AMENDMENT CcYy 540
74 202038 PACKET FERTILIZER EA 35,100
75 202039 SLOW-RELEASE FERTILIZER LB 4,910
76 204006 PLANT (GROUP F) EA 81,600
77 204011 PLANT (GROUP K) EA 200
78 204035 PLANT (GROUP A) EA 11,600
79 204036 PLANT (GROUP B) EA 2,420
80 204096 MAINTAIN EXISTING PLANTED AREAS LS
LUMP SUM
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ltem Item Code | Item Description Unit of Estimated
No. Measure Quantity
81 204099 PLANT ESTABLISHMENT WORK LS
LUMP SUM

82 205035 WOOD MULCH CcY 2,340
83 206400 CHECK AND TEST EXISTING IRRIGATION LS

FACILITIES LUMP SUM
84 206402 OPERATE EXISTING IRRIGATION LS

FACILITIES LUMP SUM
85 206560 CONTROL AND NEUTRAL CONDUCTORS LS

LUMP SUM

86 206562 1" REMOTE CONTROL VALVE EA 14
87 206564 1 1/2" REMOTE CONTROL VALVE EA 140
88 206565 2" REMOTE CONTROL VALVE EA 62
89 206570 REMOTE CONTROL VALVE WITH FLOW EA 9

SENSOR
90 026719 48 STATION IRRIGATION CONTROLLER EA 8

(PEDESTAL MOUNTED)
91 208416 CERTIFY EXISTING BACKFLOW LS

PREVENTERS LUMP SUM
92 208446 RISER SPRINKLER ASSEMBLY EA 2,280

(GEAR DRIVEN)
93 208448 RISER SPRINKLER ASSEMBLY EA 360
94 208590 6" GATE VALVE EA 1
95 208594 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY | LF 3,802
(F) LINE)
96 208595 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LF 17,465
(F) LINE)
97 208596 1 1/4" PLASTIC PIPE (SCHEDULE 40) LF 14,051
(F) (SUPPLY LINE)
98 208597 1 1/2" PLASTIC PIPE (SCHEDULE 40) LF 9,656
(F) (SUPPLY LINE)
99 208598 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY |LF 9,580
(F) LINE)
100 208599 2 1/2" PLASTIC PIPE (SCHEDULE 40) LF 9,723

(F)

(SUPPLY LINE)
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Item Item Code | Item Description Unit of Estimated
No. Measure Quantity
101 208600 3" PLASTIC PIPE (SCHEDULE 40) (SUPPLY |LF 17,654
(F) LINE)
102 208603 8" PLASTIC PIPE (SCHEDULE 40) (SUPPLY |LF 450
(F) LINE)
103 208607 3" PLASTIC PIPE (CLASS 315) LF 20,940
(F) (SUPPLY LINE)
104 208609 6" PLASTIC PIPE (CLASS 315) LF 12,635
(F) (SUPPLY LINE)
105 208683 BALL VALVE EA 35
106 208819 8" WELDED STEEL PIPE CONDUIT LF 1,110
107 208820 10" WELDED STEEL PIPE CONDUIT LF 45
108 208821 12" WELDED STEEL PIPE CONDUIT LF 470
109 210010 MOVE-IN/MOVE-OUT EA 12
(EROSION CONTROL)
110 210350 FIBER ROLLS LF 23,800
111 210600 COMPOST SQFT 46,500
112 210630 INCORPORATE MATERIALS SQFT 46,500
113 240105 LIME STABILIZED SOIL SQYD 86,600
114 250301 CLASS 3 AGGREGATE SUBBASE CcY 44,700
115 260203 CLASS 2 AGGREGATE BASE (CY) CcY 8,050
116 280000 LEAN CONCRETE BASE CcY 5,540
117 280015 LEAN CONCRETE BASE RAPID SETTING CcYy 350
118 290201 ASPHALT TREATED PERMEABLE BASE CcYy 2,120
119 360200 BASE BOND BREAKER SQYD 36,200
120 390132 HOT MIX ASPHALT (TYPE A) TON 31,400
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ltem Item Code | Item Description Unit of Estimated

No. Measure Quantity

121 390133 HOT MIX ASPHALT (TYPE B) TON 390

122 390134 HOT MIX ASPHALT (OPEN GRADED) TON 5,850

123 390137 RUBBERIZED HOT MIX ASPHALT TON 11,700
(GAP GRADED)

124 394074 PLACE HOT MIX ASPHALT DIKE (TYPE C) LF 3,730

125 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E) LF 9,410

126 394077 PLACE HOT MIX ASPHALT DIKE (TYPE F) LF 1,190

127 394090 PLACE HOT MIX ASPHALT SQYD 4
(MISCELLANEOUS AREA)

128 401050 JOINTED PLAIN CONCRETE PAVEMENT CY 15,100

129 401055 JOINTED PLAIN CONCRETE PAVEMENT CY 950
(RSC)

130 460200 GROUND ANCHOR (VERTICAL) EA 167

131 460210 GROUND ANCHOR (SUBHORIZONTAL) EA 147

132 490603 24" CAST-IN-DRILLED-HOLE CONCRETE LF 1,029
PILING

133 498018 18" CAST-IN-DRILLED-HOLE CONCRETE LF 3,069
PILING (SOUND WALL)

134 498022 24" CAST-IN-DRILLED-HOLE CONCRETE LF 24
PILING (SOUND WALL)

135 498044 36" CAST-IN-DRILLED-HOLE CONCRETE LF 26
PILE (SIGN FOUNDATION)

136 498052 60" CAST-IN-DRILLED-HOLE CONCRETE LF 270
PILE (SIGN FOUNDATION)

137 500001 PRESTRESSING CAST-IN-PLACE LS
CONCRETE LUMP SUM

138 510051 STRUCTURAL CONCRETE, BRIDGE CY 60

(F) FOOTING

139 510053 STRUCTURAL CONCRETE, BRIDGE CY 475

(F)

140 510060 STRUCTURAL CONCRETE, RETAINING cY 8,684

(F)

WALL
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Item Item Code | Item Description Unit of Estimated

No. Measure Quantity

141 510081 AGGREGATE BASE (APPROACH SLAB) cY 259

142 510086 STRUCTURAL CONCRETE, APPROACH CY 98

(F) SLAB (TYPE N)

143 510087 STRUCTURAL CONCRETE, APPROACH CY 259
SLAB (TYPE R)

144 510501 MINOR CONCRETE CY 1

(F)

145 510502 MINOR CONCRETE (MINOR STRUCTURE) CcY 422

(F)

146 026720 MINOR CONCRETE (SOUND WALL) cY 4

(F)

147 510800 PAVING NOTCH EXTENSION CF 175

148 511035 ARCHITECTURAL TREATMENT SQFT 2,378

(F)

149 044511 ARCHITECTURAL TREATMENT (CONCRETE | SQFT 36,546

(F) PANEL)

150 511064 FRACTURED RIB TEXTURE SQFT 40,241

(F)

151 511106 DRILL AND BOND DOWEL LF 12

152 511110 DRILL AND BOND DOWEL (CHEMICAL EA 190
ADHESIVE)

153 519091 JOINT SEAL (MR 1 1/2") LF 332

154 520102 BAR REINFORCING STEEL (BRIDGE) LB 155,790

(F)

155 520103 BAR REINFORCING STEEL (RETAINING LB 1,103,504

(F) WALL)

156 520105 BAR REINFORCING STEEL (SOUND WALL) (LB 964

(F)

157 530200 STRUCTURAL SHOTCRETE CcY 234

(F)

158 560203 FURNISH SIGN STRUCTURE (BRIDGE LB 3,600

(F) MOUNTED WITH WALKWAY)

159 560204 INSTALL SIGN STRUCTURE (BRIDGE LB 3,600

(F) MOUNTED WITH WALKWAY)

160 560213 FURNISH SIGN STRUCTURE LB 6,894

(F) (LIGHTWEIGHT)
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Item Item Code | Item Description Unit of Estimated

No. Measure Quantity

161 560214 INSTALL SIGN STRUCTURE (LIGHTWEIGHT) | LB 6,894

(F)

162 560218 FURNISH SIGN STRUCTURE (TRUSS) LB 207,560

(F)

163 560219 INSTALL SIGN STRUCTURE (TRUSS) LB 207,560

(F)

164 026721 FURNISH CMS SIGN STRUCTURE LB 11,277

(F)

165 026722 INSTALL CMS SIGN STRUCTURE LB 11,277

(F)

166 560244 FURNISH LAMINATED PANEL SIGN SQFT 2,350
(1"-TYPE A)

167 560248 FURNISH SINGLE SHEET ALUMINUM SIGN | SQFT 500
(0.063"-UNFRAMED)

168 560249 FURNISH SINGLE SHEET ALUMINUM SIGN | SQFT 94
(0.080"-UNFRAMED)

169 560251 FURNISH SINGLE SHEET ALUMINUM SIGN | SQFT 66
(0.063"-FRAMED)

170 560252 FURNISH SINGLE SHEET ALUMINUM SIGN | SQFT 110
(0.080"-FRAMED)

171 562002 METAL (BARRIER MOUNTED SIGN) LB 410

172 562004 METAL (RAIL MOUNTED SIGN) LB 180

173 566011 ROADSIDE SIGN - ONE POST EA 12

174 566012 ROADSIDE SIGN - TWO POST EA 1

175 568001 INSTALL SIGN (STRAP AND SADDLE EA 3
BRACKET METHOD)

176 568016 INSTALL SIGN PANEL ON EXISTING FRAME | SQFT 150

177 582001 SOUND WALL (MASONRY BLOCK) SQFT 44,794

(F)

178 026723 ACCESS GATE (SOUND WALL) (MODIFIED) |EA 3

(F)

179 650014 18" REINFORCED CONCRETE PIPE LF 830

180 650018 24" REINFORCED CONCRETE PIPE LF 3,520
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Item Item Code | Item Description Unit of Estimated
No. Measure Quantity
181 650424 36" REINFORCED CONCRETE PIPE (CLASS |LF 78
V)
182 680283 3" PLASTIC PIPE UNDERDRAIN LF 375
183 680285 4" PLASTIC PIPE UNDERDRAIN LF 413
184 681103 3" PLASTIC PIPE (EDGE DRAIN) LF 5,280
185 681107 3" PLASTIC PIPE (EDGE DRAIN OUTLET) LF 440
186 681132 GEOCOMPOSITE DRAIN SQFT 785
187 685020 8" ALTERNATIVE PIPE UNDERDRAIN LF 14,500
188 703233 GRATED LINE DRAIN LF 44
189 705315 24" ALTERNATIVE FLARED END SECTION EA 2
190 708041 18" ALTERNATIVE PIPE RISER LF 14
191 721019 ROCK SLOPE PROTECTION CcYy 21
(F) (NO. 3, METHOD B) (CY)
192 721420 CONCRETE (DITCH LINING) CcYy 230
193 044512 SLOPE PAVING (ROCK BLANKET) CcYy 310
194 026724 SLOPE PAVING CcYy 108
(RANDOM SLATE PATTERN)
195 729011 ROCK SLOPE PROTECTION FABRIC (CLASS | SQYD 63
8)
196 730040 MINOR CONCRETE (GUTTER) (LF) LF 3,066
197 731504 MINOR CONCRETE (CURB AND GUTTER) CcYy 17
198 731530 MINOR CONCRETE (TEXTURED PAVING) CcYy 1,170
199 731623 MINOR CONCRETE (CURB RAMP) CcYy 35
200 750001 MISCELLANEOUS IRON AND STEEL LB 50,653

(F)
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ltem Item Code | Item Description Unit of Estimated

No. Measure Quantity

201 750500 MISCELLANEOUS METAL LB 985

(F)

202 820107 DELINEATOR (CLASS 1) EA 270

203 820112 MARKER (CULVERT) EA 11

204 820118 GUARD RAILING DELINEATOR EA 130

205 832007 MIDWEST GUARDRAIL SYSTEM (WOOD LF 2,040
POST)

206 832070 VEGETATION CONTROL (MINOR SQYD 1,440
CONCRETE)

207 839521 CABLE RAILING LF 3,038

(F)

208 839543 TRANSITION RAILING (TYPE WB-31) EA 11

209 839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 16

210 839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM | EA 10

211 839585 ALTERNATIVE FLARED TERMINAL SYSTEM | EA 11

212 839699 CONCRETE BARRIER (TYPE 60P) LF 84

213 839703 CONCRETE BARRIER (TYPE 60C) LF 1,770

214 839704 CONCRETE BARRIER (TYPE 60D) LF 3,230

215 839727 CONCRETE BARRIER LF 398

(F) (TYPE 736 MODIFIED)

216 044513 CONCRETE BARRIER LF 2,187

(F) (TYPE 736S MODIFIED 2)

217 044514 CONCRETE BARRIER LF 102

(F) (TYPE 736SV MODIFIED)

218 044515 CONCRETE BARRIER LF 1,299

(F) (TYPE 736S MODIFIED 1)

219 044516 CONCRETE BARRIER LF 194

(F) (TYPE 736S MODIFIED 3)

220 840516 THERMOPLASTIC PAVEMENT MARKING SQFT 5,360

(ENHANCED WET NIGHT VISIBILITY)
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ltem Item Code | Item Description Unit of Estimated
No. Measure Quantity
221 | 846001 4" THERMOPLASTIC TRAFFIC STRIPE LF 152,000
(ENHANCED WET NIGHT VISIBILITY)
222 | 846009 8" THERMOPLASTIC TRAFFIC STRIPE LF 39,200
(ENHANCED WET NIGHT VISIBILITY)
223 | 850101 PAVEMENT MARKER (NON-REFLECTIVE)  |EA 7,350
224 | 850111 PAVEMENT MARKER (RETROREFLECTIVE) |EA 4,510
225 | 860090 MAINTAINING EXISTING TRAFFIC LS
MANAGEMENT SYSTEM ELEMENTS LUMP SUM
226 | 026725 LIGHTING AND SIGN ILLUMINATION (STAGE LS
CONSTRUCTION) LUMP SUM
227 | 860460 LIGHTING AND SIGN ILLUMINATION LS
LUMP SUM
228 | 026726 CHANGEABLE MESSAGE SIGN (LOCATION |[LS
1) (STAGE CONSTRUCTION) LUMP SUM
229 | 026727 CHANGEABLE MESSAGE SIGN (LOCATION |[LS
2) (STAGE CONSTRUCTION) LUMP SUM
230 |860797 ELECTRIC SERVICE (IRRIGATION) LS
LUMP SUM
231 |026728 TRAFFIC MONITORING STATION LS
(LOCATION 1) (STAGE CONSTRUCTION) LUMP SUM
232 |026729 TRAFFIC MONITORING STATION LS
(LOCATION 2) (STAGE CONSTRUCTION) LUMP SUM
233 |026730 SIGNAL AND LIGHTING LS
(STAGE CONSTRUCTION) LUMP SUM
234 | 026731 CLOSED CIRCUIT TELEVISION SYSTEM LS
(LOCATION 1) (STAGE CONSTRUCTION) LUMP SUM
235 | 026732 CLOSED CIRCUIT TELEVISION SYSTEM LS
(LOCATION 2) (STAGE CONSTRUCTION) LUMP SUM
236 | 026733 CLOSED CIRCUIT TELEVISION SYSTEM LS
(LOCATION 3) (STAGE CONSTRUCTION) LUMP SUM
237 | 026734 RAMP METERING SYSTEM (LOCATION 1) |LS
(STAGE CONSTRUCTION) LUMP SUM
238 | 026735 RAMP METERING SYSTEM (LOCATION2)  |LS
(STAGE CONSTRUCTION) LUMP SUM
239 |026736 RAMP METERING SYSTEM (LOCATION3)  |LS
(STAGE CONSTRUCTION) LUMP SUM
240 | 026737 RAMP METERING SYSTEM (LOCATION 4)  |LS
LUMP SUM

(STAGE CONSTRUCTION)
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Item Item Code | Item Description Unit of Estimated
No. Measure Quantity
241 026738 RAMP METERING SYSTEM (LOCATION 5) LS
(STAGE CONSTRUCTION) LUMP SUM
242 026739 RAMP METERING SYSTEM (LOCATION 6) LS
(STAGE CONSTRUCTION) LUMP SUM
243 026740 RELOCATE EXTINGUISHABLE MESSAGE LS
SIGN LUMP SUM
244 026741 TEMPORARY COMMUNICATION SYSTEM LS
LUMP SUM
245 026742 MODIFY COMMUNICATION SYSTEM LS
LUMP SUM
246 869075 SYSTEM TESTING AND DOCUMENTATION [LS
LUMP SUM
247 869080 TRAINING LS
LUMP SUM
248 999990 MOBILIZATION LS
LUMP SUM
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SPECIAL PROVISIONS

DIVISION | GENERAL PROVISIONS
1 GENERAL

Add to section 1-1.01:

Bid Items and Applicable Sections

ltem Item description Applicable
code section
026718 TEMPORARY CRASH CUSHION (ABSORB 350) 12
044510 GROUND MONITORING PROGRAM 19
026719 48 STATION IRRIGATION CONTROLLER (PEDESTAL MOUNTED) 20
026720 MINOR CONCRETE (SOUND WALL) 51
044511 ARCHITECTURAL TREATMENT (CONCRETE PANEL) 51
026721 FURNISH CMS SIGN STRUCTURE 56
026722 INSTALL CMS SIGN STRUCTURE 56
026723 ACCESS GATE (SOUND WALL) (MODIFIED) 58
044512 SLOPE PAVING (ROCK BLANKET) 72
026724 SLOPE PAVING (RANDOM SLATE PATTERN) 72
044513 CONCRETE BARRIER (TYPE 736S MODIFIED 2) 83
044514 CONCRETE BARRIER (TYPE 736SV MODIFIED) 83
044515 CONCRETE BARRIER (TYPE 736S MODIFIED 1) 83
044516 CONCRETE BARRIER (TYPE 736S MODIFIED 3) 83
026725 LIGHTING AND SIGN ILLUMINATION (STAGE CONSTRUCTION) 86
026726 CHANGEABLE MESSAGE SIGN (LOCATION 1) (STAGE 86
CONSTRUCTION)
026727 CHANGEABLE MESSAGE SIGN (LOCATION 2) (STAGE 86
CONSTRUCTION)
026728 TRAFFIC MONITORING STATION (LOCATION 1) (STAGE 86
CONSTRUCTION)
026729 TRAFFIC MONITORING STATION (LOCATION 2) (STAGE 86
CONSTRUCTION)
026730 SIGNAL AND LIGHTING (STAGE CONSTRUCTION) 86
026731 CLOSED CIRCUIT TELEVISION SYSTEM (LOCATION 1) (STAGE 86
CONSTRUCTION)
026732 CLOSED CIRCUIT TELEVISION SYSTEM (LOCATION 2) (STAGE 86
CONSTRUCTION)
026733 CLOSED CIRCUIT TELEVISION SYSTEM (LOCATION 3) (STAGE 86
CONSTRUCTION)
026734 RAMP METERING SYSTEM (LOCATION 1) (STAGE CONSTRUCTION) 86
026735 RAMP METERING SYSTEM (LOCATION 2) (STAGE CONSTRUCTION) 86
026736 RAMP METERING SYSTEM (LOCATION 3) (STAGE CONSTRUCTION) 86
026737 RAMP METERING SYSTEM (LOCATION 4) (STAGE CONSTRUCTION) 86
026738 RAMP METERING SYSTEM (LOCATION 5) (STAGE CONSTRUCTION) 86
026739 RAMP METERING SYSTEM (LOCATION 6) (STAGE CONSTRUCTION) 86
026740 RELOCATE EXTINGUISHABLE MESSAGE SIGN 86
026741 TEMPORARY COMMUNICATION SYSTEM 86
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| 026742 [ MODIFY COMMUNICATION SYSTEM 86

AAAAANAANAAAANAAAANANAANAANAAAANAANAANAANAANANN

2 BIDDING

Replace section 2-1.03 with:
2-1.03 MANDATORY PREBID MEETING

The Department will conduct a mandatory prebid meeting for this contract. The purpose of the meeting is
to provide small businesses the opportunity to meet and interact with prospective bidders and increase
their participation in the performance of contracts.

Each bidder must attend the mandatory prebid meeting. The bidder's representative must be a company
officer, project superintendent, or project estimator. For a joint venture, one of the parties must attend the
mandatory prebid meeting. The Department does not accept a bid from a bidder who did not attend the
meeting.

A sign-up sheet is used to identify each prospective bidder. Each bidder is required to include the name
and title of the company representative attending the mandatory prebid meeting. The Department may
hold a single prebid meeting for more than 1 contract. Sign the sign-up sheet for the contract you intend
to bid on. If you are bidding on multiple contracts, sign each sign-up sheet for each contract you intend to
bid on.

The successful bidder is required to report each small business hired to work on this Contract as a result
of the mandatory prebid meeting.
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Add to section 2-1.06B:
The Department makes the following supplemental project information available:

Supplemental Project Information

Means Description

Included in the Information Handout e Final Structure Foundation Report — Non-Standard
Retaining Walls, dated September 21, 2012 with
Addendum No. 1, dated November 30, 2012 and
Addendum No. 2, dated January 11, 2013.

¢ Final Structure Foundation Report — Proposed
Tieback Walls (RW Nos. 315L and 316R), dated
September 21, 2012 with Addendum No. 1, dated
November 30, 2012 and Addendum No. 2, dated
April 5, 2013.

e Revised Final Structure Foundation Report —
Avenida Vaquero Undercrossing (Widen) Bridge
No. 55-0223, dated April 1, 2013

e Final Geotechnical Design Report, dated

September 21, 2012 with Addendum No. 1, dated

January 11, 2013.

Final Aerially Deposited Lead Report.

Project Report.

Final Materials Report, with Addendum.

Major Annual Events: Dana Point, San Clemente

and San Juan Capistrano

e U.S. Fish and Wildlife Service Informal Section 7
Consultation Permit # FWS-OR-09B0458-1110399.

¢ General Permit R9-2008-002

Available as specified in the Standard Bridge as-built drawings
Specifications Cross Sections
Included with the project plans Log of test borings

AAAAANAANAAAANAAAANANAANAANAAAANAANAANAANAANAN

5 CONTROL OF WORK

Add to section 5-1.09A:

The Department encourages the project team to exhaust the use of partnering in dispute resolution
before engagement of an objective third party.

For certain disputes, a facilitated partnering session or facilitated dispute resolution session may be
appropriate and effective in clarifying issues and resolving all or part of a dispute.

To afford the project team enough time to plan and hold the session, a maximum of 20 days may be
added to the DRB referral time following the Engineer's response to a Supplemental Potential Claim
Record.

To allow this additional referral time, the project team must document its agreement and intention in the
dispute resolution plan of the partnering charter. The team may further document agreement of any
associated criteria to be met for use of the additional referral time.

If the session is not held, the DRB referral time remains in effect as specified in section 5-1.43.
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Add to section 5-1.20A:

During the progress of the work under this Contract, work under the following contracts may be in
progress at or near the job site of this Contract:

Coincident or Adjacent Contracts

Contract no. County—Route—Post Mile Location Type of work
12-0F96A4 OR-5-3.0/3.7 San Clemente Highway Construction
12-0F96E4 OR-5-6.2/8.7 Dana Point Highway Construction
12-0F0604 OR-5-5.6/6.6 Dana Point/San Highway Construction

Clemente

Replace section 5-1.20E with:
5-1.20E Orange County Transportation Authority Coordination

Notify the Engineer and the OCTA Call Box Program Coordinator (714-560-5425) five business days
before you need for the existing call boxes to be removed.

Replace section 5-1.20F with:

5-1.20F Local Agency Coordination

Obtain construction or encroachment permits from the cities of San Clemente and Dana Point before
placing any temporary lane or shoulder closure on local roadways.

Add to section 5-1.36D:

The utilities shown in the following table will not be rearranged. The utilities may interfere with pile driving,
drilling activities, or substructure construction. If you want any of them rearranged or temporarily
deactivated, make arrangements with the utility owner.

Utilities Not Rearranged for Pile Driving, Drilling Activities, or Substructure Construction

Utility Location
UG Telephone Conduit (AT&T) Across |-5 at Sta. 225+60
Low Voltage UG Power (SDG&E) Across I-5 at Sta. 225+65
21” CCP Water in 36” Casing ( Tri-Cities, MWD) | Across I-5 at Sta 292+95
12 kV Electrical OH (SDG&E) Across I-5 at Sta 319+55
12 kV Electrical OH (SDG&E) Across I-5 at Sta 323+45
8” VCP Sewer (City of San Clemente) Across |-5 at Sta 327+93
UG Telephone (AT&T) Across |-5 at Sta 328+75
8” VCP Sewer (SCWD) Across |-5 at Sta 335+15
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6 CONTROL OF MATERIALS

Add to section 6-2.03:

The Department furnishes you with:

Disks for survey monuments

« Padlocks for backflow preventer assembly enclosures, backflow preventer assembly blankets,
booster pump enclosures, walk gates, irrigation controller enclosure cabinets, and external
cabinet for battery backup system.

e CMS Harness #4

e  CMS Harness #5

You must furnish replacement plants. The Department does not pay you for the replacement plants.

AAAAAAAAANAANNAAANAAANAAAAAANANAAAAAAANANAANAANANN

8 PROSECUTION AND PROGRESS

Replace "Reserved"” in section 8-1.04C with:

Section 8-1.04B does not apply.

Start job site activities within 55 days after receiving notice that the Contract has been approved by the
Attorney General or the attorney appointed and authorized to represent the Department.

Do not start job site activities until the Department authorizes or accepts your submittal for:

Nooak~ow

Contractor-supplied biologist

CPM baseline schedule

WPCP or SWPPP, whichever applies

Notification of DRA or DRB nominee and disclosure statement
Lead Compliance Plan

RHMA, LCBRS and JPCP (Rapid Strength) Mix Designs
Contingency plan for opening closures to public traffic

If the submittals for Contractor-supplied biologist is authorized, you may enter the job site only to measure
controlling field dimensions and locate utilities.

Do not start other job site activities until all the submittals from the above list are authorized or accepted
and the following information is received by the Engineer:

1.
2.

3.

4.

Notice of Materials To Be Used form.

Written statement from the vendor that the order for the sign panels has been received and accepted
by the vendor. The statement must show the dates that the materials will be shipped.

Written statement from the vendor that the order for electrical material has been received and
accepted by the vendor. The statement must show the dates that the materials will be shipped.
Written statement from the vendor that the order for structural steel has been received and accepted
by the vendor. The statement must show the dates that the materials will be shipped.

You may start job site activities before the 55th day after Contract approval if you:

1.
2.

Obtain specified authorization or acceptance for each submittal before the 55th day
Receive authorization to start
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Submit a notice 72 hours before starting job site activities. If the project has more than 1 location of work,
submit a separate notice for each location.

AAAAANAANAAAANAAAANANAAAANAAANAANANAANAANAANANN

9 PAYMENT

Add to section 9-1.16C:
The following items are eligible for progress payment even if they are not incorporated into the work:

Control and Neutral Conductors

Electric Remote Control Valve

Remote Control Flow Sensing Master Valve

48 Station Irrigation Controller (Pedestal Mounted)

Plastic Pipe (PR315) (Supply Line)

Irrigation Controllers Enclosure Cabinet

Sprinklers

Plastic Pipe (Schedule 40) (Supply Line)

Ball Valve

10. Welded Steel Pipe Conduit

11. Bar Reinforcing Steel

12. Reinforced Concrete Pipe

13. Plastic Pipe (Edge Drain)

14. Plastic Pipe (Edge Drain Oultet)

15. Alternative Pipe Underdrain

16. Miscellaneous Iron And Steel

17. Miscellaneous Metal

18. Metal Beam Guard Railing (Wood Post)

19. Cable Railing

20. Transition Railing (Type WB)

21. Pavement Marker

22. Prestressing steel for cast-in-place members, sealed packages only, and prestressing ducts and
anchorages

23. Ground Anchor (Vertical)

24. Ground Anchor (Subhorizontal)

25. Sound Wall (Masonry Block)

26. Joint Seal (MR 1 1/2")

27. Furnish Sign Structure

28. Lighting and Signal Standards

29. Luminaires

30. Lighting Fixtures

31. Splice Vaults

32. Type A, Type B, and Type C fiber optic cables

COoNoO MWD~
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DIVISION I GENERAL CONSTRUCTION

12 TEMPORARY TRAFFIC CONTROL

Replace section 12-2 with:
12-2 CONSTRUCTION PROJECT FUNDING SIGNS
12-2.01 GENERAL
Section 12-2 includes specifications for installing construction project funding signs.

Construction project funding signs must comply with the details shown on the Department's Traffic
Operations Web site.

Keep construction project funding signs clean and in good repair at all times.

12-2.02 MATERIALS
Construction project funding signs must be wood post signs complying with section 56-4.

Sign panels for construction project funding signs must be framed, single sheet aluminum panels
complying with section 56-2.

The background on construction project funding signs must be Type Il retroreflective sheeting on the
Authorized Material List for signing and delineation materials.

The legend must be retroreflective, except for nonreflective black letters and numerals. The colors blue
and orange must comply with PR Color no. 3 and no. 6, respectively, as specified in the Federal Highway
Administration's Color Tolerance Chart.

The legend for the type of project on construction project funding signs must read as follows:
HIGHWAY CONSTRUCTION

The legend for the types of funding on construction project funding signs must read as follows and in the
following order:

FEDERAL HIGHWAY TRUST FUNDS
STATE HIGHWAY FUNDS (STIP)
ORANGE COUNTY TRANSPORTATION AUTHORITY M2 FUNDS

The Engineer will provide the year of completion for the legend on construction project funding signs.
Furnish and install a sign overlay for the year of completion within 10 working days of notification.

The size of the legend on construction project funding signs must be as described. Do not add any
additional information unless authorized.

12-2.03 CONSTRUCTION

Install 2 Type 2 construction project funding signs at the locations designated by the Engineer before
starting major work activities visible to highway users.

When authorized, remove and dispose of construction project funding signs upon completion of the
project.

12-2.04 PAYMENT
Not Used
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Replace section 12-3.08B(2) with:
12-3.08B(2) Type K Temporary Terminal Section

Type K temporary terminal sections for connecting Type K temporary railing to Type 50 concrete barrier
must be new or undamaged, used precast units as shown.

Type K temporary terminal sections must comply with section 12-3.08 for fabrication, placement, painting,
and removal of units.

Closure plates for Type K temporary terminal sections must be commercial-quality steel plates shaped to
conform to the cross section of the barriers. The mechanical expansion anchors for connecting the
closure plates to the railings must comply with section 75-1.03 for concrete anchorage devices.

Paint the closure plates white.

When the Type K temporary terminal section is no longer required, remove the anchor bolts connecting
the closure plate to the Type 50 concrete barrier or cut the bolts flush with the face of the barrier. If the
anchor bolts are removed, fill the holes with grout.

Add to section 12-3.12C:

Start displaying the message on the portable changeable message sign 30 minutes before closing the
lane.

Place the portable changeable message sign in advance of the 1st warning sign for each:

1. Stationary lane closure
2. Off-ramp closure
4. Shoulder closure

Replace section 12-3.13 with:
12-3.13 IMPACT ATTENUATOR VEHICLE
12-3.13A General
12-3.13A(1) Summary

Section 12-3.13 includes specifications for protecting traffic and workers with an impact attenuator vehicle
during moving lane closures and when placing and removing components of stationary lane closures,
ramp closures, shoulder closures, or a combination.

Impact attenuator vehicles must comply with the following test levels under National Cooperative Highway
Research Program 350:

1. Test level 3 if the preconstruction posted speed limit is 50 mph or more
2. Testlevels 2 or 3 if the preconstruction posted speed limit is 45 mph or less

Comply with the attenuator manufacturer's instructions for:

1. Support truck
2. Trailer-mounted operation
3. Truck-mounted operation

Flashing arrow signs must comply with section 12-3.03. You may use a portable changeable message

sign instead of a flashing arrow sign. If a portable changeable message sign is used as a flashing arrow

sign, it must comply with section 6F.56 "Arrow Panels" of the California MUTCD.

12-3.13A(2) Definitions

impact attenuator vehicle: A support truck that is towing a deployed attenuator mounted to a trailer or a
support truck with a deployed attenuator that is mounted to the support truck.

12-3.13A(3) Submittals

Upon request, submit a certificate of compliance for each attenuator used on the project.
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12-3.13A(4) Quality Control and Assurance
Do not start impact attenuator vehicle activities until authorized.

Before starting impact attenuator vehicle activities, conduct a preinstallation meeting with the Engineer,
subcontractors, and other parties involved with traffic control to discuss the operation of the impact
attenuator vehicle during moving lane closures and when placing and removing components of stationary
traffic control systems.

Schedule the location, time, and date for the preinstallation meeting with all participants. Furnish the
facility for the preinstallation meeting within 5 miles of the job site or at another location if authorized.

12-3.13B Materials
Attenuators must be a brand on the Authorized Material List for highway safety features.

The combined weight of the support truck and the attenuator must be at least 19,800 pounds, except the
weight of the support truck must not be less than 16,100 or greater than 26,400 pounds.

For the Trinity MPS-350 truck—mounted attenuator, the support truck must not have a fuel tank mounted
underneath within 10'-6" of the rear of the support truck.

Each impact attenuator vehicle must have:

1. Legal brake lights, taillights, sidelights, and turn signals

2. Inverted "V" chevron pattern placed across the entire rear of the attenuator composed of alternating
4-inch wide nonreflective black stripes and 4-inch wide yellow retroreflective stripes sloping at 45
degrees

3. Type Il flashing arrow sign

4. Flashing or rotating amber light

5. Operable 2-way communication system for maintaining contact with workers

12-3.13C Construction
Except where prohibited, use an impact attenuator vehicle:

1. To follow behind equipment and workers who are placing and removing components of a stationary
lane closure, ramp closure, shoulder closure, or any combination. Operate the flashing arrow sign in
the arrow or caution mode during this activity, whichever applies. Follow at a distance that prevents
intrusion into the workspace from passing traffic.

2. As ashadow vehicle in a moving lane closure.

After placing components of a stationary traffic control system you may place the impact attenuator
vehicle in advance of the work area or at another authorized location to protect traffic and workers.

Secure objects, including equipment, tools, and ballast on impact attenuator vehicles to prevent loosening
upon impact by an errant vehicle.

Do not use a damaged attenuator in the work. Replace any attenuator damaged from an impact during
work activities at your expense.

12-3.13 Payment

Not Used

Replace section 12-3.14 with:
12-3.14 TEMPORARY TRAFFIC SCREEN
12-3.14A General
Section 12-3.14 includes specifications for constructing temporary traffic screen at the locations shown.

12-3.14B Materials

Temporary traffic screen panels must be new or used, CDX grade or better, plywood or weather-resistant
strandboard mounted and anchored on Type K temporary railing.
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Wale boards must be new or used Douglas fir, rough sawn, construction grade or better.

Pipe screen supports must be new or used schedule 40, galvanized steel pipe.

Nuts, bolts, and washers must be cadmium plated.

Screws must be black or cadmium-plated flat head, cross-slotted screws with full thread length.

12-3.14C Construction
Mount and anchor temporary traffic screen on top of Type K temporary railing.

Remove the traffic screen from the highway when the Engineer determines it is no longer required. The
traffic screen that is removed becomes your property.

A lateral move of Type K temporary railing with attached temporary traffic screen is change order work if
ordered and the repositioning is not shown.

12-3.14D Payment

Temporary traffic screen is measured along the line of the completed screen.

Replace section 12-3.16 with:
12-3.16 TEMPORARY SIGNAL SYSTEM
12-3.16A General
Installing temporary signal system (TSS) consists of installing and maintaining temporary traffic signal and
lighting for traffic control.

Furnish other materials and equipment for a TSS, including vehicle image video detection system
described in these specifications, conductors, and hardware.

Material and equipment used in the TSS may be new or used but must be suitable for the intended use.

Orient each signal face to be clearly visible to traffic approaching from the direction that the signal is
intended to control.

12-3.16B Operation

TSS must operate at nominal 120 V(ac). Lighting must operate at 120 V(ac) or 240 V(ac).

Unless otherwise directed, the system must operate on a continuous, 24-hour basis except when it is
necessary that traffic be controlled by flaggers.

The Department will perform timing for the TSS.

12-3.16C Maintaining Temporary Signal System
Except for the controller assembly, you are responsible for maintaining the TSS.

If components in the TSS are damaged, displaced, or cease to operate or function as specified from any
cause during the progress of the work, immediately repair or replace the components, then restore to the
original condition. Components include signs, generator, flashing beacons, and signal equipment.

If the TSS is out of operation, provide flaggers, at your expense, to maintain traffic control until the traffic
signals are returned to service.

12-3.16D Conduit

At locations where conduit is required to be installed under pavement and if a delay to vehicles will not
exceed 5 minutes, conduit may be installed by the trenching in pavement method as specified in section
86-2.05C.

12-3.16E Conductors and Wiring

Conductors must be the types specified in section 86-2.08 or Type UF cable of the size and number of
conductors shown. The minimum conductor size must be no. 12.
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If conductors are placed across paved areas, placement must comply with one of the following:

1. Place in a conduit
2. Suspend at least 25 feet above the roadway

Conductors placed outside of paved areas must be placed by one of the following methods:

1. Direct burial method with Type UF cable installed at a minimum depth of 24 inches below grade.

2. Placed in conduit. If Type 1 or 2 conduit is used, the minimum depth must be 12 inches. If Type 3
conduit is used, the minimum depth must be 18 inches.

3. Suspended from wood poles with a minimum clearance of 25 feet from grade at any point. Place the
portions of the conductor installed on the face of wood poles in either Type 3 or Type 4 conduit.

Conductors placed across structures must be placed in a Type 1, 2, or 3 conduit. Install the conduit on
the outside face of the railing and secure by a method determined by the Engineer.

Conductors to a terminal compartment or signal head on a pole may be spliced to through conductors of
the same phase in a pull box adjacent to the pole. Do not splice conductors or cables except in pull boxes
or in NEMA Type 3R enclosures.

12-3.16F Bonding and Grounding
Comply with section 86-2.10.

12-3.16G Service
12-3.16G(1) General
Use one of the following methods to provide power for the TSS:

1. Commercial power from an existing utility company

12-3.16G(2) Commercial Power

Commercial power must be 120 V(ac) or 120/240 V(ac). Protect the power source in a locked enclosure.
Provide keys to all locks.

Do not use power from private parties.
Do not use electrical power from existing highway facilities unless authorized.
Make the arrangements with the utility company for providing service.

Commercial electrical power is available at the job site.

12-3.16H Completion and Restoration
Backfill pole holes.

The following materials may be abandoned in place when no longer required:

1. Conductors placed in slots across paved areas
2. Direct buried cables, installed 24 inches or more below the ground surface

Add to section 12-4.02A:
If work including installing, maintaining, and removing Type K temporary railing is to be performed within
6 feet of the adjacent traffic lane, close the adjacent traffic lane.

Except as listed above, closure of the adjacent traffic lane is not required for installing, maintaining, and
removing traffic control devices.

For grinding and grooving operations, sawcutting concrete slabs, and installing loop detectors, closure of
the adjacent traffic lane is not required if an impact attenuator vehicle is used as a shadow vehicle.
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The full width of the traveled way must be open to traffic when there are no active construction activities
in the traveled way or within 6 feet of the traveled way and on:

Fridays after 3:00 p.m.
Saturdays

Sundays

Designated holidays
Special days

g0~

Designated holidays are shown in the following table:

Designated Holidays

Holiday Date observed
New Year's Day January 1st
Washington's Birthday 3rd Monday in February
Memorial Day Last Monday in May
Independence Day July 4th
Labor Day 1st Monday in September
Veterans Day November 11th
Thanksgiving Day 4th Thursday in November
Christmas Day December 25th

If a designated holiday falls on a Sunday, the following Monday is a designated holiday. If November 11th
falls on a Saturday, the preceding Friday is a designated holiday.

Special days are: Festival of Whales, every weekend in March, Doheny Blues Festival in May, Tall Ships
Festival in September, Doheny Days Music Concert in September, Dana Point BBQ Championship in
September, Orangeman Triathlon in September, Hurley Pro Surf Contest in September, The day after
Thanksgiving, Lincoln’s Birthday, Washington’s Birthday, Columbus Day, and December 24 through
January 2.

The maximum length of the work area inside a lane closure other than one-way reversing traffic-control
lane closure is 1.5 miles. Work area is as shown.

Not more than 1 stationary lane closure will be allowed in each direction of travel at one time. Concurrent
stationary closures in the same direction of travel must be spaced no closer than 2 miles apart. Closures
in the same direction of travel on alternating inside lane/outside lanes must be spaced by an additional 2
miles.

Freeway closure charts are for the erection and removal of falsework, placement and removal of
overhead sign structures, and other authorized work.

Personal vehicles of your employees must not be parked on the traveled way or shoulders, including
sections closed to traffic.

If work vehicles or equipment are parked within 6 feet of a traffic lane, close the shoulder area as shown.

At each location where falsework is constructed over a street or route listed, provide openings through the
bridge falsework. The type, minimum width, height, and number of openings at each location, and the
location and maximum spacing of the falsework lighting, if required for each opening, must comply with
the requirements shown in the table. The width of vehicular openings is the clear width between
temporary railings or other protective work. The spacing shown in the table for falsework pavement
lighting is the maximum distance from center to center, in feet, between fixtures.
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Avenida Vaquero UC (Widen)
(Bridge No. 55-0223)

Number Width Height
(feet) (feet)
Vehicle openings
1 40 15
Pedestrian openings
1 5 10
Location Spacing
Falsework pavement
lighting Rand L 225t

NOTE:

R = Right side of traffic
L = Left side of traffic

C = Centered overhead

The exact location of openings will be determined by the Engineer.

Have the necessary materials and equipment on site to erect or remove falsework in any 1 span
before detouring or stopping traffic.

Add to section 12-4.02C:

You may occupy one 14 foot width of the bridge roadway, adjacent to the curb, during cleaning and
painting operations. Only occupy 1 side of the bridge at a time.

Add to the RSS for section 12-4.03B:

For each 10-minute interval or fraction thereof past the time specified to open the closure, the Department
deducts the amount for liquidated damages per interval shown in the table below. Liquidated damages
are limited to 5 percent of the total bid per occurrence. Liquidated damages are not assessed if the
Engineer orders the closure to remain in place beyond the scheduled pickup time.

Type of facility Route Direction or Period Liquidated
Segment damages/interval ($)
Mainline ROUTE 5 NB/SB 1st half hour $5,000/ 10 minutes
2nd half hour $7,500 / 10 minutes
2nd hour and beyond $10,000 / 10 minutes
Ramps NB/SB 1st half hour $1,700 / 10 minutes
2nd half hour $2,500 / 10 minutes
2nd hour and beyond $3,400 / 10 minutes

Add to the RSS for section 12-4.03C:
Submit a contingency plan for each of the following activities:
1. HMA paving
2. Bridge work

3. Falsework erection or removal, including adjustment
4. Striping

Discuss the contingency plan with the Engineer at least 5 business days before starting the activity.

Replace the 5th paragraph of the RSS for section 12-4.03C with:

Submit revisions to a contingency plan at least 5 business days before starting the activity requiring a
contingency plan. Allow 2 business days for review of the revised contingency
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Replace "Reserved" in section 12-4.04 with:

Lane Closure Restriction for Designated Holidays and Special Days

Thu Fri Sat Sun Mon | Tues | Wed Thu Fri Sat Sun
H
X XX XX XX
SD
XX
H
X XX XX XX
SD
XX
H
X XX XX XX
SD
XX
H
X XX XX XX XXX
SD
X XX XX XX XXX
H
X XX
SD
X XX
H
X XX
SD
XX
H
X XX XX XX XX
SD
XX

Legend:

Refer to lane requirement charts

X The full width of the traveled way must be open for use by traffic after 5:00 A.M.

XX The full width of the traveled way must be open for use by traffic.

xxx | The full width of the traveled way must be open for use by traffic until 10:00 P.M.

H Designated holiday

SD | Special day
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Replace "Reserved" in section 12-4.05B with:

Chart no. 1
Freeway/Expressway Lane Requirements
County: Orange Route/Direction: |-5/NB-SB PM: 3.7/6.2
Closure limits: From 0.3 miles south of Avenida Vista Hermosa OC to 0.5 miles south of Camino

Las Ramblas UC.

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-] 1 |1 [1]1]1 2 ]2
Thu

Fri |11 ]1[1]1 2|2
Sat (2|1 [1[1[1[1]2 3|2
Sun |21 |1 [1[1[1]2]2 3|2
Legend:

1 Provide at least 1 through freeway lane open in direction of travel
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel
3 | Provide at least 3 adjacent through freeway lanes open in direction of travel

Work allowed within the highway where lane closure is not required

REMARKS:
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Replace "Reserved" in section 12-4.05E with:

Chart no. 2
Complete Ramp Closure Hours/Ramp Lane Requirements
County: Orange Route/Direction: 1-5/ NB-SB PM: 3.7/6.2

Closure limits: (a) SB I-5 on-ramp from Camino De Estrella (b) NB I-5 loop on-ramp from Camino De
Estrella.

Hour 24 1 2 3 4 5 6_7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|[C|C|[C|C c|C
Thu
Fri |[C|C|[C|C]|C c|C
Sat [C|{C[C|[C|C S|S|S|S|S[S|S|[S|S|S|S|S|S|S|C]|C
Sun |[C|C|C|C|C S|S|S|S|S|[S|S|[S|S|S|S|S|S|S|C]|C
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
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Replace "Reserved" in section 12-4.05E with:

Chart no. 3
Complete Ramp Closure Hours/Ramp Lane Requirements
County: Orange Route/Direction: |-5/ NB-SB PM: 3.7/6.2

Closure limits: (a) Avenida Vista Hermosa off-ramp (b) Avenida Vista Hermosa on-ramp (c) Camino
De Estrella on-ramp (d) Camino De Estrella off-ramp.

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|[1[1([1]1]1 11
Thu
Fri |1 (11 [1]1 11

Sat (1|1 |1 [1]1]1|[1]1[S|S|S|[S|S|S|[S|S|S|S|S|S|S|S|1]|1
Sun |1 |1|1]|1|[1]1]1[1]|]S|S|S|S|[S|S|S|[S|S|S|[S|S|S|S|1]1

Legend:
1 Provide at least 1 ramp lane, not less than 11 feet in width, open in direction of travel

S | Shoulder closure allowed

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
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Replace section 12-5 with:
12-5 TRAFFIC CONTROL SYSTEM FOR LANE CLOSURE
12-5.01 GENERAL

Section 12-5 includes specifications for closing traffic lanes, ramps, or a combination, with stationary lane
closures on multilane highways. The traffic control system for a lane closure or a ramp closure must
comply with the details shown.

Traffic control system includes signs.

12-5.02 MATERIALS
Not Used

12-5.03 CONSTRUCTION

Each vehicle used to place, maintain, and remove components of a traffic control system on a multilane
highway must be equipped with a Type Il flashing arrow sign that must be in operation whenever the
vehicle is being used for placing, maintaining, or removing the components. Vehicles equipped with a
Type Il flashing arrow sign not involved in placing, maintaining, or removing the components if operated
within a stationary-type lane closure must display only the caution display mode. The sigh must be
controllable by the operator of the vehicle while the vehicle is in motion. If a flashing arrow sign is required
for a lane closure, the flashing arrow sign must be operational before the lane closure is in place.

Whenever components of the traffic control system are displaced or cease to operate or function as
specified from any cause, immediately repair the components to the original condition or replace the
components and restore the components to the original location.

For a stationary lane closure, ramp closure, or a combination, made only for the work period, remove the
components of the traffic control system from the traveled way and shoulder, except for portable
delineators placed along open trenches or excavation adjacent to the traveled way at the end of each
work period. You may store the components at selected central locations designated by the Engineer
within the limits of the highway.

12-5.04 PAYMENT

Traffic control system for lane closure is paid for as traffic control system.

The requirements in section 4-1.05 for payment adjustment do not apply to traffic control system.
Adjustments in compensation for traffic control system will be made for an increase or decrease in traffic
control work if ordered and will be made on the basis of the cost of the necessary increased or decreased
traffic control. The adjustment will be made on a force account basis for increased work and estimated on
the same basis in the case of decreased work.

A traffic control system required by change order work is paid for as a part of the change order work.

Replace section 12-8 with:
12-8 TEMPORARY PAVEMENT DELINEATION
12-8.01 GENERAL
Section 12-8 includes specifications for placing, applying, maintaining, and removing temporary pavement
delineation.
Temporary signing for no-passing zones must comply with section 12-3.06.

Temporary painted traffic stripes and painted pavement markings used for temporary delineation must
comply with section 84-3.

12-8.02 MATERIALS

12-8.02A General

Not Used
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12-8.02B Temporary Lane Line and Centerline Delineation

Temporary pavement markers must be the same color as the lane line or centerline markers being
replaced. Temporary pavement markers must be temporary pavement markers on the Authorized
Material List for short-term day/night use, 14 days or less, or long-term day/night use, 180 days or less.
Place temporary pavement markers under the manufacturer's instructions.

12-8.02C Temporary Edge Line Delineation

On multilane roadways, freeways, and expressways open to traffic where edge lines are obliterated and
temporary pavement delineation to replace those edge lines is not shown, provide temporary pavement
delineation for:

1. Right edge lines consisting of (1) a solid 4-inch wide traffic stripe tape of the same color as the stripe
being replaced, (2) traffic cones, or (3) portable delineators or channelizers placed longitudinally at
intervals not exceeding 100 feet

2. Left edge lines consisting of (1) solid 4-inch wide traffic stripe tape of the same color as the stripe
being replaced, (2) traffic cones, (3) portable delineators or channelizers placed longitudinally at
intervals not exceeding 100 feet, or (4) temporary pavement markers placed longitudinally at intervals
not exceeding 6 feet

12-8.02G Temporary Pavement Marking Paint

You may use one of the types of temporary removable pavement marking tape or permanent pavement
marking tape on the Authorized Material List instead of temporary pavement marking paint.

12- 8.02H Temporary Pavement Markers

Temporary pavement markers must be one of the temporary pavement markers on the Authorized
Material List for long term day/night use, 180 days or less.

12-8.03 CONSTRUCTION
12-8.03A General

Wherever work activities obliterate pavement delineation, place temporary or permanent pavement
delineation before opening the traveled way to traffic. Place lane line and centerline pavement delineation
for traveled ways open to traffic. On multilane roadways, freeways and expressways, place edge line
delineation for traveled ways open to traffic.

Establish the alignment for the temporary pavement delineation including required lines or markers.
Surfaces to receive an application of paint or removable traffic tape must be dry and free of dirt and loose
material. Do not apply temporary pavement delineation over existing pavement delineation or other
temporary pavement delineation. Maintain temporary pavement delineation until it is superseded or you
replace it with a new pattern of temporary pavement delineation or permanent pavement delineation.

When the Engineer determines the temporary pavement delineation is no longer required for the direction
of traffic, remove the temporary pavement markers, underlying adhesive, and removable traffic tape from
the final layer of surfacing and from the existing pavement to remain in place. Remove temporary
pavement delineation that conflicts with any subsequent or new traffic pattern for the area.

12-8.03B Temporary Lane line and Centerline Delineation

Whenever lane lines or centerlines are obliterated and temporary pavement delineation to replace the
lines is not shown, the minimum lane line and centerline delineation must consist of temporary pavement
markers placed longitudinally at intervals not exceeding 24 feet. For temporary pavement markers on the
Authorized Material List for long-term day/night use, 180 days or less, cement the markers to the
surfacing with the adhesive recommended by the manufacturer except do not use epoxy adhesive to
place the pavement markers in areas where removal of the markers will be required.

For temporary lane line or centerline delineation consisting entirely of temporary pavement markers on
the Authorized Material List for short-term day/night use, 14 days or less, place the markers longitudinally
at intervals not exceeding 24 feet. Do not use the markers for more than 14 days on lanes opened to
traffic. Place the permanent pavement delineation before the end of the 14 days. If the permanent
pavement delineation is not placed within the 14 days, replace the temporary pavement markers with
additional temporary pavement delineation equivalent to the pattern specified or shown for the permanent
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pavement delineation for the area. The Department does not pay for the additional temporary pavement
delineation.

12-8.03C Temporary Edge Line Delineation

You may apply temporary painted traffic stripe where removal of a 4-inch wide traffic stripe is not
required.

The Engineer determines the lateral offset for traffic cones, portable delineators, and channelizers used
for temporary edge line delineation. If traffic cones or portable delineators are used for temporary
pavement delineation for edge lines, maintain the cones or delineators during hours of the day when the
cones or delineators are being used for temporary edge line delineation.

Channelizers used for temporary edge line delineation must be an orange surface-mounted type. Cement
channelizer bases to the pavement under section 85 for cementing pavement markers to pavement
except do not use epoxy adhesive to place channelizers on the top layer of the pavement. Channelizers
must be one of the 36-inch, surface-mounted types on the Authorized Material List.

Remove the temporary edge line delineation when the Engineer determines it is no longer required for the
direction of traffic.

12-8.03E Temporary Traffic Stripe Paint
Apply 1 or 2 coats of temporary traffic stripe paint for new or existing pavement.

The painted temporary traffic stripe must be complete in place at the location shown before opening the
traveled way to traffic. Removal of painted temporary traffic stripe is not required.

12- 8.03H Temporary Pavement Markers

Place temporary pavement markers under the manufacturer's instructions. Cement the markers to the
surfacing with the manufacturer's recommended adhesive, except do not use epoxy adhesive in areas
where removal of the pavement markers is required.

You may use retroreflective pavement markers specified in section 85 instead of temporary pavement
markers for long term day/night use, 180 days or less, except to simulate patterns of broken traffic stripe.
Retroreflective pavement markers used for temporary pavement markers must comply with section 85,
except the waiting period before placing pavement markers on new HMA surfacing as specified in section
85-1.03 does not apply. Do not use epoxy adhesive to place pavement markers in areas where removal
of the pavement markers is required.

Temporary pavement markers must be complete in place before opening the traveled way to traffic.

12-8.04 PAYMENT

Temporary traffic stripe (paint) and temporary pavement marking (paint) are measured and paid for as
specified in Section 84-3.01 for paint traffic stripe and paint pavement marking. Removing temporary
traffic stripe (paint) is included in the payment for temporary traffic stripe (paint). Removing temporary
pavement marking (paint) is included in the payment for temporary pavement marking (paint). Temporary
pavement markers measured and paid for as specified in Section 85-1.04 for retroreflective pavement
markers. Removing temporary pavement markers, when no longer required, is included in the payment
for temporary pavement markers.

AAAAANAAAAANAAANNAAAAANAAAAANAAAAAAAANANAAANAANANN

13 WATER POLLUTION CONTROL

Add to section 13-1.01A:
The San Diego RWQCB will review the authorized SWPPP:

Contract No. 12-0F96C4
35



Add to section 13-3.01A:
The project is risk level 2.

Replace the 4th paragraph in section 13-3.01A with

Discharges of stormwater from the project must comply with the permit issued by the San Diego RWQCB
for National Pollutant Discharge Elimination System (NPDES) Permit General Waste Discharge
Requirements for Discharges from Groundwater Extraction and Similar Discharges to Surface Waters
Within the San Diego Region Except for San Diego Bay, Permit No. CAG919002. The San Diego
RWQCB permit governs stormwater and nonstormwater discharges resulting from construction activities
in the project area. The San Diego RWQCB permit may be viewed at State of California Department of
Transportation, District 12, CCO Desk, 3347 Michelson Dr., Third Floor, Irvine, CA 92612.

Replace 1st paragraph of section 13-6.03C with:

Provide temporary drainage inlet protection around drainage inlets as changing conditions require.
Drainage inlet protection must be Type 3B, or Type 5, as appropriate for conditions around the drainage
inlet.

Add to section 13-7.03D:

Sweep paved roads at Avenida Vista Hermosa, Avenida Vaquero, and Camino De Estrella, and within the
job site:

1. After earthwork activities

Monitor paved areas and roadways within the project. Sweep within:

1. 15 minutes if sediment or debris is observed during activities that require sweeping
2. 60 minutes if sediment or debris is observed during activities that do not require sweeping

AAAAAAAAANAANNAAAAANAAAAANAAAAAAAANANAANAANANN

14 ENVIRONMENTAL STEWARDSHIP

Add to section 14-1.02A:
An ESA exists on this project.

Before start of work, protect the ESA by installing Temporary Fence (Type ESA).

Replace section 14-6.02 with:
14-6.02 SPECIES PROTECTION
14-6.02A General
Section 14-6.02 includes specifications for protecting regulated species or their habitat.
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This project is within or near habitat for regulated species shown in the following table:

Species Name
Coastal California Gnatcatcher (Polioptila
californica)
Least Bell's Vireo (Vireo bellii pusillus)
Mexican Free-tailed Bat (Tadarida
brasiliensis)
Big Brown Bat (Eptesicus fuscus)
Pallid Bat (Antrozos pallidus)
Yuma Myotis (Myotis yumanensis)
Western Small-Footed Myotis (Myotis
ciliolabrum)
California Myotis (Myotis californicus)
Western Mastiff Bat (Eumops perotis)
Silver-Haired Bat (Lasionycteris
noctivagans)
Canyon Bat (Parastrellus Hesperus)
Townsend's Big-Eared Bat (Corynohinus
fownsendii)
Migratory Birds

The Department anticipates nesting or attempted nesting by migratory and nongame birds from February
1 to September 15.

14-6.02B Material

Not Used

14-6.02C Construction
14-6.02C(1) General
Not Used

14-6.02C(2) Protective Radius

Upon discovery of a regulated species, stop construction activities within a 200-foot radius of the
discovery. Immediately notify the Engineer. Do not resume activities until receiving notification from the
Engineer.

14-6.02C(3) Protocols
Not Used

14-6.02C(4) Biological Resource Information
Not Used

14-6.02C(5) Protection Measures
At or near structures (Species Protection Area 1), implement the following protection measures:

1. Bats anticipate to roost from March 1st until August 31st and hibernate from September 1st to
October 31st.

2. A Department supplied biologist will survey the project disturbance limits prior to construction to
assess the potential for bat maternity roosting.

3. Work on structures must be conducted during the day. If this is not feasible, direct lighting and noise
away from night roosting areas.
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Install temporary exclusion measures or devices, under supervision of the Department supplied
biologist, prior to work on the structures. The temporary exclusion measures or devices must remain
until the completion of construction.

If bats inhabit structures, stop construction activities within a 200-foot radius of the discovery.
Immediately notify the Engineer. Do not resume work within the specified radius of the discovery until
authorized.

Within or near the Environmentally Sensitive Areas (Species Protection Area 2), implement the following

o ok

protection measures:

A Department supplied biologist must be on site during initial clearing and grubbing, and weekly
during construction within 200 feet of the habitats.

All employees, subcontractors, and representatives must receive species protection awareness
training prior to construction. Submit a request for species protection awareness training 10 days
before the start of work.

Construction equipment shall be equipped with properly operating and maintained mufflers to reduce
construction noise.

Pile driving is to occur outside of nesting season.

Clearing and grubbing is to occur outside of nesting season.

Project lighting must be directed away from sensitive habitats during night time construction, and light
glare shields must be installed to reduce the extent of illumination into sensitive habitats.

Within the entire project area and outside of paved roads (Species Protection Area 3), avoid take of active
Migratory Bird nests through implementation of the following protection measures:

In order to avoid impacts to nesting birds, any native or exotic vegetation removal, tree trimming
activities, or bridge demolition will occur outside of the nesting season. The nesting season is from
February 15 to August 31. In the event that vegetation clearing is necessary during the nesting
season, a qualified biologist will conduct a preconstruction survey to identify the locations of nests.
Should nesting birds be found, an exclusionary buffer will be established by the qualified biologist.
This buffer will be clearly marked in the field by construction personnel under the guidance of the
qualified biologist, and construction or clearing will not be conducted in this zone until the qualified
biologist determines that the young have fledged or the nest is no longer active.

To prevent project effects to bridge- and crevice-nesting birds (i.e., swifts and swallows), all work on
existing bridges with potential habitat that is conducted between February 15 and October 31 will
include the removal of all bird nests prior to construction under the guidance and observation of a
qualified biologist. Removal will occur prior to February 1 of that year, before the swallow colony
returns to the nesting site. Removal of swallow nests that are under construction must be repeated
as frequently as necessary to prevent nest completion or until a nest exclusion device is installed
(such as netting or a similar mechanism that keeps birds from building nests). Nest removal and
exclusion device installation will be monitored by a qualified biologist. Such exclusion efforts must be
continued to keep the structures free of swallows until September or the completion of construction.
All nest exclusion techniques will be coordinated between the qualified biologist and the resource
agencies.

14-6.02C(6) Monitoring Schedule
Not Used

14-6.02D Payment
Not Used
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Replace section 14-6.06 with:
14-6.06 SPECIES PROTECTION AREA
14-6.06A General
14-6.06A(1) Summary
Section 14-6.06 includes specifications for areas that have species protection requirements.

Species protection areas (SPAs) within the project limits are shown:

Species Protection Areas

Identification Location
Structures Avenida Vaquero
(SPA 1)

Environmentally Along SB and NB

Sensitive Area Route 5 as shown

(SPA 2) on plans

SPA 3 Entire project area
and outside of
paved roads

14-6.06B Materials
Not Used

14-6.06C Construction
Not Used

14-6.06D Payment
Not Used

Replace section 14-7.03 with:
14-7.03 PALEONTOLOGICAL RESOURCES MITIGATION
14-7.03A General
14-7.03A(1) Summary

Section 14-7.03 includes specifications for coordinating and working with a paleontological resources
mitigation team provided by the Department.

The Department performs paleontological resources mitigation during construction activities involving
subsurface disturbance under Pub Res Code § 5097.5 and the California Environmental Quality Act
(CEQA). Do not start subsurface-disturbing activities until the paleontological mitigation team, consisting
of a principal paleontologist and paleontological monitors, is present at the job site.

Fossils within or excavated from the highway remain the property of the Department.

14-7.03A(2) Definitions

paleontological resources mitigation: Monitoring for fossils and salvage or in-place stabilization if
fossils are found.

14-7.03A(3) Submittals

Submit a schedule of subsurface-disturbing activities at least 15 days before starting work. Submit an

updated schedule at least 3 business days before implementing any changes.

14-7.03A(4) Quality Control and Assurance

Attend a preconstruction meeting with the paleontological resources mitigation team and the Engineer to
establish procedures for coordination, cooperation, and worker safety during mitigation activities.
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Request paleontological-resource-awareness training 10 days before the start of work. All of your
personnel and subcontractors involved in subsurface-disturbing activities must complete 1 hour of training
provided by the mitigation team before working at the job site.

14-7.03B Materials

Not Used

14-7.03C Construction

Within the project limits, do not perform subsurface-disturbing activities unless authorized. Notify the
Engineer 15 days before starting subsurface-disturbing activities.

The paleontological mitigation team monitors and salvages fossils discovered during excavation.
The Engineer may order you to:

Divert or stop construction activities in the vicinity of fossils

Avoid disturbing an area pending the removal of fossils

Perform additional excavation

Modify an excavation to facilitate in-place stabilization of fossils by the mitigation team

il

14-7.03D Payment

Additional excavation and modification of an excavation to facilitate in-place stabilization of fossils if
ordered are change order work.

Replace the 1st paragraph of section 14-8.02 with:
Do not exceed 86 dBA LMax at 50 feet from the job site activities from 10 p.m. to 7 a.m.

Replace section 14-11.03 with:
14-11.03 MATERIAL CONTAINING HAZARDOUS WASTE CONCENTRATIONS OF AERIALLY
DEPOSITED LEAD
14-11.03A General
14-11.03A(1) Summary

Section 14-11.03 includes specifications for hazardous waste management while excavating, stockpiling,
transporting, placing, and disposing of material containing hazardous waste concentrations of aerially
deposited lead (ADL).

ADL is present within the project limits.

The Department has received from the DTSC a variance regarding the use of material containing ADL.
The variance applies if Type Y-1 material are shown. The variance is available for inspection at the
Department of Transportation, District 12, 3347 Michelson Drive, Suite 100, Irvine, CA 92612-8894.

14-11.03A(2) Definitions

Type Y-1: Material that contains ADL in average concentrations (using the 90 percent Upper Confidence
Limit) of 1.5 mg/L or less extractable lead (based on a modified waste extraction test using deionized
water as the extractant) and 1,411 mg/kg or less total lead. This material is a California hazardous
waste that may be reused as permitted under the variance of the DTSC provided that the lead
contaminated soil is placed a minimum of 5 feet above the maximum historic water table elevation
and covered with at least 1 foot of non-hazardous soil.

14-11.03A(3) Site Conditions
ADL concentration data and sample locations maps are included in the Information Handout.

Type Y-1 material exists from 271+00 to 275+00 station, and from a depth of 0 feet to 4.0 feet below
existing grade,as shown.
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14-11.03A(4) Submittals
14-11.03A(4)(a) Lead Compliance Plan
Submit a lead compliance plan under section 7-1.02K(6)(j)(ii).

14-11.03A(4)(b) Excavation and Transportation Plan

Within 15 days after approval of the Contract, submit 3 copies of an excavation and transportation plan.
Allow 7 days for review. If revisions are required, as determined by the Engineer, submit the revised plan
within 7 days of receipt of the Engineer's comments. For the revision, allow 7 days for the review. Minor
changes to or clarifications of the initial submittal may be made and attached as amendments to the
excavation and transportation plan. In order to allow construction to proceed, the Engineer may
conditionally approve the plan while minor revisions or amendments are being completed.

Prepare the written, project specific excavation and transportation plan establishing the procedures you
will use to comply with requirements for excavating, stockpiling, transporting, and placing or disposing of
material containing ADL. The plan must comply with the regulations of the DTSC and Cal/OSHA and the
requirements of the variance. The sampling and analysis portions of the excavation and transportation
plan must meet the requirements for the design and development of the sampling plan, statistical
analysis, and reporting of test results contained in US EPA, SW 846, "Test Methods for Evaluating Solid
Waste," Volume II: Field Manual Physical/Chemical, Chapter Nine, Section 9.1. The plan must include the
following elements:

1. Excavation schedule by location and date
2. Temporary locations of stockpiled material
3. Sampling and analysis plans for areas after removal of a stockpile. Include the following:
3.1. Location and number of samples
3.2. Name and address of the CDPH Environmental Laboratory Accreditation Program (ELAP)
certified laboratory where the analysis was performed
Survey methods for Type Y-1 material burial locations
Sampling and analysis plan for soil cover
Dust control measures
Air monitoring. Include the following information:
7.1. Location and type of equipment
7.2.  Sampling frequency
7.3. Name and address of the accredited laboratory where the analysis was performed
8. Transportation equipment and routes
9. Method for preventing spills and tracking material onto public roads
10. Truck waiting and staging areas
11. Example of bill of lading to be carried by trucks transporting Type Y-1, material. The bill of lading
must include:
11.1. US Department of Transportation (US DOT) description including shipping name
11.2. Hazard class
11.3. Identification number
11.4. Handling codes
11.5. Quantity of material
11.6. Volume of material
12. Spill Contingency Plan for material containing ADL

No ok

14-11.03A(4)(c) Burial Location Report

Within 5 business days of completing placement of Type Y-1 material at a burial location, submit a report
for that burial location, including "Burial Location of Soil Containing Aerial Deposited Lead" form and
electronic geospatial vector data shapefiles of the top and bottom perimeters of the burial location. Submit
to the Engineer and to:

ADL@dot.ca.gov

The Engineer notifies you of acceptance or rejection of the burial location report within 5 business days of
receipt. If the report is rejected, you have 5 business days to submit a corrected report.
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14-11.03A(4)(d) Bill of Lading

Copies of the bills of lading must be submitted as an informational submittal upon placement of Type Y-1
material in its final location.

14-11.03A(5) Quality Control and Assurance

Excavation, reuse, and disposal of material with ADL must comply with rules and regulations of the
following agencies:

1. USDOT

2. USEPA

3. California Environmental Protection Agency

4. CDPH

5. DTSC

6. Cal/OSHA

7. California Department of Resources Recycling and Recovery
8. RWAQCB, Region 9, San Diego

9. California Air Resources Board

10. South Coast Air Quality Management District

Transport and dispose of material containing hazardous levels of lead under federal and state laws and
regulations and county and municipal ordinances and regulations. Laws and regulations that govern this
work include:

1. Health & Safety Code, Division 20, Chp 6.5 (California Hazardous Waste Control Act)

2. 22 CA Code of Regs, Div. 4.5 (Environmental Health Standards for the Management of Hazardous
Waste)

3. 8 CA Code of Regs

14-11.03B Materials
Not Used

14-11.03C Construction
14-11.03C(1) General
Not Used

14-11.03C(2) Material Management

Place Type Y-1 material as shown and cover with a minimum 1 foot layer of nonhazardous soil or the
pavement structure. Temporary surplus material may be generated on this project due to the
requirements of stage construction. Do not transport temporary surplus outside the job site. It may be
necessary to:

1. Stockpile material for subsequent stages.
2. Construct some embankments out of stage.
3. Handle temporary surplus material more than once.

14-11.03C(3) Dust Control

Excavation, transportation, placement, and handling of material containing ADL must result in no visible
dust migration. A water truck or tank must be on the job site at all times while clearing and grubbing or
performing earthwork operations in work areas containing ADL. Apply water to prevent visible dust.

14-11.03C(4) Surveying Type Y-1 or Y-2 Material Burial Locations
Survey the location of the bottom and top perimeters of each area where you bury Type Y-1 material
(burial locations). The survey must be performed by or under the direction of one of the following:

1. Land surveyor licensed under the Bus & Prof Code, Chp 15 (commencing with § 8700)
2. Civil engineer licensed prior to January 1, 1982 under the Bus & Prof Code, Chp 7 (commencing with
§ 6700)
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Survey 10 points to determine each burial location horizontally and vertically within the specified
accuracies and to create closed polygons of the perimeters of the bottom and top of the burial location. If
10 points are not sufficient to define the polygon, add additional points until the polygon is defined.
Establish the position of the bottom and top perimeters before placing subsequent layers of material that
obstruct the location.

Report each burial location in California State Plane Coordinates in US Survey feet within the appropriate
zone of the California Coordinate System of 1983 (CCS83) and in latitude and longitude. Horizontal
positions must be referenced to CCS83 (epoch 2007.00 or later National Geodetic Survey [NGS] or
California Spatial Reference Center [CSRC] published epoch) to an accuracy of 3 ft horizontally. The
elevation of points identifying the burial location must locate the bottom and top of Type Y-1 material to
an accuracy of 1 ft vertically. Elevations of the bottom and top of Type Y-1 material must be referenced
to North American Vertical Datum of 1988 (NAVD88). Report accuracy of spatial data in US Survey feet
under Federal Geographic Data Committee (FGDC)-STD-007.1-1998.

14-11.03C(5) Material Transportation

Before traveling on public roads, remove loose and extraneous material from surfaces outside the cargo
areas of the transporting vehicles and cover the cargo with tarpaulins or other cover, as outlined in the
approved excavation and transportation plan. You are responsible for costs due to spillage of material
containing lead during transport. Transportation routes for Type Y-1 or Y-2 material must only include the
highway.

14-11.03C(6) Disposal
Not Used

14-11.03D Payment
Payment for a lead compliance plan is not included in the payment for environmental stewardship work.

The Department does not pay for stockpiling of material containing ADL, unless the stockpiling is ordered.
The Department does not pay for sampling and analysis unless it is ordered. The Department does not
pay for additional sampling and analysis required by the receiving landfill.

Sampling, analyses, and reporting of results for surplus material not previously sampled is change order
work.

Replace section 14-11.07 with:

14-11.07 REMOVE YELLOW TRAFFIC STRIPE AND PAVEMENT MARKING WITH HAZARDOUS
WASTE RESIDUE

14-11.07A General
14-11.07A(1) Summary

Section 14-11.07 includes specifications for removing existing yellow thermoplastic and yellow painted
traffic stripe and pavement marking. The residue from the removal of this material is a Department-
generated hazardous waste.

Residue from removal of yellow thermoplastic and yellow painted traffic stripe and pavement marking
contains lead chromate. The average lead concentration is at least 1,000 mg/kg total lead or 5 mg/l
soluble lead. When applied to the roadway, the yellow thermoplastic and yellow painted traffic stripe and
pavement marking contained as much as 2.6 percent lead. Residue produced from the removal of this
yellow thermoplastic and yellow painted traffic stripe and pavement marking contains heavy metals in
concentrations that exceed thresholds established by the Health & Safety Code and 22 CA Code of Regs.
For bidding purposes, assume the residue is not regulated under the Federal Resource Conservation and
Recovery Act (RCRA), 42 USC § 6901 et seq.

Work associated with disposal of hazardous waste residue regulated under RCRA as determined by test
results is change order work.

Yellow thermoplastic and yellow paint may produce toxic fumes when heated.
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14-11.07A(2) Submittals
14-11.07A(2)(a) General
Reserved

14-11.07A(2)(b) Lead Compliance Plan
Submit a lead compliance plan under section 7-1.02K(6)(j)(ii).

14-11.07A(2)(c) Work Plan

Submit a work plan for the removal, containment, storage, and disposal of yellow thermoplastic and
yellow painted traffic stripe and pavement marking. The work plan must include:

Objective of the operation

Removal equipment

Procedures for removal and collection of yellow thermoplastic and yellow painted traffic stripe and
pavement marking residue, including dust

Type of hazardous waste storage containers

Container storage location and how it will be secured

Hazardous waste sampling protocol and QA/QC requirements and procedures

Qualifications of sampling personnel

Analytical lab that will perform the analyses

DTSC registration certificate and CA Highway Patrol (CHP) Biennial Inspection of Terminals (BIT)
Program compliance documentation of the hazardous waste hauler that will transport the hazardous
waste

10. Disposal site that will accept the hazardous waste residue
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The Engineer will review the work plan within 5 business days of receipt.
Do not perform work that generates hazardous waste residue until the work plan has been authorized.

Correct any rejected work plan and resubmit a corrected work plan within 5 business days of notification
by the Engineer. A new review period of 5 business days will begin from date of resubmittal.

14-11.07A(2)(d) Analytical Test Results

Submit analytical test results of the residue from removal of yellow thermoplastic and yellow painted traffic
stripe and pavement marking, including chain of custody documentation, for review and acceptance
before:

1. Requesting the Engineer’s signature on the waste profile requested by the disposal facility
2. Requesting the Engineer obtain an US EPA Generator Identification Number for disposal
3. Removing the residue from the site

14-11.07A(2)(e) U.S. Environmental Protection Agency Identification Number Request

Submit a request for the US EPA Generator Identification Number when the Engineer accepts analytical
test results documenting that residue from removal of yellow thermoplastic and yellow painted traffic
stripe and pavement marking is a hazardous waste.

14-11.07A(2)(f) Disposal Documentation

Submit documentation of proper disposal from the receiving landfill within 5 business days of residue
transport from the project.

14-11.07B Materials
Not Used

14-11.07C Construction

Where grinding or other authorized methods are used to remove yellow thermoplastic and yellow painted
traffic stripe and pavement marking that will produce a hazardous waste residue, immediately contain and
collect the removed residue, including dust. Use a HEPA filter-equipped vacuum attachment operated
concurrently with the removal operations or other equally effective approved methods for collection of the
residue.
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Make necessary arrangements to test the yellow thermoplastic and yellow paint hazardous waste residue
as required by the disposal facility and these special provisions. Testing must include:

Total lead by US EPA Method 6010B

Total chromium by US EPA Method 6010B

Soluble lead by California Waste Extraction Test (CA WET)
Soluble chromium by CA WET

Soluble lead by Toxicity Characteristic Leaching Procedure (TCLP)
Soluble chromium by TCLP
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From the first 220 gal of hazardous waste or portion thereof if less than 220 gal of hazardous waste are
produced, a minimum of 4 randomly selected samples must be taken and analyzed individually. Samples
must not be composited. From each additional 880 gal of hazardous waste or portion thereof if less than
880 gal are produced, a minimum of 1 additional random sample must be taken and analyzed. Use chain
of custody procedures consistent with chapter 9 of US EPA Test Methods for Evaluating Solid Waste,
Physical/Chemical Methods (SW-846) while transporting samples from the project to the laboratory. Each
sample must be homogenized before analysis by the laboratory performing the analyses. A sample
aliquot sufficient to cover the amount necessary for the total and the soluble analyses must then be taken.
This aliquot must be homogenized a 2nd time and the total and soluble analyses run on this aliquot. The
homogenization process must not include grinding of the samples. Submit the name and location of the
disposal facility that will be accepting the hazardous waste and the analytical laboratory along with the
testing requirements not less than 5 business days before the start of removal of yellow thermoplastic and
yellow painted traffic stripe and pavement marking. The analytical laboratory must be certified by the
California Department of Public Health (CDPH) Environmental Laboratory Accreditation Program (ELAP)
for all analyses to be performed.

After the Engineer accepts the analytical test results, dispose of yellow thermoplastic and yellow paint
hazardous waste residue at a Class 1 disposal facility located in California under the requirements of the
disposal facility operator within 60 days after accumulating 220 pounds of residue and dust.

If less than 220 pounds of hazardous waste residue and dust is generated in total, dispose of it within 30
days after the start of accumulation of the residue and dust.

The Engineer will sign all manifests as the generator within 2 business days of receiving and accepting
the analytical test results and receiving your request for the US EPA Generator Identification Number.
Use a transporter with a current DTSC registration certificate and that is in compliance with the CHP BIT
Program when transporting hazardous waste.

14-11.07D Payment
Payment for a lead compliance plan is not included in the payment for environmental stewardship work.
If analytical test results demonstrate that the residue is a non-hazardous waste and the Engineer agrees,

dispose of the residue at an appropriately permitted CA Class Il or CA Class lll facility. The Department
does not adjust payment for this disposal.

Replace section 14-11.09 with:
14-11.09 TREATED WOOD WASTE
14-11.09A General
14-11.09A(1) Summary
Section 14-11.09 includes specifications for handling, storing, transporting, and disposing of treated wood
waste (TWW).

Wood removed from metal beam guard railing and roadside sign is TWW. Manage TWW under 22 CA
Code of Regs, Div. 4.5, Chp. 34.
14-11.09A(2) Submittals

For disposal of TWW, submit as an informational submittal a copy of each completed shipping record and
weight receipt within 5 business days.
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14-11.09B Materials
Not Used

14-11.09C Construction
14-11.09C(1) General
Not Used

14-11.09C(2) Training
Provide training to personnel who handle TWW or may come in contact with TWW. Training must include:

Applicable requirements of 8 CA Code of Regs
Procedures for identifying and segregating TWW

Safe handling practices

Requirements of 22 CA Code of Regs, Div. 4.5, Chp. 34
Proper disposal methods

RN~

Maintain records of personnel training for 3 years.

14-11.09C(3) Storage
Store TWW before disposal using the following methods:

1. Elevate on blocks above a foreseeable run-on elevation and protect from precipitation for no more
than 90 days.

2. Place on a containment surface or pad protected from run-on and precipitation for no more than 180
days.

3. Place in water-resistant containers designed for shipping or solid waste collection for no more than 1
year.

4. Place in a storage building as defined in 22 CA Code of Regs, Div. 4.5, Chp. 34, § 67386.6(a)(2)(C).

Prevent unauthorized access to TWW using a secured enclosure such as a locked chain-link-fenced area
or a lockable shipping container located within the job site.

Resize and segregate TWW at a location where debris from the operation including sawdust and chips
can be contained. Collect and manage the debris as TWW.

Provide water-resistant labels that comply with 22 CA Code of Regs, Div. 4.5, Chp. 34, §67386.5, to
clearly mark and identify TWW and accumulation areas. Labels must include:

Caltrans, District number, Construction, Construction Contract number
District office address

Engineer's name, address, and telephone number

Contractor's contact name, address and telephone number

Date placed in storage

agkrwN -~

14-11.09C(4) Transporting and Disposal

Before transporting TWW, obtain an agreement from the receiving facility that the TWW will be accepted.
Protect shipments of TWW from loss and exposure to precipitation. For projects with 10,000 Ib or more of
TWW, request a generator's EPA Identification Number at least 5 business days before the 1st shipment.
Each shipment must be accompanied by a shipping record such as a bill of lading or invoice that
includes:

Caltrans with district number

Construction Contract number

District office address

Engineer's name, address, and telephone number

Contractor's contact name and telephone number

Receiving facility name and address

Waste description: Treated Wood Waste with preservative type if known or unknown/mixture

Nooakowh -~
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8. Project location

9. Estimated quantity of shipment by weight or volume

10. Date of transport

11. Date of receipt by the receiving TWW facility

12. Weight of shipment as measured by the receiving TWW facility

13. Generator's EPA Identification Number for projects with 10,000 Ib or more of TWW

The shipping record must be at least a 4-part carbon or carbonless 8-1/2-by-11-inch form to allow
retention of copies by the Engineer, transporter, and disposal facility.

Dispose of TWW at an approved TWW facility. A list of currently approved TWW facilities is available at:
http://www.dtsc.ca.gov/HazardousWaste/upload/lanfillapr11pdated1.pdf
Dispose of TWW within:

1. 90 days of generation if stored on blocks

2. 180 days of generation if stored on a containment surface or pad

3. 1 year of generation if stored in a water-resistant container or within 90 days after the container is full,
whichever is shorter

4. 1 year of generation if storing in a storage building as defined in 22 CA Code of Regs, Div. 4.5, Chp.
34, § 67386.6(a)(2)(C)

14-11.09D Payment
Not Used

Replace section 14-11.10 with:
14-11.10 DISPOSAL OF ELECTRICAL EQUIPMENT REQUIRING SPECIAL HANDLING
Ballasts and transformers that contain polychlorinated biphenyl (PCB) are designated as extremely

hazardous wastes. Disposal of fluorescent light ballasts that contain PCBs must comply with 22 CA Code
of Regs §§ 67426.1 et seq.

Fluorescent tubes, bulbs, and lamps, and mercury lamps are designated as universal wastes. Universal
waste is a type of hazardous waste. Disposal of universal wastes must comply with 22 CA Code Regs §§
66261.9

These wastes are Department-generated hazardous wastes. Ballasts must be packaged and transported
by a hauler with a current DTSC registration certificate and documentation of compliance with the CA
Highway Patrol Biennial Inspection of Terminals Program to a DTSC permitted hazardous waste disposal
facility. Transport fluorescent tubes, bulbs, and lamps, and mercury lamps to an appropriately permitted
facility.
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15 EXISTING FACILITIES

Replace section 15-2.02F with:
15-2.02F Remove Asphalt Concrete Dikes

Before removing the dike, cut the outside edge of the asphalt concrete on a neat line and to a minimum
depth of 0.17 foot.
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Replace section 15-2.01 with:
15-2.021 Remove Sign Structures
Removing overhead sign structures includes removal of:

1. Frames, braces, supports, and brackets
2. Portions of foundations

3. Sign panels

4. Mounting hardware for light fixtures

5. Walkways, safety railing, gutter

6. Electrical equipment for sign lighting

7. Hardware

8. Posts

9.

Portions of foundations

Concrete foundations may be abandoned in place except that the top portion, including anchor bolts,
reinforcing steel, and conduits, must be removed to a depth of not less than 3 feet below the adjacent
finished grade. The resulting holes must be backfilled and compacted with material that is equivalent to
the surrounding material.

Removing bridge mounted sign structures includes removal of:

Frames, braces, supports, and brackets
Portions of foundations

Sign panels

Mounting hardware for light fixtures
Walkways, safety railing, and gutter
Electrical equipment for sign lighting
Hardware

Nooakowhd~

Remove signs' conduit and wiring to the nearest pull box. Remove fuses within spliced connections in the
pull box.

Add the following to section 15-2.03A(1):

Salvage the following:

1. Manhole frames and covers
2. Inlet frames and grates

Replace section 15-2.03A(2)(b) with:
15-2.03A(2)(b) Department Salvage Location

A minimum of 2 business days before hauling salvaged material to the Department salvage storage
location, notify:

1. Engineer

2. District 12 Regional 1 Recycle coordinator at telephone number (714) 974-8097
Batavia Maintenance Station

1808 North Batavia Street

Orange, CA 92865

Replace section 15-2.03A(4) with:
15-2.03A(4) Payment

Payment for salvaging Manhole Frames and Covers is included in the payment for various items of work
for Modify Manhole. Payment for salvaging Inlet Frames and Grates is included in the payment for
Remove Inlet, Cap Inlet, and various items of work for Modify Inlet.
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Replace section 15-2.05C with:
15-2.05C Abandon Culverts and Pipelines
15-2.05C(1) General

Abandon culverts or pipelines by removing portions of the culverts or pipelines, filling the inside, and
backfilling the depressions and trenches to grade. As an alternative to abandoning a culvert or pipeline,
you may remove the culvert or pipeline, dispose of it, and backfill.

Notify the Engineer before abandoning a culvert or pipeline.

15-2.05C(2) Materials

Openings into existing structures that are to remain in place must be plugged with minor concrete under
section 90.

15-2.05C(3) Construction

Wherever culverts or pipelines intersect side slopes, remove them to a depth of at least 3 feet. Measure
the depth normal to the plane of the finished side slope. Abandon the remaining portion of the culvert or
pipeline.

Culverts or pipelines that are 12 inches or more in diameter must be completely filled by authorized
methods. Backfill with sand that is clean, free draining, and free from roots and other deleterious
substances. As an alternative to sand, you may backfill with one of the following:

1. Controlled low-strength material under section 19-3.02F
2. Slurry cement backfill under section 19-3.02D

Ends of culverts and pipelines must be securely closed by a 6-inch-thick, tight-fitting plug or wall of
commercial-quality concrete.

15-2.05C(4) Payment

If backfilling inside the culvert or pipeline is required, payment for backfilling inside the culverts or
pipelines is included in the payment for abandon culvert or abandon pipeline when the backfill quantity is
less than 5 cy. Payment for backfilling outside the culvert or pipeline is included in the payment for
abandon culvert or abandon pipeline.

If backfilling inside the culvert or pipeline is required, payment for backfilling inside the culvert or pipeline
is paid for as sand backfill when the backfill quantity is over 5 cy. Payment for backfilling outside the
culvert or pipeline is included in the payment for abandon culvert or abandon pipeline.

Replace the 4th paragraph in section 15-4.01A(2) with:

Calculations for the removal plan must demonstrate the stability of the structure during each stage of
removal. Include dead and live loads used in the design of protective covers.

Contract No. 12-0F96C4
49



Add to section 15-4.01C(1):
Remove the following bridges or portions of bridges:

Bridge no. Description of work

55-0223 a) portions of existing deck overhang
b) concrete barrier

¢) portions of abutment walls

d) portions of wingwalls

e) transverse shear key

f) portions of longitudinal shear key

AAAAAAAAAAAANAAANAANANAANAAANAAAAANAAANAAAAANANAAAANNAANAAANNAAAAANANAN

DIVISION lll GRADING
16 CLEARING AND GRUBBING

Replace the 4th paragraph in section 16-1.03A with:
Clear and grub vegetation only within the excavation and embankment slope lines.
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19 EARTHWORK

Add to section 19-1.01A:

Earthwork activities include clearing and grubbing, developing a water supply, and finishing the roadway.
Comply with sections 16, 17-2, and 22.

If paleontological resources mitigation is specified under section 14-7.03, excavation work includes:

1. Paleontological resources training of your staff and subcontractors
2. Submittals of your schedule of subsurface-disturbing activities and updated schedules
3. Coordination and working with the mitigation team provided by the Department

Replace "Reserved" in section 19-3.03A with:

Where shown, remove material below the bottom of retaining wall footings. Replace with Class 2
aggregate base or structure backfill as specified for structure backfill in section 19-3.02B and place and
compact as specified for structure backfill in section 19-3.03E. Relative compaction must be at least 95
percent.
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A relative compaction of at least 95 percent must be obtained to 0.67 feet below the bottom of excavated
unstable material at the following locations:

Retaining Wall / Sound Wall
name and number
RW 218R
(No. 55E0129)
RW 240R
SW 250L
RW 274R
RW 275L
SW 278L
RW 280R
RW 287L
SW 294L
RW 297L
RW 302R
(No. 55E0131)
RW 330R

A ground monitoring program must be implemented during construction to monitor movement of the
ground and slopes behind Retaining Wall No. 218R (No. 55E0129), 240R, 280R, and 302R (No.
55E0131).

Ground monitoring must consist of the measurement and plotting of the movement of temporary surface
monuments and inclinometers in which the elevation, position and angle are predetermined. Temporary
surface monuments must be placed in the ground 10 feet behind the top edge of the temporary
construction slope, placed near the midpoint of each temporary construction slope and tallest section of
excavation, and spaced at intervals of no more than 150 feet along the retaining wall alignment. Slope
inclinometers must be placed near the top edge of the temporary construction slope, placed near the
midpoint of each temporary construction slope, spaced at intervals of no more than 300 feet along the
retaining wall alignment, and must extend from the ground surface to a depth of 10 feet below the toe of
the existing slopes. The exact locations of the temporary surface monuments and slope inclinometers
must be reviewed and approved by the Engineer.

Temporary surface monuments and slope inclinometers must be installed prior to the excavation of the
temporary slopes for retaining wall construction. The temporary surface monuments must be measured
by a licensed surveyor and the slope inclinometers must be measured under the direction of the
Engineer. Monitoring must be in accordance with the following schedule:

Initial reading: prior to excavation for the retaining walls

During retaining wall construction: each working day

First month after completion of retaining wall: once per week

Thereafter: once per two weeks until the completion of the entire length of retaining wall
construction

rpODO~

Submit movement measurements and plots for review at the end of each working day during retaining
wall construction. Collect and plot movement monitoring data as directed by the Engineer. Plot data as
movement (accurate to 1/16 of an inch) versus time (in days).

If the measured vertical or lateral movement of the temporary surface monuments is over one quarter of
an inch (1/4") or if the measured lateral movement of the slope inclinometers is over one quarter of an
inch (1/4"), construction of the retaining wall must be stopped immediately and a plan to mitigate
movement must be submitted to the Engineer for review and approval before construction can resume.

Remove the temporary surface monuments and slope inclinometers and restore the area to its original
condition after construction of the entire wall is completed.
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Replace item 3 in the 9th paragraph of section 19-3.03K with:
3. Ground anchor wall grout and shotcrete facing have cured 72 hours or attained a strength of 4,250

psi

backfill.

Add to section 19-3.04:
Class 2 aggregate base or granular structure backfill placed below footings is paid for as structure

Ground monitoring program paid as contract lump sum price and includes all equipment, installation and
monitoring. The Department does not pay for mitigation measures due to ground movement.

Replace the 2nd sentence in the 7th paragraph of section 19-3.04 with:
Structure excavation more than 1 foot from the depth shown is paid for as a work-character change if you

request an adjustment or the Engineer orders an adjustment.
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20 LANDSCAPE

Add to section 20-1.02C of the RSS for section 20:
Select herbicides from the following table:

Herbicides

Herbicide name

Herbicide ty,

e

Preemergent
(granular)

Preemergent
(non-granular)

Post-
emergent

Selective

Non-
selective

Systemic

Aminopyralid

X

Clopyralid MEA

X

Diquat dibromide

X

Dithiopyr

Fluazifop-P-Butyl

Flumioxazin

Glyphosate

Imazapyr

Isoxaben

Oryzalin

Oxadiazon

Oxyfluorfen (odorless)

Pendimethalin

Prodiamine

X[ XXX X[ X[ X

Sethoxydim

X

Delete the 3rd paragraph of section 20-1.03A of the RSS for section 20.
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Add to section 20-1.03C(3) of the RSS for section 20:

In groundcover areas and within the area extending beyond the outer limits of the groundcover to the
adjacent edges of shoulders, dikes, curbs, sidewalks, walls, existing planting, and fences, control weeds
with pesticides or by hand pulling. Where groundcover areas are12 feet or more from the adjacent edges
of shoulders, dikes, curbs, sidewalks, walls, and fences, control weeds within the groundcover areas and
6 feet beyond the outer limits of the groundcover areas.

In mulched areas, and within the area extending beyond the outer limits of the mulched areas to the
adjacent edges of shoulders, dikes, curbs, sidewalks, walls, existing planting and fences, control weeds
with pesticides or by hand pulling. Where mulched areas are 12 feet or more from the adjacent edges of
shoulders, dikes, curbs, sidewalks, walls, and fences, control weeds within the mulched areas and 6 feet
beyond the outer limits of the mulched areas.

Within 2 feet of the edges of paved shoulders, dikes, curbs, and sidewalks, control weeds with pesticides
or by hand pulling.

In areas where plants are to be planted in groups or rows 15 feet or less apart, control weeds within the
planting area and the area extending 6 feet beyond the outer limits of the groups or rows of plants with
pesticides or by hand pulling.

Where the plants are to be planted more than 15 feet apart and are located outside of groundcover areas,
control weeds with pesticides or by hand pulling within an area 6 feet in diameter centered at each plant
location.

Control weeds under guard rails, from within asphalt concrete surfacing, concrete surfacing, rock
blankets, gravel mulch or decomposed granite areas, and from within unpaved gore areas between the
edge of pavement and planting areas with pesticides or by hand pulling.

Replace "Reserved" in section 20-1.03E of the RSS for section 20 with:
Do not perform planting work in cultivated areas for a period of 21 days after:

1. Cultivation is complete
2. lIrrigation systems have been installed

For cultivated areas, keep the soil sufficiently moist to germinate weeds. Weeds that germinate must be
controlled by the use of pesticides.

Add to section 20-2.06B of the RSS for section 20:

Flow sensor cable must be rated 600V and 194 degree F, be UL listed as Type TC, meet requirements of
ICEA/NEMA, and comply with the following:

1. Consist of two no. 16 minimum stranded copper conductors. Insulated conductor must be color coded
with a PVC or nylon jacket.

2. Include a tinned cooper braid or aluminized polyester film shield. Where the film is used, a no. 18 (or
larger stranded) or no. 16 (solid), tinned, copper drain wire to be placed between the insulated
conductors and the shield and in contact with the conductive surface of the shield.

3. Include a black PVC jacket with a minimum nominal thickness of either 50 mils or 48 mils where
capacitance of conductors to other conductors and the shield is 87 pF/ft or better. The cable jacket
must be marked with the insulation type designation, conductor size, and voltage and temperature
ratings.

4. Have an outside diameter of .29 to .35 inch.

5. Be UV resistant and direct burial type.

6. Have no splices between components except where shown.

Add to section 20-2.07B(2)(a) of the RSS for section 20:
Before the irrigation system functional test begins, furnish 2 remote access devices.

The irrigation controllers within Department highway areas must be Hydropoint Data Systems Inc.,
Weather TRAK and must have 2-way communication by cell phone. The vendor must install any
necessary software and conduct any initial software or proprietary website setup configuration for
communications between controller and any web-enabled device.
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You may obtain specified equipment listed below from:

Company: Hydroscape

Address: 5805 Kearny Villa Road, San Diego, CA 92123
Business phone number: 858-560-1600

Mobile phone number: 949-285-4048

Email address: erik.anderson@hydroscape.com

The Department has obtained quoted prices excluding sales tax and delivery for the equipment shown in
the following table:

Equipment description Quoted | Quantity | Extended Controller
price price identification
48 Station Controller, Model | $9,031.50 | 8 $72,252.00 | Various

No. HS1-WTPRO2SC-
48S/HSRSE-MC/CIM-
9YA/WAR-5YA

These prices are good until 06/09/14.

Replace item 1 in list in the 1st paragraph of section 20-2.07B(3) of the RSS for section 20 with:

1. Be stainless steel . The finish color of the irrigation controller enclosure cabinets must match color
no. 20450 of FED-STD-595.

Delete items 2.1, 2.2, 2.3 in the list in the 1st paragraph of section 20-2.07B(3) of the RSS for
section 20.

Add to section 20-2.07B(3) of the RSS for section 20:

A single irrigation controller enclosure cabinet must be 36 inches high by 18 inches wide by12 inches
deep.

Replace the 2nd sentence in the 1st paragraph of section 20-3.01B(3) of the RSS for section 20
with:

Soil amendment must be Nitrolized fir bark.

Add to section 20-3.01B(3) of the RSS for section 20:

Iron sulfate must be ferrous sulfate in pelleted or granular form containing not less than 18.5 percent iron
expressed as metallic iron. Iron sulfate must comply with the Food & Agri Code.

Add to section 20-4.01A of the RSS for section 20:
The plant establishment period must be Type 2.

Add to section 20-4.03C of the RSS for section 20:
Apply slow-release fertilizer to the plants during the 1st week of March and September of each year.
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DIVISION IV SUBBASES AND BASES
25 AGGREGATE SUBBASES

Add to section 25-1.02A:

Aggregate for Class 3 AS may include processed glass. Place AS with glass only where the AS will be
permanently covered.

AAAAAAAAANAANNAAANAAANAAAAANAAAAAAAANANAANAANANN

28 CONCRETE BASES
Replace "Reserved"” in section 28-4 of the RSS for section 28 with:
28-4.01 GENERAL
28-4.01A Summary
Section 28-4 includes specifications for constructing lean concrete base rapid setting (LCBRS).

28-4.01B Definitions

final set time: Elapsed time after initial contact of cement and water required for the mortar sieved from
the concrete to develop a penetration resistance of 4,000 psi under ASTM C 403.

opening age: Age when the LCBRS achieves the specified strength for opening to traffic including
construction traffic.

28-4.01C Submittals

28-4.01C(1) General
At least 25 days before field qualification, submit the name of your proposed testing laboratory.

Submit quality control test results within 24 hours of test completion.

28-4.01C(2) Mix Design
Determine the mix proportions for LCBRS and submit mix designs.

At least 10 days before placing LCBRS, submit a mix design for LCBRS and include:

1. Opening age

2. Proposed aggregate gradation

3. Mix design, including

3.1.  Proportions

3.2. Types and amounts of chemical admixtures

Maximum time allowed between batching and placing

Range of ambient temperatures over which the mix design is applicable
Final-set-time

Aggregate qualification test results if required

No ok

Submit 1 mix design for each ambient temperature variation anticipated during LCBRS placement. Each
mix desigh must have a maximum ambient temperature range of 18 degrees F.

Submit compressive strength development data for each mix design. You may use strength development
data from laboratory-prepared samples. The testing ages for strength development data must include 1
hour before opening age, opening age, 1 hour after opening age, 24 hours, and 7 days.
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28-4.01C(3) Field Qualification
Submit field qualification data and test reports including:

Mixing date

Mixing equipment and procedures used

Batch volume in cubic yards, minimum 5 cu yd
Type and source of ingredients used

Age and strength at time of cylinder testing

aopwDO~

Field qualification test reports must be certified with a signature by an official in responsible charge of the
laboratory performing the tests.

28-4.01D Quality Control and Assurance

28-4.01D(1) General

Stop LCBRS activities and immediately notify the Engineer if:

1. Any quality control or acceptance test result does not comply with the specifications
2. Visual inspection shows noncompliant LCBRS

If LCBRS activities are stopped, before resuming activities:

Inform the Engineer of the adjustments you will make

Remedy or replace the noncompliant LCBRS until it complies with specifications
Field qualify the LCBRS demonstrating ability to comply with the specifications
Obtain authorization

pOO A

For compressive strength testing, prepare 6 cylinders under California Test 540. Test specimens must be
6 by 12 inches. As an alternative to rodding, a vibrator may be used under California Test 524. Test
cylinders under California Test 521 and perform 3 tests with each test consisting of 2 cylinders. The test
result is the average from the 2 cylinders.

28-4.01D(2) Field Qualification

Proposed mix proportions must be field qualified before you place LCBRS. The technician performing the
field test must hold current American Concrete Institute (ACI) certification as a Concrete Field Testing
Technician-Grade I.

Field qualification must comply with the following:

1. Test for compressive strength at opening age and 7 days of age

2. At opening age, the compressive strength for each test must be at least 180 psi and the average
strength for the 3 tests must be at least 200 psi

3. At 7 days age, the compressive strength for each test must be at least 600 psi and the average
strength for the 3 tests must be at least 725 psi

28-4.01D(3) Quality Control Testing
Perform sampling under California Test 125.

Testing laboratories and testing equipment must comply with the Department's Independent Assurance
Program.

Perform quality control sampling, testing, and inspection throughout LCBRS production and placement.
For LCBRS, your quality control testing and results must comply with the following table:
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Quality Control Requirements

Quality characteristic Test method Minimum testing Requirement
frequency

Sand equivalent (min) ASTM D 2419 1 per 500 cu yd, 71°

Aggregate gradation ASTM C 136 minimum 1 per day of | Comply with section 28-
production 2.02C

Air content ASTM C 231 4

(max, percent) ”

Penetration® ASTM C 360 0—2-1/2 nominal

(inches) 1 4n ¢ 3 maximum

Siump® ASTM C 143 per & hours o 0-5 nominal

; placement work, plus .

(inches) - — one in the last hour of 6 maximum

Co.mpre.sswe strength California Test 521 placement work 725

(min, psi at 7 days)

Comopressive strength California Test 521 200

(min, psi at opening

age)

%1f aggregate is qualified under section 28-4.02D, subparagraph 2, the minimum is 18.

®If no single test in the first 5 air content tests exceeds 1-1/2 percent, no further air content tests
are required.

°Test either penetration or slump

28-4.01D(4) Acceptance Criteria

LCBRS acceptance is based on compliance with the requirement for the quality characteristic shown in
the following table:

LCBRS Acceptance Criteria Testing

Quality characteristic Test method Requirement
Compressive strength (min, California Test 5212 725
psi at 7 days)

4Cylinders made under California Test 540

28-4.02 MATERIALS
28-4.02A General
Not Used

28-4.02B Cement
Cement must comply with the requirements for RSC.

28-4.02C Chemical Admixtures

Chemical admixtures must comply with chemical admixtures for concrete except you may use Type E
chemical admixture. You may submit a request to use citric acid or borax. Your request must include a
request from the cement manufacturer and a test sample.

28-4.02D Aggregates
Aggregate must comply with either of the following:

1. Section 90-1.02C except aggregate grading must comply with the aggregate grading table in section
28-2.02C
2. Section 28-2.02C and the following:
2.1.  Qualify the aggregate for each proposed aggregate source and gradation
2.2. Qualification tests include (1) sand equivalent and (2) average 7-day compressive strength
under ASTM C 39 on 3 specimens manufactured under ASTM C 192. The cement content for
this test must be 300 Ib/cu yd, and the 7-day compressive strength must be at least 610 psi.
Cement must be Type Il portland cement under section 90-1.02B(2) without SCM.
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28-4.03 CONSTRUCTION
28-4.03A General

Construct LCBRS under section 28-2.03 except (1) section 28-2.03A does not apply and (2) the 4th
through 6th paragraphs of section 28-2.03D do not apply.

Do not open the LCBRS to traffic before opening age.

Subsequent paving operations may begin only after final set time of LCBRS and it must have a
compressive strength of at least 450 psi under California Test 521 before:

1. Placing HMA
2. Placing base
3. Operating equipment on the LCBRS

28-4.03B Proportioning, Mixing, and Transporting
For batches 1 cu yd or more, comply with one of the following methods:

1. Batch the ingredients at a central batch plant and charge them into a mixer truck for transportation to
the pour site.

2. Batch the ingredients except the cement at a central batch plant and charge them into a mixer truck
for transportation to a cement silo and weigh system, which must proportion cement for charging into
the mixer truck.

3. Batch ingredients except the cement at a central batch plant and charge them into a mixer truck for
transportation to a location where preweighed containerized cement is added to the mixer truck. The
cement preweighing operation must utilize a platform scale. The platform scale must have a
maximum capacity of 2.75 tons with a maximum graduation size of 1 Ib. Preweigh cement into a
fabric container. The minimum amount of cement to be proportioned into any single container must
be 1/2 of the total amount required for the load of LCBRS being produced.

4. Proportion cement, water, and aggregate volumetrically under ASTM C 685 or section 90-3.02B.

28-4.03C Spreading, Compacting and Shaping
You may use metal or wood side forms. Wood side forms must be at least 1-1/2 inches thick.

After you deposit the LCBRS on the subgrade, consolidate it with high-frequency internal vibrators.
Consolidate adjacent to forms and across the full pavement width. Place LCBRS as nearly as possible to
its final position.

Spread and shape LCBRS with powered finishing machines supplemented by hand finishing.

After you place LCBRS, do not add water to the surface to facilitate finishing. Use surface finishing
additives as recommended by the manufacturer of the cement after their use is authorized.

28-4.04 PAYMENT
Lean concrete base rapid setting is measured from the dimensions shown.

If volumetric proportioning is used and calibration is performed more than 100 miles from the project
limits, the Department deducts $1,000 for each calibration session.

AAAAANAANAAAANAAANAANANAAAANAAAANANAANAANAANAN

29 TREATED PERMEABLE BASES
Add to section 29-1.01:
Treated permeable base must be asphalt treated.
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30-36 RESERVED

Replace "Reserved" in the RSS for section 36-2 with:
36-2.01 GENERAL
36-2.01A Summary
Section 36-2 includes specifications for placing base bond breaker.

36-2.01B Definitions
Not Used

36-2.01C Submittals
Submit a certificate of compliance for each lot of base bond breaker material delivered.

36-2.01D Quality Control and Assurance
Not Used

36-2.02 MATERIALS
Base bond breaker must comply with the specifications shown in the following table:

Base bond Specification
breaker no.
1 PG asphalt binder, Grade PG 64-10
2 Curing compound no. 3
3 White opaque polyethylene film under ASTM C 171
except the minimum thickness must be 6 mils
4 White curing paper under ASTM C 171
5 Geosynthetic bond breaker

Use base bond breaker no. 1, 2, or 5 on concrete base and LCB.

Use base bond breaker no. 3, 4, or 5 on lean concrete base rapid setting, CTPB, and rapid strength
concrete base.

36-2.03 CONSTRUCTION

36-2.03A General

Before placing base bond breaker, remove foreign and loose materials from the base.

Do not place base bond breaker until the base has cured. Allow base bond breaker nos. 1 and 2 to cure
before paving.

Within 72 hours of placing base bond breaker, pave over the base bond breaker.

36-2.03B Placing Base Bond Breaker

Place base bond breaker no. 1 in one application at a uniform rate from 0.09 to 0.15 gal/sq yd over the
entire base surface area. Allow at least 4 hours for curing.

Comply with section 90-1.03B(3)(c) for mixing base bond breaker no. 2. Place base bond breaker no. 2 in
one or more applications to achieve a coverage rate of at least 0.12 gal/sq yd over the entire base
surface area. Allow at least 4 hours for curing.
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Place base bond breakers no. 3 and 4 without wrinkles. Overlap adjacent sheets a minimum of 6 inches
and in the same direction as the concrete pour. Tape or bond the sheets together as needed to prevent
sheets from folding or wrinkling. Secure the bond breaker sufficiently so that it remains in place during
concrete pavement placement. Ensure that no concrete gets under the bond breaker.

Place base bond breaker no. 5 without wrinkles. Overlap adjacent sheets a minimum of 8 inches in the
same direction as the concrete pour. Overlap no more than 3 layers at any location. Secure base bond
breaker to the base with pins or nails punched through galvanized washers or discs 2 to 2.75-inches in
diameter. Place fasteners less than 3 ft apart along edges and 6 ft apart elsewhere. If bond breaker
moves or wrinkles while placing concrete pavement, increase the frequency of fasteners. Ensure that no
concrete gets under the bond breaker.

36-2.04 PAYMENT
The Department does not pay for overlaps of base bond breaker material.

AAAAAAAAAAANANAANAANANAANAAANAAAAANAAANAAAAANANAANAAANNAAANAANNAANAAANANAN

DIVISION V SURFACINGS AND PAVEMENTS
39 HOT MIX ASPHALT

Add to section 39-1.01:
Produce and place HMA Type A under the QC/QA construction process.

Produce and place HMA Type B under the QC/QA construction process.
Produce and place HMA-O under the Standard construction process.

Produce and place RHMA-G under the QC/QA construction process.

Add to section 39-1.02C:
Asphalt binder used in HMA Type A must be PG 64-10 PM.

Asphalt binder used in HMA Type B must be PG 64-28 PM.
Asphalt binder used in HMA-O must be PG 64-16 PM.
Asphalt binder mixed with asphalt modifier and CRM for asphalt rubber binder must be PG 64-16 PM.

Add to section 39-1.02E:
Aggregate used in HMA Type A must comply with the 34-inch HMA Types A and B gradation.

Aggregate for HMA-O must comply with the 1/2-inch OGFC gradation.
Treat HMA-O aggregate with the same antistrip treatment used for HMA Type A.
Do not test HMA-O aggregate for plasticity index and tensile strength ratio.

Aggregate for RHMA-G must comply with the %4-inch RHMA-G gradation.
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Replace the 2nd, 3rd, and 4th paragraphs of section 39-1.11B(1) of the RSS for section 39-1.11
with:

Place HMA on adjacent traveled way lanes so that at the end of each work shift the distance between the
ends of HMA layers on adjacent lanes is from 5 to 10 feet. Place additional HMA along the transverse
edge at each lane's end and along the exposed longitudinal edges between adjacent lanes. Hand rake
and compact the additional HMA to form temporary conforms. You may place Kraft paper or another
authorized bond breaker under the conform tapers to facilitate the taper removal when paving operations
resume.

Delete section 39-1.11B(2) of the RSS for section 39-1.11.

Replace the paragraph in 39-1.11C of the RSS for section 39-1.11 with:

If widening existing pavement, construct new pavement structure to match the elevation of the existing
pavement's edge in increments of at least 0.25 feet before placing HMA over the existing pavement.

Add to section 39-1.11D of the RSS for section 39-1.11:
Pave shoulders and median borders adjacent to the lane before opening a lane to traffic.

Place shoulder conform tapers concurrently with the adjacent lane's paving.

Place additional HMA along the pavement's edge to conform to road connections and driveways. Hand
rake, if necessary, and compact the additional HMA to form a smooth conform taper.

Replace the 2nd through 4th paragraphs of section 39-1.15C with:

Spread with a self-propelled spreader. After spreading, minor HMA must be ready for compacting without
further shaping.

Compact with a vibratory roller providing a minimum of 7,000 Ib centrifugal force. With the vibrator on,
compact at least 3 complete coverages over each layer, overlapping to prevent displacement. The speed
of the vibratory roller in miles per hour must not exceed the vibrations per minute divided by 1,000. If the
layer thickness is less than 0.08 foot, turn the vibrator off. Complete the 1st coverage before the mixture's
temperature drops below 250 degrees F.

The finished surface must be:

1. Textured uniformly

2. Compacted firmly

3. Without depressions, humps, and irregularities

4. In compliance with the straightedge specifications for smoothness

Replace section 39-1.17 with:
39-1.17 DATA CORES
39-1.17A General
39-1.17A(1) Summary
This work includes taking data cores and submitting the information.

Three business days before starting coring, submit proposed methods and materials for backfilling data
core holes.
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39-1.17A(2) Submittals
Submit the following to the Engineer and to Coring@dot.ca.gov:

1. Summary of data cores taken
2. Photograph of each data core

For each data core, the summary must include:

Project identification number

Date cored

Core identification number

Type of materials recovered

Type and approximate thickness of unstabilized material not recovered
Total core thickness

Thickness of each individual material to within:

7.1 1/2inch for recovered material

7.2 1.0 inch for unstabilized material

8. Location including:

Nooakowh -~

8.1. County
8.2. Route
8.3. Post mile

8.4. Lane number
8.5. Lane direction
8.6. Station

Each data core digital photograph must include a ruler laid next to the data core. Each photograph must
include:

Core

Project identification number
Core identification number
Date cored

County

Route

Post mile

Lane number

Lane direction

CoNOOA~WN -

39-1.17B Materials
Not Used

39-1.17C Construction

Take data cores that include the completed HMA pavement, underlying base, and subbase material.
Protect data cores and surrounding pavement from damage.

Take 4- or 6-inch-diameter data cores:

1. At the beginning, end, and every 1/2 mile within the paving limits of each route on the project
2. After all paving is complete
3. From the center of the specified lane

On a 2-lane roadway, take data cores from either lane. On a 4-lane roadway, take data cores from each
direction in the outermost lane. On a roadway with more than 4 lanes, take data cores from the median
lane and the outermost lane in each direction.

Each core must include the stabilized materials encountered. You may choose not to recover unstabilized
material, but you must identify the material. Unstabilized material includes:

1. Granular material
2. Crumbled or cracked stabilized material
3. Sandy or clayey soil
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After submitting the data core summary and photograph, dispose of cores.

Replace "Reserved" in section 39-1.18 with:
39-1.18A General
39-1.18A(1) Summary
Treat HMA aggregate with lime using the dry lime method either with marination or without.

Treat aggregate for HMA Type A with dry lime.

39-1.18A(2) Submittals

Determine the exact lime proportions for fine and coarse virgin aggregate and submit them as part of the
proposed JMF.

If marination is required, submit the averaged aggregate quality test results within 24 hours of sampling.
Submit a treatment data log from the dry lime and aggregate proportioning device in the following order:

Treatment date

Time of day the data is captured

Aggregate size being treated

HMA type and mix aggregate size

Wet aggregate flow rate collected directly from the aggregate weigh belt
Aggregate moisture content, expressed as a percent of the dry aggregate weight
Flow rate of dry aggregate calculated from the flow rate of wet aggregate

Dry lime flow rate

. Lime ratio from the accepted JMF for each aggregate size being treated

0. Lime ratio from the accepted JMF for the combined aggregate

1. Actual lime ratio calculated from the aggregate weigh belt output, the aggregate moisture input, and
the dry lime meter output, expressed as a percent of the dry aggregate weight
12. Calculated difference between the authorized lime ratio and the actual lime ratio

TS9O NoOaR~ND -

Each day during lime treatment, submit the treatment data log on electronic media in tab delimited format
on a removable CD-ROM storage disk. Each continuous treatment data set must be a separate record
using a line feed carriage return to present the specified data on 1 line. The reported data must include
data titles at least once per report.

39-1.18A(3) Quality Control and Assurance

If marination is required, the QC plan must include aggregate quality control sampling and testing during
lime treatment. Sample and test in compliance with minimum frequencies shown in the following table:
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Aggregate Quality Control During Lime Treatment

Quality characteristic Test method Minimum sampling
and testing frequency
Sand equivalent California Test | Once per 1,000 tons of
217 aggregate treated with
lime
Percent of crushed California Test
particles 205
Los Angeles Rattler California Test
As necessary and as
211 . )
- - —— designated in the QC
Fine aggregate angularity California Test |
234 pan
Flat and elongated particles | California Test
235

Note: During lime treatment, sample coarse and fine aggregate from
individual stockpiles. Combine aggregate in the JMF proportions. Run
tests for aggregate quality in triplicate and report test results as the
average of 3 tests.

For any of the following, the Engineer orders proportioning operations stopped if you:

Do not submit the treatment data log

Do not submit the aggregate quality control data for marinated aggregate
Submit incomplete, untimely, or incorrectly formatted data

Do not take corrective actions

Take late or unsuccessful corrective actions

Do not stop treatment when proportioning tolerances are exceeded

Use malfunctioning or failed proportioning devices

Nooakowh -~

If you stop treatment, notify the Engineer of any corrective actions taken and conduct a successful 20-
minute test run before resuming treatment.

39-1.18B Materials
High-calcium hydrated lime and water must comply with section 24-2.02.

Before virgin aggregate is treated, it must comply with the aggregate quality specifications. Do not test
treated aggregate for quality control except for gradation. The Department does not test treated
aggregate for acceptance except for gradation.

The Engineer determines the combined aggregate gradation during HMA production after you have
treated the aggregate.

Treated aggregate must not have lime balls or clods.

39-1.18C Construction
39-1.18C(1) General
Notify the Engineer at least 24 hours before the start of aggregate treatment.

Do not treat RAP.
Marinate aggregate if the plasticity index determined under California Test 204 is from 4 to 10.
If marination is required:

1. Treat and marinate coarse and fine aggregates separately.
2. Treat the aggregate and stockpile for marination only once.
3. Treat the aggregate separate from HMA production.

The lime ratio is the pounds of dry hydrated lime per 100 Ib of dry virgin aggregate expressed as a
percentage. Water content of slurry or untreated aggregate must not affect the lime ratio.
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Aggregate gradations must have the lime ratio ranges shown in the following table:

Aggregate gradation Lime ratio
percent
Coarse 0.4-1.0
Fine 1.5-2.0
Combined 0.8-1.5

You may reduce the combined aggregate lime ratio for OGFC to 0.5-1.0 percent.

The lime ratio for fine and coarse aggregate must be within £0.2 percent of the lime ratio in the accepted
JMF. The lime ratio must be within £0.2 percent of the authorized lime ratio when you combine the
individual aggregate sizes in the JMF proportions.

Proportion dry lime by weight with a continuous operation.

The device controlling dry lime and aggregate proportioning must produce a treatment data log. The log
consists of a series of data sets captured at 10-minute intervals throughout daily treatment. The data
must be a treatment activity register and not a summation. The material represented by a data set is the
quantity produced 5 minutes before and 5 minutes after the capture time. For the duration of the Contract,
collected data must be stored by the controller.

If 3 consecutive sets of recorded treatment data indicate deviation more than 0.2 percent above or below
the lime ratio in the accepted JMF, stop treatment.

If a set of recorded treatment data indicates a deviation of more than 0.4 percent above or below the lime
ratio in the accepted JMF, stop treatment and do not use the material represented by that set of data in
HMA.

If 20 percent or more of the total daily treatment indicates deviation of more than 0.2 percent above or
below the lime ratio in the accepted JMF, stop treatment and do not use the day's treated aggregate in
HMA.

If you stop treatment for noncompliance, you must implement corrective action and successfully treat
aggregate for a 20-minute period. Notify the Engineer before beginning the 20-minute treatment period.

If you use a batch-type proportioning operation for HMA production, control proportioning in compliance
with the specifications for continuous mixing plants. Use a separate dry lime aggregate treatment
operation from HMA batching operations including:

1. Pugmill mixer

2. Controller

3. Weigh belt for the lime

4. Weigh belt for the aggregate

If using a continuous mixing operation for HMA without lime marinated aggregates, use a controller that
measures the blended aggregate weight after any additional water is added to the mixture. The controller
must determine the quantity of lime added to the aggregate from the aggregate weigh belt input in
connection with the manually input total aggregate moisture, the manually input target lime content, and
the lime proportioning system output. Use a continuous aggregate weigh belt and pugmill mixer for the
lime treatment operation in addition to the weigh belt for the aggregate proportioning to asphalt binder in
the HMA plant. If you use a water meter for moisture control for lime treatment, the meter must comply
with California Test 109.

At the time of mixing dry lime with aggregate, the aggregate moisture content must ensure complete lime
coating. The aggregate moisture content must not cause aggregate to be lost between the point of
weighing the combined aggregate continuous stream and the dryer. Add water for mixing and coating
aggregate to the aggregate before dry lime addition. Immediately before mixing lime with aggregate,
water must not visibly separate from aggregate.
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The HMA plant must be equipped with a bag-house dust system. Material collected in the dust system
must be returned to the mix.

39-1.18C(2) Mixing Dry Lime and Aggregate

Mix aggregate, water, and dry lime with a continuous pugmill mixer with twin shafts. Immediately before
mixing lime with aggregate, water must not visibly separate from the aggregate. Store dry lime in a
uniform and free-flowing condition. Introduce dry lime to the pugmill in a continuous operation. The
introduction must occur after the aggregate cold feed and before the point of proportioning across a weigh
belt and the aggregate dryer. Prevent loss of dry lime.

If marination is required, marinate treated aggregate in stockpiles from 24 hours to 60 days before using
in HMA. Do not use aggregate marinated more than 60 days.

The pugmill must be equipped with paddles arranged to provide sufficient mixing action and mixture
movement. The pugmill must produce a homogeneous mixture of uniformly coated aggregates at mixer
discharge.

If the aggregate treatment operation is stopped longer than 1 hour, clean the equipment of partially
treated aggregate and lime.

Aggregate must be completely treated before introduction into the mixing drum.

39-1.18D Payment
Not Used

Replace "Reserved" in section 39-1.19 with:
39-1.19A General
39-1.19A(1) Summary
Treat HMA aggregate with lime using the slurry method and place it in stockpiles to marinate.

Treat aggregate for HMA Type A with lime slurry.

39-1.19A(2) Submittals

Determine the exact lime proportions for fine and coarse virgin aggregate and submit them as part of the
proposed JMF.

Submit the averaged aggregate quality test results to the Engineer within 24 hours of sampling.
Submit a treatment data log from the slurry proportioning device in the following order:

Treatment date

Time of day the data is captured

Aggregate size being treated

Wet aggregate flow rate collected directly from the aggregate weigh belt

Moisture content of the aggregate just before treatment, expressed as a percent of the dry aggregate

weight

Dry aggregate flow rate calculated from the wet aggregate flow rate

Lime slurry flow rate measured by the slurry meter

Dry lime flow rate calculated from the slurry meter output

Authorized lime ratio for each aggregate size being treated

0. Actual lime ratio calculated from the aggregate weigh belt and the slurry meter output, expressed as a
percent of the dry aggregate weight

11. Calculated difference between the authorized lime ratio and the actual lime ratio

12. Dry lime and water proportions at the slurry treatment time

oD~
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Every day during lime treatment, submit the treatment data log on electronic media in tab delimited format
on a removable CD-ROM storage disk. Each continuous treatment data set must be a separate record
using a line feed carriage return to present the specified data on 1 line. The reported data must include
data titles at least once per report.
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39-1.19A(3) Quality Control and Assurance

The QC plan must include aggregate quality control sampling and testing during aggregate lime
treatment. Sample and test in compliance with frequencies in the following table:

Aggregate Quality Control During Lime Treatment

Quality characteristic Test method Minimum sampling
and testing frequency
Sand equivalent California Test | Once per 1,000 tons of
217 aggregate treated with
lime
Percent of crushed California Test
particles 205
Los Angeles Rattler California Test
As necessary and as
211 . )
- - — designated in the QC
Fine aggregate angularity California Test |
234 pan
Flat and elongated particles | California Test
235

Note: During lime treatment, sample coarse and fine aggregate from
individual stockpiles. Combine aggregate in the JMF proportions. Run
tests for aggregate quality in triplicate and report test results as the
average of 3 tests.

For any of the following, the Engineer orders proportioning operations stopped if you:

Do not submit the treatment data log

Do not submit the aggregate quality control data

Submit incomplete, untimely, or incorrectly formatted data

Do not take corrective actions

Take late or unsuccessful corrective actions

Do not stop treatment when proportioning tolerances are exceeded
Use malfunctioning or failed proportioning devices

Nooak~ow

If you stop treatment, notify the Engineer of any corrective actions taken and conduct a successful 20-
minute test run before resuming treatment.

For the aggregate to be treated, determine the moisture content at least once during each 2 hours of
treatment. Calculate moisture content under California Test 226 or 370 and report it as a percent of dry
aggregate weight. Use the moisture content calculations as a set point for the proportioning process
controller.

39-1.19B Materials
High-calcium hydrated lime and water must comply with section 24-2.02.

Before virgin aggregate is treated, it must comply with the aggregate quality specifications. Do not test
treated aggregate for quality control except for gradation. The Engineer does not test treated aggregate
for acceptance except for gradation.

The Engineer determines the combined aggregate gradation during HMA production after you have
treated the aggregate. If RAP is used, the Engineer determines combined aggregate gradations
containing RAP under Laboratory Procedure LP-9.

Treated aggregate must not have lime balls or clods.

39-1.19C Construction
39-1.19C(1) General
Notify the Engineer at least 24 hours before the start of aggregate treatment.

Treat aggregate separate from HMA production.
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Do not treat RAP.

Add lime to the aggregate as slurry consisting of mixed dry lime and water at a ratio of 1 part lime to from
2 to 3 parts water by weight. The slurry must completely coat the aggregate.

Lime treat and marinate coarse and fine aggregates separately.

Immediately before mixing lime slurry with the aggregate, water must not visibly separate from the
aggregate.

Treat the aggregate and stockpile for marination only once.

The lime ratio is the pounds of dry hydrated lime per 100 Ib of dry virgin aggregate expressed as a
percentage. Water content of slurry or untreated aggregate must not affect the lime ratio.

The following aggregate gradations must have the lime ratio ranges shown in the following table:

Aggregate gradation Lime ratio
percent
Coarse 0.4-1.0
Fine 1.5-2.0
Combined virgin 0.8-1.5
aggregate

You may reduce the combined aggregate lime ratio for OGFC to 0.5-1.0 percent.

The lime ratio for fine and coarse aggregate must be within £0.2 percent of the lime ratio in the accepted
JMF. The lime ratio must be within £0.2 percent of the authorized lime ratio when you combine the
individual aggregate sizes in the JMF proportions. The lime ratio must be determined before the addition
of RAP.

If 3 consecutive sets of recorded treatment data indicate deviation more than 0.2 percent above or below
the lime ratio in the accepted JMF, stop treatment.

If a set of recorded treatment data indicates a deviation of more than 0.4 percent above or below the lime
ratio in the accepted JMF, stop treatment and do not use the material represented by that set of data in
HMA.

If 20 percent or more of the total daily treatment indicates deviation of more than 0.2 percent above or
below the lime ratio in the accepted JMF, stop treatment and do not use the day's total treatment in HMA.

If you stop treatment for noncompliance, you must implement corrective action and successfully treat
aggregate for a 20-minute period. Notify the Engineer before beginning the 20-minute treatment period.
39-1.19C(2) Lime Slurry Proportioning

Proportion lime and water with a continuous or batch operation.

The device controlling slurry proportioning must produce a treatment data log. The log consists of a series
of data sets captured at 10-minute intervals throughout daily treatment. The data must be a treatment
activity register and not a summation. The material represented by the data set is the quantity produced 5
minutes before and 5 minutes after the capture time. For the Contract's duration, collected data must be
stored by the controller.

39-1.19C(3) Proportioning and Mixing Lime Slurry Treated Aggregate
Treat HMA aggregate by proportioning lime slurry and aggregate by weight in a continuous operation.

Marinate treated aggregate in stockpiles from 24 hours to 60 days before using in HMA. Do not use
aggregate marinated longer than 60 days.

39-1.19D Payment
Not Used
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Replace "Reserved" in section 39-1.20 with:
39-1.20A General
39-1.20A(1) Summary
Treat asphalt binder with liquid antistrip (LAS) treatment to bond the asphalt binder to aggregate in HMA.

39-1.20A(2) Submittals
For LAS, submit with the proposed JMF submittal:

1. MSDS
2. One 1-pint sample
3. Infrared analysis including copy of absorption spectra

Submit a certified copy of test results and an MSDS for each LAS lot.
Submit a certificate of compliance for each LAS shipment. With each certificate of compliance, submit:

1. Your signature and printed name
2. Shipment number

3. Material type

4. Material specific gravity

5. Refinery

6. Consignee

7. Destination

8. Quantity

9. Contact or purchase order number
10. Shipment date

Submit proportions for LAS as part of the JMF submittal. If you change the brand or type of LAS, submit a
new JMF.

For each job site delivery of LAS, submit one 1/2-pint sample to METS. Submit shipping documents to the
Engineer. Label each LAS sampling container with:

LAS type
Application rate
Sample date
Contract number

rpObO~

At the end of each day's production shift, submit production data in electronic and printed media. Present
data on electronic media in tab delimited format. Use line feed carriage return with 1 separate record per
line for each production data set. Allow sufficient fields for the specified data. Include data titles at least
once per report. For each mixing operation type, submit in order:

1. Batch mixing:
1.1.  Production date
Time of batch completion
Mix size and type
Each ingredient's weight
Asphalt binder content as a percentage of the dry aggregate weight
LAS content as a percentage of the asphalt binder weight

— ot
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2. Continuous mixing:
2.1.  Production date
2.2. Data capture time
2.3. Mix size and type
2.4. Flow rate of wet aggregate collected directly from the aggregate weigh belt
2.5. Aggregate moisture content as percentage of the dry aggregate weight
2.6. Flow rate of asphalt binder collected from the asphalt binder meter
2.7. Flow rate of LAS collected from the LAS meter
2.8. Asphalt binder content as percentage of total weight of mix calculated from:
2.8.1. Aggregate weigh belt output
2.8.2. Aggregate moisture input
2.8.3. Asphalt binder meter output
2.9. LAS content as percentage of the asphalt binder weight calculated from:
2.9.1. Asphalt binder meter output
2.9.2. LAS meter output

39-1.20A(3) Quality Control and Assurance

For continuous mixing and batch mixing operations, sample asphalt binder before adding LAS. For
continuous mixing operations, sample combined asphalt binder and LAS after the static mixer.

The Engineer orders proportioning operations stopped for any of the following if you:

Do not submit data

Submit incomplete, untimely, or incorrectly formatted data

Do not take corrective actions

Take late or unsuccessful corrective actions

Do not stop production when proportioning tolerances are exceeded
Use malfunctioning or failed proportioning devices

ogRswLN -

If you stop production, notify the Engineer of any corrective actions taken before resuming.

39-1.20B Materials

LAS-treated asphalt binder must comply with the specifications for asphalt binder in section 39-1.02C. Do
not use LAS as a substitute for asphalt binder.

LAS total amine value must be 325 minimum when tested under ASTM D 2074.

Use only 1 LAS type or brand at a time. Do not mix LAS types or brands.

Store and mix LAS under the manufacturer's instruction.

39-1.20C Construction
LAS must be from 0.5 to 1.0 percent by weight of asphalt binder.

If 3 consecutive sets of recorded production data show actual delivered LAS weight is more than +1
percent of the authorized mix design LAS weight, stop production and take corrective action.

If a set of recorded production data shows actual delivered LAS weight is more than +2 percent of the
authorized mix design LAS weight, stop production. If the LAS weight exceeds 1.2 percent of the asphalt
binder weight, do not use the HMA represented by that data.

The continuous mixing plant controller proportioning the HMA must produce a production data log. The
log consists of a series of data sets captured at 10-minute intervals throughout daily production. The data
must be a production activity register and not a summation. The material represented by the data is the
quantity produced 5 minutes before and 5 minutes after the capture time. For the duration of the Contract,
collected data must be stored by the plant controller or a computer's memory at the plant.

39-1.20D Payment
Not Used
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Replace section 39-1.22 with:
39-1.22 LIQUID ASPHALT PRIME COAT
39-1.22A General
The Engineer designates areas receiving liquid asphalt prime coat.

Prime coat must comply with the specifications for liquid asphalt.

39-1.22B Materials
Liquid asphalt for prime coat must be Grade SC-70.

39-1.22C Construction

Apply at least 0.20 gal of prime coat per square yard of designated area. Do not apply more prime coat
than can be absorbed completely by the aggregate base in 24 hours.

If you request and if authorized, you may modify prime coat application rates.
Before paving, prime coat must cure for 48 hours.

Close traffic to areas receiving prime coat. Do not track prime coat onto pavement surfaces beyond the
job site.

39-1.22D Payment
The Engineer determines prime coat quantities under the specifications for liquid asphalt.

If there is no bid item for liquid asphalt (prime coat), payment is included in the payment for the HMA
involved.

Replace section 39-1.30 with:
39-1.30 EDGE TREATMENT, HOT MIX ASPHALT PAVEMENT
39-1.30A General
Section 39-1.30 includes specifications for constructing the edges of HMA pavement as shown.

39-1.30B Materials
For the safety edge, use the same type of HMA used for the adjacent lane or shoulder.

39-1.30C Construction

The edge of roadway where the safety edge treatment is to be placed must have a solid base, free of
debris such as loose material, grass, weeds, or mud. Grade areas to receive the safety edge as required.

The safety edge treatment must be placed monolithic with the adjacent lane or shoulder and shaped and
compacted with a device attached to the paver.

The device must be capable of shaping and compacting HMA to the required cross section as shown.
Compaction must be by constraining the HMA to reduce the cross sectional area by 10 to 15 percent. The
device must produce a uniform surface texture without tearing, shoving, or gouging and must not leave
marks such as ridges and indentations. The device must be capable of transition to cross roads,
driveways, and obstructions.

For safety edge treatment, the angle of the slope must not deviate by more than + 5 degrees from the
angle shown. Measure the angle from the plane of the adjacent finished pavement surface.

If paving is done in multiple lifts, the safety edge treatment must be placed with each lift.
Short sections of hand work are allowed to construct transitions for safety edge treatment.
For more information on the safety edge treatment, go to:

http://safety.fhwa.dot.gov/roadway_dept/pavement/safedge/
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You can find a list of commercially available devices at the above Web site under "Frequently Asked
Questions" and "Construction Questions."

39-1.30D Payment

Not Used

Add to section 39-6:
Payment for HMA includes the payment for prime coat, tack coat, and fog seal coat.

AAAAAAAAANAANNAANAAANAAAAAANAAAAAAAANANAANAANNN

40 CONCRETE PAVEMENT

Add between the 1st and 2nd paragraphs in section 40-1.01C(7) of the RSS for section 40:

As an alternative to the inertial profiler and operator certification by the Department, equivalent Texas
Transportation Institute certification is accepted if the certification is dated before July 1, 2013 and is not
more than 12 months old.

Replace section 40-1.01C(8) of the RSS for section 40 with:
40-1.01C(8) Coefficient of Thermal Expansion

Submit 4 test specimens fabricated from a single sample of concrete for coefficient of thermal expansion
testing under AASHTO T 336.

Submit your coefficient of thermal expansion test data at:

http://169.237.179.13/cte/

Replace "Reserved" in section 40-1.01D(3) of the RSS for section 40 with:

Your personnel required to attend the prepaving conference must also complete just-in-time-training
(JITT) for JPCP and JPCP (RSC). Provide the facility for the training.

At least 5 business days before JITT, submit:

1. Instructor's name and listed experience
2. Training location
3. One copy of:

3.1.  Course syllabus

3.2. Handouts

3.3. Presentation materials

The Engineer provides training evaluation forms, and each attendee must complete them 5 business
days after JITT, submit completed training evaluation forms to the Engineer and the electronic mailbox
address:

Construction_Engineering_ HQ@dot.ca.gov

JITT may be an extension of the prepaving conference and must be:

At least 4 hours long

Conducted at a mutually agreed place

Completed at least 20 days before you start paving activities
Conducted during normal working hours

pObO~
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Provide a JITT instructor who is experienced with the specified pavement construction methods,
materials, and tests. The instructor must be neither your employee nor a Department field staff member.
Upon JITT completion, the instructor must issue a certificate of completion to each participant.

The Engineer may waive training for personnel who have completed equivalent training within the 12
months preceding JITT. Submit certificates of completion for the equivalent training.

The Department reimburses you for 1/2 of the cost for providing the JITT. The Engineer determines the
costs under section 9-1.04 except no markups are added. Costs include training materials; facility use;
and the JITT instructor's wages including the instructor's travel, lodging, meals and presentation
materials. The Department does not pay your costs for attending JITT.

Replace section 40-1.01D(7)(a)(v) of the RSS for section 40 with:
40-1.01D(7)(a)(v) Coefficient of Thermal Expansion Testing

Test for coefficient of thermal expansion under AASHTO T 336. Test at field qualification and at a
frequency of 1 test for each 5,000 cu yd of paving but not less than 1 test for projects with less than 5,000
cu yd of concrete. This test is not used for acceptance.

Replace "Reserved" in section 40-5 of the RSS for section 40 with:
40-5.01 GENERAL
40-5.01A Summary
Section 40-5 includes specifications for constructing JPCP with RSC (JPCP—RSC).

JPCP—RSC must comply with the specifications for JPCP in section 40-4.

40-5.01B Definitions
early age: Any age less than 10 times the time of final setting.

opening age: Age when the minimum modulus of rupture specified for opening to traffic and equipment
is attained.

time of final setting: Elapsed time required to develop concrete penetration resistance that is at least
4,000 psi under ASTM C403/C403M.

40-5.01C Submittals

40-5.01C(1) General

At least 15 days before delivery to the job site, submit manufacturer's recommendations, MSDS and

instructions for storage and installation of joint filler material.

Submit QC test result within 48 hours of paving shift completion except submit modulus of rupture results

within:

1. 15 minutes of opening age test completion
2. 24 hours of a 3, 7, or 10-day test completion

40-5.01C(2) Quality Control Plan
At least 20 days before placing trial slabs, submit a QC plan.

40-5.01C(3) Rapid Strength Concrete

At least 45 days before the intended use, submit a sample of cement from each proposed lot and
samples of proposed admixtures in the quantities ordered by the Engineer.

During JPCP—RSC operations, submit uniformity reports for hydraulic cement at least once every 30
days to the Engineer and METS, attention Cement Laboratory. Uniformity reports must comply with
ASTM C 917 except testing age and water content may be modified to suit the particular material.
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40-5.01C(4) Mix Design
Section 40-1.01C(4) does not apply.

At least 10 days before constructing trial slabs, submit mix designs

40-5.01D Quality Control and Assurance
40-5.01D(1) General
Section 40-1.01D(1) does not apply.

Core pavement as described for thickness, bar placement, and air content.

Allow at least 25 days for the Department to schedule testing for coefficient of friction. Notify the Engineer
when the pavement is scheduled to be opened to traffic

The Department tests for coefficient of friction within 7 days of receiving notification that the pavement is
ready for testing.

40-5.01D(2) Prepaving Conference
Section 40-1.01D(3) does not apply.

Provide the conference facility.

Prepaving conference attendees must sign an attendance sheet provided by the Engineer. The prepaving
conference must be attended by your:

Project superintendent

Project manager

QC manager

Workers and your subcontractor's workers, including:
4.1. Foremen

4.2. Concrete plant manager

4.3. Concrete plant operator

4.4. Concrete plant inspectors

4.5. Personnel performing saw cutting and joint sealing
4.6. Paving machine operators

4.7. Inspectors

4.8. Samplers

49. Testers

e

Do not start paving activities, trial slabs, or test strips until the listed personnel have attended the
preconstruction conference.

The purpose of the prepaving conference is to familiarize personnel with the project's specifications.
Discuss the QC plan and processes for constructing each item of work including:

Production

Transportation

Trial slabs

Pavement structure removal
Placement

Contingency plan

Sampling

Testing

Acceptance

©CONOOTAWN -
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40-5.01D(3) Quality Control Plan
Section 40-1.01D(4) does not apply.

Establish, implement, and maintain a QC plan for pavement. The QC plan must describe the organization
and procedures used to:

1.
2.
3.

Control the production process
Determine if a change to the production process is needed
Implement a change

The QC plan must include:

NN —

2

N

10.
11.
12.

13.

14.

Names and qualifications of the QC manager and assistant QC managers.

Action and suspension limits and details of corrective action to be taken if any process is out of those
limits. Suspension limits must not exceed specified acceptance criteria.

Contingency plan for correcting problems in production, transportation, and placement.

Provisions for determining if JPCP—RSC placement must be suspended.

Outline of the procedure for the production, transportation, and placement of JPCP—RSC.

Outline of the procedure for sampling and testing to be performed during and after JPCP—RSC
construction.

Production target values for material properties that impact concrete quality or strength including
cleanness value and sand equivalent.

Forms to report concrete inspection, sampling, and testing results.

Location of your quality control testing laboratory and testing equipment to be used during and after
paving operations.

List of the testing equipment to be used including the date of last calibration.

Names and certifications of quality control personnel including those performing sampling and testing.
Outline of the procedure for placing and testing trial slabs, including:

12.1. Locations and times

12.2. Production procedures

12.3. Placement and finishing methods

12.4. Sampling methods, sample curing, and sample transportation

12.5. Testing and reposting test results reporting

Procedure for identifying transverse contraction joint locations relative to the dowel bars longitudinal
center.

Procedure for consolidating concrete around the dowel bars.

The QC plan must address the elements affecting concrete pavement quality including:

CoNOOA~WN -

Mix proportions

Aggregate gradation

Materials quality

Stockpile management

Line and grade control
Proportioning

Mixing and transportation

Placing and consolidation
Contraction and construction joints

. Dowel bar placement, alignment, and anchorage
. Tie bar placement and alignment

. Modulus of rupture strength

. Finishing and curing

. Protecting pavement before opening to traffic

. Surface smoothness
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40-5.01D(4) Quality Control Manager

Designate a QC manager and assistant QC managers to administer the QC plan. The QC managers be
certified as an American Concrete Institute (ACI) Concrete Field Testing Technician-Grade | and
Concrete Laboratory Testing Technician-Grade Il. The assistant QC managers must have the same
certification except Concrete Laboratory Testing Technician-Grade | instead of Grade Il is acceptable.

The QC manager must review and sign the sampling, inspection, and test reports before submitting them.
The QC manager or his assistant must be present for:

Each stage of mix design

Trial slab construction

Test strip construction

Production and construction of JPCP—RSC

Meetings with the Engineer relating to production, placement, or testing

akrwN -~

The QC manager must not be a member of this project's production or paving crews, an inspector, or a
tester. The QC manager must have no duties during the production and placement of JPCP—RSC
except those specified for QC.

40-5.01D(5) Mix Design for RSC
40-5.01D(5)(a) General
Section 40-1.01D(5) does not apply.

40-5.01D(5)(b) Mix Design

The maximum ambient temperature range for a mix design is 18 degrees F. Submit more than 1 mix
design based on ambient temperature variations anticipated during JPCP—RSC placement. Each mix
design must include:

Mix design identification number

Aggregate source

Opening age

Aggregate gradation

Types of cement and chemical admixtures

Mix proportions

Maximum time allowed between batching and placing

Range of effective ambient temperatures

Time of final setting

0. Modulus of rupture development data from laboratory-prepared samples including tests at the
following ages:
10.1. 80 percent of opening age
10.2. Opening age
10.3. 120 percent of opening age
10.4. 1-day when the opening age is less than or equal to 1 day
10.5. 3-day when the opening age is less than or equal to 3 days
10.6. 7-day when the opening age is less than 7 days
10.7. 10-day
10.8. 28-day

11. Shrinkage test result

12. Any special instructions or conditions such as water temperature requirements

SOV NoO RN~

Before placing JPCP—RSC, your mix design must be field qualified. Testing must be performed by a
technician certified as an ACI "Concrete Laboratory Technician, Grade I" or Grade Il Test for modulus of
rupture under California Test 524 at the following ages:

1. Opening age
2. 3-day when the opening age is less than or equal to 3 days
3. 10-day when the opening age is more than 3 days

If a mix design is rejected, submit a new mix design and obtain field qualification.
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40-5.01D(6) Trial Slabs

Before constructing test strips, construct 1 trial slab for each mix design and obtain authorization. Trial
slabs must:

1. Be 10 by 20 feet

2. Have a thickness of 10 inches or the largest thickness shown, whichever is greater

3. Constructed using the same equipment and methods proposed for paving and under similar
atmospheric and temperature conditions expected during paving

4. Demonstrate that JPCP—RSC will be cured, sawed, and comply with the requirement for opening to
traffic within the specified lane closures

Place trial slabs near the job site at a mutually-agreed location that is not on the roadway nor within the
project limits.

During trial slab construction, sample and split the aggregate for grading, cleanness value, and sand
equivalent testing.

Within 20 minutes after RSC delivery for trial slabs, fabricate test beams under California Test 524. Use
test beams to determine opening age and 10-day modulus of rupture values.

Cure beams fabricated for early age testing such that the monitored temperatures in the beams and the
slab are always within 5 degrees F. Monitor and record the internal temperatures of trial slabs and early
age beams at intervals of at least 5 minutes. Install thermocouples or thermistors connected to strip-chart
recorders or digital data loggers to monitor the temperatures. Temperature recording devices must be
accurate to within £ 2 degrees F. Measure internal temperatures at 1 inch from the top, 1 inch from the
bottom, and no closer than 3 inches from any edge until early age testing is completed.

Cure beams fabricated for 10-day testing under California Test 524 except place them into sand at a time
that is (1) from 5 to 10 times the final set time or (2) 24 hours, whichever is earlier.

After authorization remove and dispose of trial slabs and testing materials.

40-5.01D(7) Quality Control Testing
40-5.01D(7)(a) General
Section 40-1.01D(6)(b) does not apply.

Provide continuous process control and quality control sampling and testing throughout RSC production
and placement. Notify the Engineer at least 2 business days notice before any sampling and testing.

Establish a testing facility at the job site or at an authorized location.
Sample under California Test 125.

During JPCP—RSC placement, sample and fabricate beams for modulus of rupture testing within the first
30 cu yd, at least once every 130 cu yd, and within the final truckload. Submit split samples and assist the
Department in fabricating test beams for the Department’s testing unless the Engineer informs you
otherwise. Determine the modulus of rupture at opening age under California Test 524, except beam
specimens may be fabricated using an internal vibrator under ASTM C 31. Cure beams under the same
conditions as the pavement and until 1 hour before testing. Test 3 beam-specimens in the presence of
the Engineer and average the results. A single test represents no more than that day's production or 130
cu yd, whichever is less.

Determine the modulus of rupture at other ages using beams cured and tested under California Test 524
except place them in sand from 5 to 10 times the time of final setting under ASTM C403/C403M or 24
hours, whichever is earlier.

40-5.01D(7)(b) Rapid Strength Concrete

40-5.01D(7)(b)(i) General

Your quality control must include testing RSC for the properties at the frequencies shown in the following
table:
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RSC Minimum Quality Control

Property Test method Minimum testing frequency®
Cleanness value California Test 227 650 cu yd or 1 per shift
Sand equivalent California Test 217 650 cu yd or 1 per shift
Aggregate gradation California Test 202 650 cu yd or 1 per shift
Air content California Test 504 130 cu yd or 2 per shift
Yield California Test 518 2 per shift
Slump or penetration ASTM C143 or California Test 533 | 1 per 2 hours of paving
Unit weight California Test 518 650 cubic yards or 2 per shift
Aggregate moisture meter | California Test 223 or California 1 per shift
calibration” Test 226
Modulus of rupture California Test 524 Comply with section 40-
5.01D(7)(a)

Test at the most frequent interval.
Check calibration of the plant moisture meter by comparing moisture meter readings with
California Test 223 or California Test 226 test results.

Maintain control charts to identify potential problems and assignable causes. Post a copy of each control
chart at a location determined by the Engineer.

Individual measurement control charts must use the target values in the mix proportions as indicators of
central tendency.

Develop linear control charts for:

Cleanness value

Sand equivalent

Fine and coarse aggregate gradation
Air content

Slump or penetration

RN~

Control charts must include:

Contract number

Mix proportions

Test number

Each test parameter

Action and suspension limits
Specification limits

Quality control test results

Nk~

For fine and coarse aggregate gradation control charts, record the running average of the previous 4
consecutive gradation tests for each sieve and superimpose the specification limits.

For air content control charts, the action limit is £1.0 percent of the specified value. If no value is
specified, the action limit is £1.0 percent of the value used for your approved mix design.

As a minimum, a process is out of control if any of the following occurs:

1. For fine and coarse aggregate gradation, 2 consecutive running averages of 4 tests are outside the
specification limits

2. Forindividual penetration or air content measurements:
2.1.  One point falls outside the suspension limit line
2.2. Two points in a row fall outside the action limit line

Stop production and take corrective action for out of control processes or the Engineer rejects
subsequent material.

Before each day's concrete pavement placement and at intervals not to exceed 4 hours of production,
use a tachometer to test and record vibration frequency for concrete consolidation vibrators.
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If requested, submit split samples and assist the Department in fabricating test beams for the
Department’s testing.

40-5.01D(7)(b)(ii) Modulus of Rupture
Fabricate and test for modulus of rupture in the Engineer's presence.

Fabricate beams for modulus of rupture testing under California Test 524 except beams may be
fabricated using an internal vibrator under ASTM C 31.

Test beams under California Test 524 except place them in sand from (1) 5 to 10 times the final set time
or (2) 24 hours, whichever is earlier. For each sample, calculate the test result as the average from
testing 3 beams.

Your quality control testing must include modulus of rupture testing for each day's paving. Test within the
first 30 cu yd, at least once per every 130 cu yd. and the final truck load.

A single test result represents no more than 1 paving shift or 130 cu yd, whichever is less. If you wish to
increase the testing frequency, you must notify the Engineer at least 2 days before paving. No payment is
made for your additional testing.

40-5.01D(8) Acceptance Criteria
40-5.01D(8)(a) General
The requirement for testing the modulus of rupture at 28 days in section 40-1.01D7(a)(i) does not apply.

40-5.01D(8)(b) Modulus of Rupture
Section 40-1.01D(7)(b)(ii) does not apply.

JPCP—RSC is accepted based on your testing for modulus of rupture at opening age and the
Department’s testing for modulus of rupture at 10 days. For each sample, the Department calculates the
test result as the average from testing 3 beams. The test result represents 1 paving shift or 130 cu yd,
whichever is less.

If the opening age is equal to or less than 3 days, JPCP—RSC must have a modulus of rupture at
opening age that is at least 400 psi and a modulus of rupture at 10 days that is at least 650 psi.

If the opening age is between 3 and 9 days, JPCP—RSC must have a modulus of rupture at opening age
that is at least 550 psi and a modulus of rupture at 10 days that is at least 650 psi.

If the opening age is equal to or less than 3 days, the modulus of rupture at opening age is at least 400
psi, and the modulus of rupture at 10 days is at least 570 psi but less than 650 psi, you may request
authorization to leave the JPCP—RSC in place and accept the specified deduction.

If the opening age is between 3 and 9 days, if the modulus of rupture at opening age is at least 550 psi,
and the modulus of rupture at 10 days is at least 570 psi but less than 650 psi, you may request
authorization to leave the JPCP—RSC in place and accept the specified deduction.

40-5.02 MATERIALS

40-5.02A General
Section 40-1.02B does not apply.

40-5.02B Rapid Strength Concrete
RSC for concrete pavement must comply with 90-3 except volumetric proportioning is not allowed.

Aggregate for RSC must be either:

1. Innocuous

2. Such that the RSC has an expansion ratio of less than 0.10 percent under ASTM C 1567 with the
proposed proportion and mix design. Include test data with the mix design submittal. Test data must
be dated within 3 years of the contract award date. The test data must be for the same mix design
and based on aggregate from the same proposed source and proportion.
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40-5.02C Proportioning

For batches with a volume of 1 cu yd or more, proportioning methods must comply with one of the
following:

1. Batch at a central batch plant and charge into a mixer truck for transportation to the job site.
Proportion under section 90-1.02(F).

2. Except for cement, batch at a central batch plant. Charge into a mixer truck, transport to a cement silo
and weigh system, use the silo and system to proportion cement, and charge cement into the mixer
truck.

3. Except for cement, batch at a central batch plant. Charge into a mixer truck, transport to a location
where pre-weighed containerized cement is added to the mixer truck. The cement pre-weighing
operation must utilize a platform scale. The platform scale must have a maximum capacity of 2.75
tons with a maximum graduation size of 1 pound. Pre-weigh cement into a fabric container. The
minimum amount of cement to be proportioned into any single container must be 1/2 of the total
amount required for the load of RSC being produced. Before reuse, clean fabric containers used for
transportation or proportioning of cement.

40-5.03 CONSTRUCTION
40-5.03A General

If the cement in JPCP—RSC is other than portland cement, section 40-1.03K does not apply, and the
pavement must be cured per the cement Manufacturer's written recommendations.

Do not place JPCP—RSC if the opening age is less than or equal to 3 days and the temperature is
forecasted to be less than 40 degrees within 72 hours of final finishing. Use the forecast from the National
Weather Service.

40-5.03B Test Strips
Paragraph 8 of section 40-1.03C for the elimination of test strip does not apply.

Test strips must be 400—1000 feet long.

40-5.03C Joints
Section 40-1.03D(2) does not apply.

Before placing JPCP—RSC against existing concrete, place 1/4-inch thick commercial quality
polyethylene flexible foam expansion joint filler across the original transverse and longitudinal joint faces.
Place the top of the joint filler flush with the top of the pavement and extend it down to the bottom of
excavation. Secure joint filler to the joint face of the existing pavement and prevent it from moving during
the placement of JPCP—RSC.

Where the existing transverse joint spacing in an adjacent lane exceeds 15 feet, construct an additional
transverse contraction joint midway between the existing joints. If transverse joints do not align in a curve,
drill a full depth 2-inch diameter hole under ASTM C 42/C 42M where the joint meets the adjacent slab.
Fill the hole with joint filler material. Do not allow the filling material to penetrate into unsealed joints.

In addition to the specifications in section 40-1.03D(4), after removing new pavement, clean the faces of
joints and remove loose material and contaminants from underlying base. Coat the base surface with
curing compound under section 28-2.03F.

40-5.03D Placing Concrete
The 3rd paragraph of section 40-1.03H(1) does not apply.

Place consecutive concrete loads without interruption. Do not allow cold joints where a visible lineation
forms after concrete is placed, sets, and hardens before additional concrete placed.

After mixing and placing JPCP—RSC, do not add water to the surface to facilitate final finishing. You may
request authorization to use a surface finishing additive; include the manufacture's recommendations with
your request.
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40-5.03E Protecting Concrete Pavement

If the opening age is equal to or less than 3 days, section 40-1.03L does not apply. Protect pavement
under section 90-1.03C . Protect JPCP—RSC from activities that cause damage, reduce texture, and
reduce the coefficient of friction. Do not allow soil, gravel, petroleum products, concrete, or asphalt mixes
on the JPCP—RSC surface.

40-5.03F Early Use of Concrete Pavement

Section 40-1.03M does not apply.

40-5.04 PAYMENT

If the jointed plain concrete (RSC) has an opening age equal to or less than 3 days, a modulus of rupture
at opening age that is at least 400 psi, and a modulus of rupture at 10 days that is greater than or equal to
570 psi but less than 650 psi, the Department deducts 10 percent of the payment for jointed plain
concrete (RSC).

If the jointed plain concrete (RSC) has an opening age between 3 and 9 days, a modulus of rupture at
opening age that is at least 550 psi, and a modulus of rupture at 10 days that is greater than or equal to
570 psi but less than 650 psi, the Department deducts 10 percent of the payment for jointed plain
concrete (RSC).

AAAAANAAAAANAANNAANAAAANAAAAANAAAAAAAANANAANAANANN

41 CONCRETE PAVEMENT REPAIR
Replace the paragraphs in section 41-4.02 of the RSS for section 41 with:
Repair spalls using fast-setting concrete.

Form board must be corrugated cardboard with a 6-mil polyethylene covering or expanded polystyrene.

AAAAANAANAAAANAAAANANAANAANAAANANAANAANAANAANAN

42 GROOVE AND GRIND CONCRETE

Replace the 2nd paragraph of section 42-1.03B with:

To dry concrete pavement grooving or grinding residue before disposal, residue may be stored at the
locations shown. Store residue in temporary storage facilities under WM-8, Concrete Waste Management
in the Construction Site Best Management Practices (BMPs) Manual or under section 13-9.02.
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DIVISION VI STRUCTURES
46 GROUND ANCHORS AND SOIL NAILS

Add to section 46-1.01A:

Construct Retaining Wall No. 315L and 316R in segments (slot cuts) to maintain stability of the existing
abutment foundations. For construction of the portion of ground anchor walls located immediately
adjacent to existing bridge foundations (within the footprint of existing bridge structure), the maximum
length of ground anchor wall, constructed at any given time, must not exceed one-quarter of the length of
the existing bridge foundation.

Add to section 46-2.01D(2)(a):

Performance test a minimum of 3 ground anchors each for Retaining Wall No. 315L and 316R and 4
ground anchors each for Retaining Wall No. 218R, 302R, and 330R footings. The Engineer determines
which anchors are to be performance tested.

Replace the 3rd paragraph of section 46-2.01D(2)(a) with:

Do not stress against the concrete until it has attained a compressive strength of at least 3,400 psi for
Retaining Wall No. 315L and 316R and 2,880 psi for the footings of Retaining Wall No. 218R, 302R, and
330R or has cured for at least 7 days.

Replace item 5 in the list in the 1st paragraph of section 46-2.01D(2)(b) with:

5. Except for the ground anchors at Retaining Wall No. 218R and Retaining Wall No. 302R, if the
movement measured from 1 to 10 minutes is greater than 0.04 inch:
5.1.  Hold the load constant for an additional 50 minutes
5.2.  Measure and record the anchor end movement at 15, 20, 25, 30, 45, and 60 minutes
5.3. Plot a creep curve as a function of the logarithm of time, showing the anchor end movement
from 6 to 60 minutes

Replace item 2 in the list in the 1st paragraph of section 46-2.01D(2)(c) with:

2. Except for the ground anchors at Retaining Wall No. 218R, 302R, and 330R footings, creep
movement complies with one of the following:
2.1.  For a 10-minute load hold, the creep movement measured from 1 to 10 minutes is less than
0.04 inch.
2.2. For a 60-minute load hold, the creep movement measured from 6 to 60 minutes is less than
0.08 inch and the creep rate is linear or decreasing in time logarithmic scale from the 6- to the
60-minute reading.

Add to the list in the 1st paragraph of section 46-2.01D(2)(c):

3. For the ground anchors at Retaining Wall No. 218R, 302R, and 330R footings, creep movement
measured from 1 to 10 minutes is less than 0.04 inch.

Add to section 46-2.03A:

Install the top level of ground anchors at Retaining Wall No. 315L and 316R in drilled holes advanced with
drill casing. Remove the drill casing while filled with grout as the initial grout is being placed.
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Replace the 1st sentence of the 9th paragraph of section 46-2.03A with:

The diameter of the drilled hole must be large enough to provide a minimum grout cover of 2 inch over
the corrugated sheathing for the full length of the tendon.

AAAAAAAAANAANNAAANAAAANAAAAAANAAAAAAAANANAANAANANN

49 PILING

Add to section 49-1.03:
Expect difficult pile installation due to the conditions shown in the following table:

Pile location
Bridge no. Support location Conditions
55-0223 Abutments 1 and caving soils, high ground water
2

Replace"Reserved" in section 49-3.02A(4)(b) with:

Schedule and hold a preconstruction meeting for CIDH concrete pile construction (1) at least 5 business
days after submitting the pile installation plan and (2) at least 10 days before the start of CIDH concrete
pile construction. You must provide a facility for the meeting.

The meeting must include the Engineer, your representatives, and any subcontractors involved in CIDH
concrete pile construction.

The purpose of this meeting is to:

1. Establish contacts and communication protocol between you and your representatives, any
subcontractors, and the Engineer
2. Review the construction process, acceptance testing, and anomaly mitigation of CIDH concrete piles

The Engineer will conduct the meeting. Be prepared to discuss the following:

Pile placement plan, dry and wet

Acceptance testing, including gamma-gamma logging, cross-hole sonic logging, and coring
Pile Design Data Form

Mitigation process

Timeline and critical path activities

Structural, geotechnical, and corrosion design requirements

Future meetings, if necessary, for pile mitigation and pile mitigation plan review

Safety requirements, including Cal/OSHA and Tunnel Safety Orders

N~ LN~
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Add to section 49-3.02B(6)(c):

The synthetic slurry must be one of the materials shown in the following table:

Material Manufacturer

SlurryPro CDP KB INTERNATIONAL LLC
735 BOARD ST STE 209
CHATTANOOGA TN 37402
(423) 266-6964
Super Mud PDS CO INC
105 W SHARP ST
EL DORADO AR 71731
(870) 863-5707
Shore Pac GCV CETCO CONSTRUCTION DRILLING PRODUCTS
2870 FORBS AVE
HOFFMAN ESTATES IL 60192
(800) 527-9948
Terragel or Novagel | GEO-TECH SERVICES LLC
Polymer 220 N. ZAPATA HWY STE 11A-449A
LAREDO TX 78043
(210) 259-6386

AAAAANAANAAAANAAAANAANAANAANAAAANAANAAAANAANAN

50 PRESTRESSING CONCRETE

Add to section 50-1.01A:

The details shown for CIP PS box girder bridges are based on a bonded full length draped tendon
prestressing system. For these bridges, you may submit a VECP for an alternative prestressing system
using bonded partial length tendons if the proposed system and associated details comply with the
following requirements:

1.

2.
3.

The proposed system and details must provide moment and shear resistances at least equal to those
used for the design of the structure shown.

The concrete strength must be at least that shown.

Not less than 100 percent of the total prestressing force at any section must be provided by full length
draped tendons.

Anchorage blocks for partial length tendons must be located such that the blocks will not interfere
with the placement of the utility facilities shown or of any future utilities to be placed through openings
shown.

Temporary prestressing tendons, if used, must be detensioned, and the temporary ducts must be
filled with grout before completion of the work. Temporary tendons must be either removed or fully
encased in grout before completion of the work.

Upon your request, the Department furnishes you with the demand moments and shears used in the
design shown.

Submit shop drawings of the proposed system, including all details and supporting checked calculations.
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Replace the 2nd paragraph of section 50-1.01C(3) with:
For initial review, submit:

1. 8 copies for railroad bridges
2. 10 copies for railroad bridges if the project includes a BNSF Railway underpass
3. 6 copies for other structures

AAAAANAAAANAANNAANAAANAAAAANAAAAAAAANANAANAANANN

51 CONCRETE STRUCTURES

Add to section 51-1.02B:

Aggregate for CIDH Piles must be the 1-inch combined aggregate grading complying with section 90-
1.02C(4)(d).

Add to section 51-1.03G(1):

Furnish and install concrete panels as recommended by the manufacturer. Submit a test panel to match
referee color sample for approval. Submit a certificate of compliance for the concrete panels.

Concrete panels must be SoundSorb® Cladding Panels. The Contractor can obtain SoundSorb®
Cladding Panels by contacting Mr. Boone Bucher, Concrete Solutions, Inc., 3300 Bee Cave Road, Suite
650, Austin, Texas 78746 (phone 512-327-8481).

The color of the concrete panels must be uniform throughout. Color pigments must be iron oxides
complying with ASTM C 979. The color of the concrete panels must closely match the color of existing
CMU sound wall located along northbound I-5, north of Avenida Vaquero UC (Bridge No. 55-0223) near
Post Mile 5.10.

Bonding polymer emulsion must follow manufacturer's recommendation.

Guaranteed pricing information is as follows:

Material or Service Quoted Price Comments

SoundSorb® Cladding Panels $17 per square foot ¢ Includes furnishing panels
(with texture and coloring),
delivery and sales tax

e Does not include installation

or staining
Polymer mortar mix $2 per square foot e Must follow manufacturer's
instructions
Manufacturer's charge for field $750 per day e Minimum four days

service representative

Prices, conditions, and discounts quoted will apply to all orders received on or before December 31, 2013
provided delivery is accepted within 90 days after the order is placed. The above prices do not include
installation, discounts or other conditions.

The location of the nearest SoundSorb® licensed manufacturer is Warren Taylor, Pro-Cast Product, Inc.,
909-793-7602.
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For surface preparation, the block wall surface must have a relief no greater than 3/8 inches or less of the
nominal wall surface, any masonry protrusions beyond that amount must be removed via grinding or
chipping away. Within 48 hours prior to application of bonding agent, masonry surfaces must be power-
washed to remove any laitance, loose particles, oil, grease or other contaminants. Power washing
equipment must have a minimum rating of 3200 psi and be used at a distance sufficient to remove
contaminants without damaging wall surface or mortar joints.

Installation of the concrete panels must follow manufacturer's instructions for use of bonding polymer
emulsion, including curing time and mortar mix proportions. Bonding polymer emulsion, diluted per
manufacturer’s instructions, must be sprayed or brushed onto receiving wall. Polymer mortar mix must be
made per bonding polymer emulsion manufacturer’s instructions. Mortar mix must be troweled onto
receiving wall at such a thickness and viscosity that the block relief is covered and a flat surface results.

The back of the concrete panels must be troweled with 1/8 inch to 1/4 inch of polymer mortar mix and
pressed against the receiving wall surface while both wall mortar and cladding mortar are fresh. Panels
must be braced in the correct position until the mortar sets.

Concrete panels are to be lifted and moved in a vertical position during installation. When trimming or
saw-cutting a panel it is required to support the surface area of each panel as it is placed horizontally to
cut and when completed, lifted from one side to a vertical position for handling.

Concrete panel placement must begin on the top ledge of the concrete barrier. Panels must be placed
such that the texture is continuous and the simulated horizontal and vertical joints match adjacent panels.
Any gap between the panels must be no greater than 3/16 inches along any panel perimeter. Panels
may be saw-cut for wall expansion gaps and to follow grade at top of wall.

Prepare and stain concrete panels under Section 59-7. The color of the concrete panels must closely
match the color of existing CMU sound wall located along northbound I-5, north of Avenida Vaquero UC
(Bridge No. 55-0223) near Post Mile 5.10. Prior to staining the panels, the Contractor must submit a
sample panel to the Engineer for conformity. The Contractor must allow the Engineer 5 working days to
verify that the color of the sample conforms to the existing sound wall noted above

Concrete panel surface finish must be of uniform color and texture.

Add to section 51-1.04:
The payment quantity for Architectural Treatment does not include the area of Architectural Treatment on
the concrete barrier.

Concrete panels are measured and paid by the square feet measured from the top of the barrier to the
top of the top panel and paid as Architectural Treatment (Concrete Panel).

Contract No. 12-0F96C4
86



AAAAAAAAANAANNAANAAANAAAAAANAAAAAAAANANAANAANNRN

53 SHOTCRETE

Add to section 53-2.01D(3):

The requirement for shotcrete test panels may be waived, if:

1. You submit a test panel report and certified compressive strength test data from a State highway
project with a similar application of approximately equal thickness, including similar quantities and
placement of reinforcement or other obstructions. The test panel report must list the names of the
application crew, equipment used, materials, mixing proportions, ambient temperatures, and
procedures used to construct the test panels.

2. Proposed nozzleman constructed the test panel described in the test panel report.

3. Certified compressive strength test data was taken from cores from the same test panel.

4. Engineer accepts the report and test data and authorizes the waiver of the requirement for test
panels.

AAAAAAAAANAANNAAANAAANAAAAAANAAAAAAAANANAANAANANN

56 SIGNS

Add to section 56-3.02K(2):

Seal the perimeters of direct tension indicator gaps with caulking. Caulking must be gray and at least 50
mils thick. Apply caulking before painting.

Add to section 56-4.02B:
Grout used to fill sign posts and post pockets must comply with section 51-1.02G.

Add to section 56-4.03A:
Immediately before placing a sign post in a post pocket:

1. Clean the post pocket and thoroughly saturate it with water
2. Remove all free water and dry the post pocket to a saturated surface dry condition

Place grout into the post pocket and insert the post. Retempering of the grout is not allowed. Cure the
grout at least 3 days using the curing compound method or by keeping the surface continuously damp.

AAAAANAANAAAANAAAANAANAAAANAAAANAANAANAANAANAN

58 SOUND WALLS

Add to section 58-2.02B:

The color of the CMUs must closely match the color of existing CMU sound wall located along
northbound -5, north of Avenida Vaquero UC (Bridge No. 55-0223) near Post Mile 5.10. Before ordering
CMUs, submit a sample CMU. Allow the Engineer 5 business days to verify that the color of the sample
matches the existing sound wall noted above.
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Add to section 58-2.03A:
The angle of internal friction (¢) to be used with the plans for the soil at all sound walls is 30 degrees.

AAAAANAANAAAANAAAANANAANAANAAANAANAANAANAANAANAN

59 PAINTING

Replace "Reserved" in section 59-7.01B(1) of the RSS for section 59-7:

The final color of the stained concrete must match color of existing CMU sound wall located along
northbound -5, north of Avenida Vaquero UC (Bridge No. 55-0223) near Post Mile 5.10.

Replace "Reserved" in section 59-7.01B(4) of the RSS for section 59-7 with:

The color of the joint sealing compound must match the color of existing CMU sound wall located along
northbound I-5, north of Avenida Vaquero UC (Bridge No. 55-0223) near Post Mile 5.10..

Add to section 59-7.01C(1):

AAAAAAAAAAANAANAANANAANAAANAAAAANAAANAANAAANANAAAANNAAANAANNAAAAANNANAN

DIVISION VII DRAINAGE

68 SUBSURFACE DRAINS
Replace paragraph 3 of section 68-2.02F(1) with:

Use Class 2 permeable material for underdrains.

AAAAAAAAANAANANAAANAAAANAAAAAANAAAAAAAANANAAANAANANN

70 MISCELLANEOUS DRAINAGE FACILITIES

Replace “Reserved” in section 70-6 with:

70-6 GRATED LINE DRAINS
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70-6.01 GENERAL
Section 70-6 includes specifications for constructing grated line drains.

Submit a Certificate of Compliance from the manufacturer.

70-6.02 MATERIALS
70-6.02A General
Concrete backfill must comply with the specifications for minor concrete.

70-6.02A Line Drain Channel

Drain channel sections must be manufactured using monolithic polymer concrete with no side extensions.
The interior surface of the line drain channel must be smooth below the level of the frame, grate, and
associated connections.Monolithic polymer concrete must consist of aggregate with either polyester resin
or vinylester resin. The polymer concrete must have the values and properties shown in the following
table:

Property ASTM Test Value
method

Tensile strength, psi C 307 1,450 min
Compressive strength, psi C 579 11,600 min
Bending strength, psi C 580 2,900 min
Moisture absorption, percentage C 140 0.5 max
Chemical resistance C 267 Pass
Freeze-thaw, number of cycles with out weight loss C 666 1,600 min

70-6.02B Line Drain Frames and Grates

Frames and grates must be heavy duty rated under General Services Administration CID A-A-60005
Frames, Covers, Gratings, Steps, Manholes, Sump and Catch Basin. The design and performance
requirements include the following:

1. Grated line drain frames and grates must be manufactured of ductile iron complying with section 75-
1.02. Frames and grates include bolts, nuts, frame anchors, and other connecting hardware.
Galvanizing or asphalt paint coating is not required.

2. Frames and grates, whether one-piece or separate, must be classified heavy duty traffic rated with a
transverse proof-load strength of 25,000 pounds

3. Grates and frames must be one piece anchored into the body of the line drain unless shown as
removable. Removable grates must be separate from the frame and must:

3.1 Be held in place by locking devices that are tamper resistant

3.2  Provide a minimum repetitive pullout resistance of 340 Ib/ft of length after completion of 1,000
hours of salt spray testing under ASTM B 117

3.3. Be match marked in pairs before delivery to the work and grates must fit into the frames
without rocking

4. If a combination of one piece frame and grate and removable grates are used, the locations of the
removable grates are shown

5. Except for grates installed within designated pedestrian paths of travel, grate design must accept
inflow of runoff through openings consisting of a minimum of 60 percent of the total top surface area
of the grate. Individual openings or slots must have a dimension not greater than 2 inches measured
in the direction of the grated line drain flow line.

6. Grates installed within designated pedestrian paths of travel must be certified as conforming to the
requirements of the Americans with Disabilities Act.

70-6.03 CONSTRUCTION
Excavation and backfill must comply with section 19-3.
Grated line drains must be installed in trenches excavated to the lines and grades established by the

Engineer. Grade and prepare the bottom of the trench to provide a firm and uniform bearing throughout
the entire length of the grated line drain.
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Installation of grated line drains and joints must comply with the manufacturer's instructions.

Install to the lines and grades with sections closely jointed and secured to ensure that no separation of
the line drains occurs during backfilling.

The frame or grate must not extend above the level of the surrounding concrete backfill.
Connect grated line drains to new or existing drainage facilities as shown.
Backfill with minor concrete.

Place concrete backfill in the trench as shown. Place against undisturbed material at the sides and
bottom of the trench in a manner that prevents (1) floating or shifting of the grated line drain and voids or
(2) segregation in the concrete.

Immediately remove foreign material that falls into the trench before or during placement of the concrete.

Where necessary construct and compact earth plugs at the ends of the concrete backfill to contain the
concrete within the trench.

Secure frames or line drain wall to the surrounding concrete backfill with steel anchoring rods as shown.
Alternative securing methods must provide a minimum pullout resistance of 685 Ib/ft of length of grated
line drain frame.

Concrete backfill must be finished flush with the adjacent surfacing.

The surface of the concrete must be textured with a broom or burlap drag to produce a durable skid-
resistant surface.

70-6.04 PAYMENT
Payment for frames and grates is included in the payment for grated line drain.

AAAAAANAAAAANANAAANAANANAANAAANAAAAANAAANAAAAANAAANAAANNAAANAANNAANAAANNANAN

DIVISION IX TRAFFIC CONTROL FACILITIES

83 RAILINGS AND BARRIERS

Replace "Reserved" in section 83-1.02B(1) with:
83-1.02B(1)(a) General
Section 83-1.02B(1) includes specifications for constructing vegetation control areas around guardrail
posts with minor concrete.

Submit the mix design for the minor concrete to be used for vegetation control. Include compressive
strength test results with your mix design.

Submit the quantity in pounds of crumb rubber with your certificate of compliance for crumb rubber
aggregate if used.

83-1.02B(1)(b) Materials

83-1.02B(1)(b)(i) General

Not Used

83-1.02B(1)(b)(ii) Minor Concrete
Minor concrete must include reinforcing fibers and may include crumb rubber aggregate.
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Section 90-2.02B does not apply. Minor concrete must contain at least:

1. 505 pounds of cementitious material per cubic yard if crumb rubber aggregate is used
2. 400 pounds of cementitious material per cubic yard if crumb rubber aggregate is not used

The 3rd paragraph of section 90-2.02C does not apply. Minor concrete must have a maximum aggregate
size of 3/8 inch.

You may use volumetric proportioning under ASTM C 685/C 685M or section 90-3.02B.
Minor concrete must have a 28-day compressive strength from 1,400 to 1,800 psi.

83-1.02B(1)(b)(iii) Crumb Rubber Aggregate

Crumb rubber must consist of ground or granulated scrap tire rubber from automobile and truck tires. Tire
buffings are not allowed. Crumb rubber aggregate must be ground and granulated at ambient
temperature.

The gradation of the crumb rubber aggregate must meet the requirements of the following table:

Gradation Requirements

Sieve size Percentage passing
1/2" 100
3/8" 90-100
1/4" 3545
No. 4 5-15
No. 8 0-5
No. 16 0

Crumb rubber aggregate must not contain more than 0.01 percent of wire by mass of crumb rubber and
must be free of oils and volatile organic compounds.

Commingling of crumb rubber from different sources is not allowed.
The crumb rubber aggregate must be 3.5 £ 0.5 percent by weight of the concrete.

83-1.02B(1)(b)(iv) Reinforcing Fibers
Reinforcing fibers for minor concrete must be:

1. Polypropylene fibers with an engineered sinusoidal contoured profile manufactured specifically for
use as concrete reinforcement.

2. Blended ratio of 4 parts by weight of coarse monofilament fibers with maximum individual fiber
lengths of 2 + 1/2 inch and 1 part by weight of fine fibrillated polypropylene fibers of various lengths
and thicknesses. If the coarse and fine reinforcing fibers are supplied by the same manufacturer, they
may be premixed in a sealed 5 |b degradable bag.

3. From a commercial source.

4. Concrete ingredient as described in your mix design and as recommended by the manufacturer.

The reinforcing fiber content of minor concrete must be 5 Ib/cu yd.

83-1.02B(1)(b)(v) Coloring Agent

If a color for concrete is specified in section 83-1.02B(1)(b)(i), the coloring agent must be integral to the
concrete mix and added at the concrete plant.

If the curing compound method is used, use curing compound no. 6.

83-1.02B(1)(b)(vi) Block-Out Material

Use a commercially-available expanded polystyrene foam for the block-out material. The expanded
polystyrene foam must have a compressive strength of 13 £ 5 psi at 10 percent deformation when tested
under ASTM D1621.
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You may substitute any appropriate material that meets the compressive strength requirements of the
expanded polystyrene foam if authorized.

83-1.02B(1)(c) Construction
83-1.02B(1)(c)(i) General

Areas to receive vegetation control must be cleared of vegetation, trash, and debris. Dispose of removed
material.

83-1.02B(1)(c)(ii) Earthwork

Excavate areas to receive vegetation control. Where vegetation control abuts the existing surfacing, the
edge of the existing surfacing must be on a neat line or must be cut on a neat line to a minimum depth of
2 inches before removing the surfacing. The finished elevation of the excavated area to receive
vegetation control must maintain planned flow lines, slope gradients, and contours of the job site.

Grade areas to receive vegetation control to a smooth, uniform surface and compact to a relative
compaction of not less than 95 percent.

Dispose of surplus excavated material uniformly along the adjacent roadway except as specified in
section 14-11.

83-1.02B(1)(c)(iii) Block Out
Install block-out material as shown.

If block-out material is supplied in more than 1 piece, tape the pieces together to make a smooth surface
on the top and sides.

Ensure block-out material does not move during concrete placement.

83-1.02B(1)(c)(iv) Placing Minor Concrete
Place minor concrete for vegetation control by hand.

Strike off and compact minor concrete with a mechanical or vibratory screed device. Apply a broom finish.
Match the finished grade to the adjacent section of vegetation control, pavement, shoulder, or existing
grade.

83-1.02B(1)(d) Payment

Vegetation control (minor concrete) is measured from the actual areas placed. The Department does not
pay for vegetation control (minor concrete) placed outside the dimensions shown.

Replace section 83-1.02C(2) with:
83-1.02C(2) Alternative In-Line Terminal System

Alternative in-line terminal system must be furnished and installed as shown on the plans and under
these special provisions.

The allowable alternatives for an in-line terminal system must consist of one of the following or a
Department-authorized equal.

1. TYPE SKT-MGS TERMINAL SYSTEM - Type SKT-MGS terminal system must be a SKT 350
sequential kinking terminal, system length 53'-1-1/2", manufactured by Road Systems, Inc., located in
Big Spring, Texas, and must include items detailed for Type SKT-MGS terminal system shown on the
plans. The SKT 350 sequential kinking terminal can be obtained from the distributor, Universal
Industrial Sales, P.O. Box 699, Pleasant Grove, UT 84062, telephone (801) 785-0505 or from the
distributor, Gregory Highway Products, 4100 13th Street, S.W., Canton, OH 44708, telephone (330)
477-4800.
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2. TYPE ET-PLUS 31 TERMINAL SYSTEM - Type ET-PLUS 31 terminal system must be an ET-2000
PLUS (4-tube system) extruder terminal, system length 53'-1-1/2", as manufactured by Trinity
Highway Products, LLC, and must include items detailed for Type ET-PLUS 31 terminal system
shown on the plans. The ET-2000 PLUS (4-tube system) extruder terminal can be obtained from the
manufacturer, Trinity Highway Products, LLC, P.O. Box 99, Centerville, UT 84012, telephone (800)
772-7976.

Submit a certificate of compliance for terminal systems.

Terminal systems must be installed under the manufacturer's installation instructions and these
specifications. Each terminal system installed must be identified by painting the type of terminal system in
neat black letters and figures 2 inches high on the backside of the rail element between system posts
numbers 4 and 5.

For Type ET-PLUS 31 terminal system, install a hinged breakaway post at Post 1 and 6'-0" steel yielding
terminal posts at Posts 2 through 6. The hinged breakaway post must be, at the Contractor's option,
either driven, with or without pilot holes, or placed in drilled holes. If placed in a pilot or drilled hole, space
around the hinged breakaway post must be backfilled with selected earth, free of rock, placed in layers
approximately 4 inches thick and each layer must be moistened and thoroughly compacted.

For Type SKT-MGS terminal system, install the soil tube with soil plate attached at Post 1, hinged
breakaway post at Post 2, and 6'-0" W6 x 9 steel posts at Posts 3 through 8. Use a W6 x 15 steel post at
Post 1. The soil tube with soil plate must be, at the Contractor's option, driven with or without pilot holes,
or placed in drilled holes. Space around the steel foundation tubes must be backfilled with selected earth,
free of rock, placed in layers approximately 4 inches thick and each layer must be moistened and
thoroughly compacted.

For Type ET-PLUS 31 terminal system, install 4'-6" steel foundation tubes with soil plates attached or 6'-
0" soil tubes at Posts 1 and 2. Install 6'-0" controlled release terminal posts at Posts 3 through 6. The
steel foundation tubes must be, at the Contractor's option, either driven, with or without pilot holes, or
placed in drilled holes. Space around the steel foundation tubes must be backfilled with selected earth,
free of rock, placed in layers approximately 4 inches thick and each layer must be moistened and
thoroughly compacted. The wood terminal posts must be inserted into the steel foundation tubes by hand
and must not be driven. Before the wood terminal posts are inserted, the inside surfaces of the steel
foundation tubes to receive the wood posts must be coated with a grease that will not melt or run at a
temperature of 149 degrees F or less. The edges of the wood terminal posts may be slightly rounded to
facilitate insertion of the post into the steel foundation tubes.

For Type SKT-MGS terminal system, install the soil tube with soil plate attached at Post 1, breakaway
cable terminal post at Post 2, and controlled release terminal posts at Posts 3 through 8. The soil tube
must be, at the Contractor's option, driven with or without pilot holes, or placed in a drilled hole. Space
around the steel foundation tube must be backfilled with selected earth, free of rock, placed in layers
approximately 4 inches thick and each layer must be moistened and thoroughly compacted. A wood post
must be inserted into the steel foundation tube by hand. Before the wood terminal post is inserted, the
inside surfaces of the steel foundation tube to receive the wood post must be coated with a grease that
will not melt or run at a temperature of 149 degrees F or less. The edge of the wood post may be slightly
rounded to facilitate insertion of the post into the steel foundation tube.

After installing the terminal system, dispose of surplus excavated material in a uniform manner along the
adjacent roadway where designated by the Engineer.

Replace section 83-1.02C(3) with:
83-1.02C(3) Alternative Flared Terminal System

Alternative flared terminal system must be furnished and installed as shown on the plans and under these
special provisions.
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The allowable alternatives for a flared terminal system must consist of one of the following or a
Department-authorized equal.

1. TYPE FLEAT-MGS TERMINAL SYSTEM - Type FLEAT-MGS terminal system must be a Flared
Energy Absorbing Terminal 350, system length 37'-6", manufactured by Road Systems, Inc., located
in Big Spring, Texas, and must include items detailed for Type FLEAT-MGS terminal system shown
on the plans. The Flared Energy Absorbing Terminal 350 can be obtained from the distributor,
Universal Industrial Sales, P.O. Box 699, Pleasant Grove, UT 84062, telephone (801) 785-0505 or
from the distributor, Gregory Industries, Inc., 4100 13" Street, S.W., Canton, OH 44708, telephone
(330) 477-4800.

2. TYPE SRT-31 TERMINAL SYSTEM - Type SRT-31 terminal system must be an SRT-350 Slotted
Rail Terminal (6-post system), system length 37'-6", as manufactured by Trinity Highway Products,
LLC, and must include items detailed for Type SRT-31 terminal system shown on the plans. The
SRT-350 Slotted Rail Terminal (6-post system) can be obtained from the manufacturer, Trinity
Highway Products, LLC, P.O. Box 99, Centerville, UT 84012, telephone (800) 772—7976.

Submit a certificate of compliance for terminal systems.

Terminal systems must be installed under the manufacturer's installation instructions and these
specifications. Each terminal system installed must be identified by painting the type of terminal system in
neat black letters and figures 2 inches high on the backside of the rail element between system posts
numbers 4 and 5.

For Type SRT-31 terminal system, install a cable release post at Post 1 and 6'-0" steel yielding terminal
posts at Posts 2 through 6. The cable release post and steel yielding terminal posts must be, at the
Contractor's option, either driven, with or without pilot holes, or placed in drilled holes. If placed in pilot or
drilled holes, space around the posts must be backfilled with selected earth, free of rock, placed in layers
approximately 4 inches thick and each layer must be moistened and thoroughly compacted.

For Type FLEAT-MGS terminal system, install the soil tube with soil plate attached at Post 1, hinged
breakaway post at Post 2, and 6'-0" W6 x 9 steel posts at Posts 3 through 7. Use a W6 x 15 steel post at
Post 1. The soil tube with soil plate must be, at the Contractor's option, driven with or without pilot holes,
or placed in drilled holes. Space around the steel foundation tubes must be backfilled with selected earth,
free of rock, placed in layers approximately 4 inches thick and each layer must be moistened and
thoroughly compacted.

For Type FLEAT-MGS terminal system, install the soil tubes with soil plate attached at Posts 1 and 2,
breakaway cable terminal posts at Posts 1 and 2, and controlled release terminal posts at Posts 3
through 6. The soil tubes with soil plates must be, at the Contractor's option, driven with or without pilot
holes, or placed in drilled holes. Space around the steel foundation tubes must be backfilled with selected
earth, free of rock, placed in layers approximately 4 inches thick and each layer must be moistened and
thoroughly compacted. The breakaway cable terminal posts must be inserted into the steel foundation
tubes by hand and must not be driven.

After installing the terminal system, dispose of surplus excavated material in a uniform manner along the
adjacent roadway where designated by the Engineer.

Add to section 83-2.02D(1):

Where shown, construct concrete barriers on a layer of Class |l aggregate base. Aggregate base must
comply with section 26. Adjust the height of the barriers to allow for irregularities in the surface of the
finished aggregate base. The adjustment amount will be ordered before the concrete is placed.
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Delete the 3rd paragraph of section 83-2.02D(4).
Replace the 1st paragraph of section 83-2.02D(3)(b) with:

Concrete barriers constructed using an extrusion or slip form machine or other similar type of equipment
must be made of well-compacted, dense concrete, and the exposed surfaces must comply with section
51. You may be required to submit evidence of successful operation of the extrusion or slip form machine
or other equipment.

Submit a QC plan for use of the extrusion or slip form construction method if reinforcement is not fixed in
place before placing concrete.

The QC plan must include:

Contingency plan for correcting problems in production, transportation, or placement

Procedure for splicing concrete barrier reinforcement

Procedure for positioning reinforcement during extrusion or slip form operations

Test procedure for verifying final positions of horizontal reinforcement at 100-foot intervals, evaluated
a minimum of 20 feet behind the trailing extrusion or slip form edge

Test report forms to be used that shows (1) positions of reinforcement relative to the top of the
barrier, (2) clearance cover from the faces of the barrier to the reinforcement, and (3) station of the
tests

pODA

o

If a QC plan is submitted, submit the test report forms within 48 hours of constructing the concrete barrier.

The Department rejects concrete barrier with any reinforcement deviating more than 1 inch from the
positions shown.

AAAAANAANAANAANAAAANAANAANAANAAAANAANAANAANAANAN

84 TRAFFIC STRIPES AND PAVEMENT MARKINGS

Replace the 2nd paragraph in section 84-2.03B with:

Apply thermoplastic for traffic stripes by the ribbon extrusion method in a single pass. Apply the
thermoplastic at a rate of at least 0.34 Ib/ft of 4-inch-wide solid stripe. The applied thermoplastic must be
at least 0.1 inch thick.

Replace "Reserved" in the RSS for section 84-6 with:
84-6.01 GENERAL
84-6.01A Summary
Section 84-6 includes specifications for applying thermoplastic traffic stripes and pavement markings with
enhanced wet-night visibility.
Thermoplastic must comply with section 84-2.

84-6.01B Submittals
Submit a certificate of compliance for the glass beads.

84-6.01C Quality Control and Assurance

Within 14 days of applying a thermoplastic traffic stripe or pavement marking with enhanced wet-night
visibility, the retroreflectivity must be a minimum of 700 mcd/sq m/Ix for white stripes and markings and
500 mcd/sg m/Ix for yellow stripes and markings. Test the retroreflectivity using a reflectometer under
ASTM E 1710.
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84-6.02 MATERIALS
Thermoplastic traffic stripes and pavement markings with enhanced wet-night visibility must consist of a
single uniform layer of thermoplastic and 2 layers of glass beads as follows:

1. The 1st layer of glass beads must be on the Authorized Material List under high-performance
retroreflective glass beads for use in thermoplastic traffic stripes and pavement markings. The color
of the glass beads must match the color of the stripe or marking to which they are being applied.

2. The 2nd layer of glass beads must comply with AASHTO M 247, Type 2.

Both types of glass beads must be surface treated for use with thermoplastic under the bead
manufacturer's instructions.

84-6.03 CONSTRUCTION
Use a ribbon-extrusion or screed-type applicator to apply thermoplastic traffic stripe.

Operate the striping machine at a speed of 8 mph or slower during the application of thermoplastic traffic
stripe and glass beads.

Apply thermoplastic traffic stripe at a rate of at least 0.38 Ib/ft of 4-inch-wide solid stripe. The applied
thermoplastic traffic stripe must be at least 0.090 inch thick.

Apply thermoplastic pavement marking at a rate of at least 1.06 Ib/sq ft. The applied thermoplastic
pavement marking must be at least 0.100 inch thick.

Apply thermoplastic traffic stripe and both types of glass beads in a single pass. First apply the
thermoplastic, followed immediately by consecutive applications of high-performance glass beads and
then AASHTO M 247, Type 2, glass beads. Use a separate applicator gun for each type of glass bead.

You may apply glass beads by hand on pavement markings.

Distribute glass beads uniformly on traffic stripes and pavement markings. Apply high-performance glass
beads at a rate of at least 6 Ib/100 sq ft of stripe or marking. Apply AASHTO M 247, Type 2, glass beads
at a rate of at least 8 Ib/100 sq ft of stripe or marking. The combined weight of the 2 types of glass beads
must be greater than 14 Ib/100 sq ft of stripe or marking.

84-6.04 PAYMENT
Not Used

AAAAAAAAANAAANNAAAAANAAAAAANAAAAAAAANANAAANAANANN

86 ELECTRICAL SYSTEMS

Add to the end of the 1st paragraph of section 86-1.01:

This work is shown on plan sheets labeled E. The work involved in each bid item is shown on a sheet with
a title matching the bid item description except for the following bid items:

1. Maintaining the existing traffic management system during construction
2. System testing and documentation

Communication conduit is included in the following structures:
1. Avenida Vaquero UC (Widen) (Bridge No. 55-0223)

Add to the 4th paragraph of section 86-1.03:

14. Materials shown in the quantity tables on sheets labeled E-143 through E-149
15. Tracer wire
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Replace "Reserved" in section 86-1.06B with:

Traffic Management System (TMS) elements include, but are not limited to ramp metering (RM) system,
communication system, traffic monitoring stations, video image vehicle detection system (VIVDS),
microwave vehicle detection system (MVDS), loop detection system, changeable message sign (CMS)
system, extinguishable message sign (EMS) system, highway advisory radio (HAR) system, closed circuit
television (CCTV) camera system, roadway weather information system (RWIS), visibility sensor, and
fiber optic system.

Existing TMS elements, including detection systems, shown and located within the project limits must
remain in place and be protected from damage. If the construction activities require existing TMS
elements to be nonoperational or off line, and if temporary or portable TMS elements are not shown, the
Contractor must provide for temporary or portable TMS elements. The Contractor must receive
authorization on the type of temporary or portable TMS elements and installation method.

Before work is performed, the Engineer, the Contractor, and the Department's Traffic Operations
Electrical representatives must jointly conduct a pre-construction operational status check of all existing
TMS elements and each element's communication status with the Traffic Management Center (TMC),
including existing TMS elements not shown and elements that may not be impacted by the Contractor's
activities. The Department's Traffic Operations Electrical representatives will certify the TMS elements’
location and status, and provide a copy of the certified list of the existing TMS elements within the project
limits to the Contractor. The status list will include the operational, defined as having full functionality, and
the nonoperational components.

The Contractor must obtain authorization at least 72 hours before interrupting existing TMS elements’
communication with the TMC that will result in the elements being nonoperational or off line. The
Contractor must notify the Engineer at least 72 hours before starting excavation activities.

Traffic monitoring stations and their associated communication systems, which were verified to be
operational during the pre-construction operational status check, must remain operational on
freeway/highway mainline at all times, except:

1. For a duration of up to 15 days on any continuous segment of the freeway/highway longer than 3
miles

2. For a duration of up to 60 days on any continuous segment of the freeway/highway shorter than 3
miles

If the construction activities require existing detection systems to be nonoperational or off line for a longer
time period or the spacing between traffic monitoring stations is more than the specified criteria above,
and temporary or portable detection operations are not shown, the Contractor must provide provisions for
temporary or portable detection operations. The Contractor must receive authorization on the type of
detection and installation before installing the temporary or portable detection.

If existing TMS elements shown or identified during the pre-construction operational status check, except
traffic monitoring stations, are damaged or fail due to the Contractor's activity, where the elements are not
fully functional, the Engineer must be notified immediately. If the Contractor is notified by the Engineer
that existing TMS elements have been damaged, have failed or are not fully functional due to the
Contractor's activity, the damaged or failed TMS elements, excluding structure-related elements, must be
repaired or replaced, at the Contractor's expense, within 24 hours. For a structure-related elements, the
Contractor must install temporary or portable TMS elements within 24 hours. For nonstructure-related
TMS elements, the Engineer may authorize temporary or portable TMS elements for use during the
construction activities.

If fiber optic cables are damaged due to the Contractor's activities, the Contractor must install new fiber
optic cables from an original splice point or termination to an original splice point or termination, unless
otherwise authorized. Fiber optic cable must be spliced at the splice vaults if available. The amount of
new fiber optic cable slack in splice vaults and the number of new fiber optic cable splices must be
equivalent to the amount of slack and number of splices existing before the damage or as directed by the
Engineer. Fusion splicing will be required.
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The Contractor must demonstrate that repaired or replaced elements operate in a manner equal to or
better than the replaced equipment. If the Contractor fails to perform required repairs or replacement
work, the Department may perform the repair or replacement work and the cost will be deducted from
monies due to the Contractor.

A TMS element must be considered nonoperational or off line for the duration of time that active
communications with the TMC is disrupted, resulting in messages and commands not transmitted from or
to the TMS element.

The Contractor must provide provisions for replacing existing TMS elements within the project limits,
including detection systems, that were not identified on the plans or during the pre-construction
operational status check that became damaged due to the Contractor's activities.

If the pre-construction operational status check identified existing TMS elements, then the Contractor, the
Engineer, and the Department's Traffic Operations Electrical representatives must jointly conduct a post
construction operational status check of all existing TMS elements and each element's communication
status with the TMC. The Department's Traffic Operations Electrical representatives will certify the TMS
elements' status and provide a copy of the certified list of the existing TMS elements within the project
limits to the Contractor. The status list will include the operational, defined as having full functionality, and
the nonoperational components. TMS elements that cease to be functional between pre and post
construction status checks must be repaired at the Contractor's expense.

The Engineer will authorize the schedule for final replacement, the replacement methods and the
replacement elements, including element types and installation methods before repair or replacement
work is performed. The final TMS elements must be new and of equal or better quality than the existing
TMS elements.

If no electrical work exists on the project and no TMS elements are identified within the project limits, the
pre-construction operational status check is change order work.

Furnishing and installing temporary or portable TMS elements that are not shown, but are required when
an existing TMS element becomes nonoperational or off line due to construction activities, is change
order work.

Furnishing and installing temporary or portable TMS elements and replacing TMS elements that are not
shown nor identified during the pre-construction operational status check and were damaged by
construction activities is change order work.

If the Contractor is required to submit provisions for the replacement of TMS elements that were not
identified, submitting the provisions is change order work.

Add to Section 86-1.06:
86-1.06C Temporary Communication System
86-1.06C(1) General
86-1.06C(1)(a) Summary
Section 86-1.06C includes specifications for installation, modifying, and removal of temporary
communication system.
86-1.06C(1)(b) Definitions
Not Used

86-1.06C(1)(c) Submittals
Not Used

86-1.06C(1)(d) Quality Control and Assurance

After installation, 100 percent of all temporary fiber optic cables must be tested bidirectional with an
OTDR for attenuation. Loss of any splice must not be greater than 0.07 dB.
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86-1.06C(2) Materials

86-1.06C(2)(a) Fiber Optic Cable System

86-1.06C(2)(a)(i) General

Install, test and remove temporary fiber optic cables as shown.

The fiber optic cables must meet the same requirements as the cable specified in section 86-2.20 in
these special provisions.

86-1.06C(3) Construction
Not Used

86-1.06C(4) Payment
Not Used

Add to section 86-2.03B:
Use sleeve nuts on Type 1-A standards. The bottom of the base plate must be flush with finished grade.

Add to section 86-2.04A:

Set the Type 1 standards with the handhole on the downstream side of the pole in relation to traffic or as
shown.

Add to section 86-2.05A:
Communication conduit shall be Type 3 Schedule 80. All other underground conduits shall be Type 1.

Add to section 86-2.05B:
The conduit in a foundation and between a foundation and the nearest pull box must be Type 1.

Add to section 86-2.05C:

If a standard coupling cannot be used for joining Type 1 conduit, use a UL-listed threaded union coupling
under section 86-2.05C, a concrete-tight split coupling, or a concrete-tight set screw coupling.

If Type 3 conduit is placed in a trench, not in the pavement or under concrete sidewalk, after the bedding
material is placed and the conduit is installed, backfill the trench to not less than 4 inches above the
conduit with minor concrete under section 90-2, except the concrete must contain not less than 421
pounds of cementitious material per cubic yard. Backfill the remaining trench to finished grade with
backfill material.

After conductors have been installed, the ends of the conduits terminating in pull boxes, service
equipment enclosures, and controller cabinets must be sealed with an authorized type of sealing
compound.

The final 2 feet of conduit entering a pull box in a reinforced concrete structure may be Type 4.

Replace the 3rd paragraph in section 86-2.06A(2) of the RSS for section 86-2.06 with:
In a ground or sidewalk area, embed the bottom of a pull box in crushed rock.

Do not place grout in the bottom of the pull box.
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Replace "Reserved" in section 86-2.06B of the RSS for section 86-2.06 with:
86-2.06B(1) General
86-2.06B(1)(a) Summary
Section 86-2.06B includes specifications for installing non-traffic-rated pull boxes.

86-2.06B(1)(b) Submittals

Before shipping pull boxes to the jobsite, submit a list of materials, Contract number, pull box
manufacturer, manufacturer's instructions for pull box installation, and your contact information to METS.
Submit reports for pull box from an NRTL-accredited lab.

86-2.06B(1)(c) Quality Control and Assurance
86-2.06B(1)(c)(i) General

Pull boxes may be tested by the Department. Deliver pull boxes and covers to METS and allow 30 days
for testing. When testing is complete, you will be notified. You must pick up the boxes and covers from
the test site and deliver it to the job site.

Any failure of the pull box or the cover that renders the unit noncompliant with these specifications will be
a cause for rejection. If the unit is rejected, you must allow 30 days for retesting. Retesting period starts
when the replacement pull box is delivered to the test site. You must pay for all retesting costs. Delays
resulting from the submittal of noncompliant materials does not relieve you from executing the Contract
within the allotted time.

If the pull box submitted for testing does not comply with the specifications, remove the unit from the test
site within 5 business days after notification that it is rejected. If the unit is not removed within that period,
it may be shipped to you at your expense.

You must pay for all shipping, handling, and transportation costs related to the testing and retesting.

86-2.06B(1)(c)(ii) Functional Testing

The pull box and cover must be tested under ANSI/SCTE 77, "Specification for Underground Enclosure
Integrity."

86-2.06B(1)(c)(iii) Warranty

Provide a 2-year manufacturer replacement warranty for pull box and cover from the date of installation of
the pull box and cover. All warranty documentation must be submitted before installation.

Replacement parts must be provided within 5 business days after receipt of failed pull box, cover, or both
at no cost to the Department and must be delivered to the Department's Maintenance Electrical Shop at
Batavia Maintenance Yard, 1808 N. Batavia Street, Orange, CA 92865.

86-2.06B(2) Materials

The pull box and cover must comply with ANSI/SCTE 77, "Specification for Underground Enclosure
Integrity,” for tier 22 load rating and must be gray or brown.

Each pull box cover must have an electronic marker cast inside.

Extension for the pull box must be of the same material as the pull box and attached to the pull box to
maintain the minimum combined depths as shown.

Include recesses for a hanger if a transformer or other device must be placed in a pull box.
The bolts, nuts, and washers must be a captive bolt design.

The captive bolt design must be capable of withstanding a torque range of 55 to 60 ft-lb and a minimum
pull out strength of 750 Ib. Perform the test with the cover in place and the bolts torqued. The pull box and
cover must not be damaged while performing the test to the minimum pull out strength.

Stainless steel hardware must have an 18 percent chromium content and an 8 percent nickel content.

Galvanize ferrous metal parts under section 75-1-.05.

Contract No. 12-0F96C4
100



Manufacturer's instructions must provide guidance on:

1. Quantity and size of entries that can be made without degrading the strength of the pull box below tier
22 load rating

2. Where side entries cannot be made

3. Acceptable method to be used to create the entry

Tier 22 load rating must be labeled or stenciled by the manufacturer on the inside and outside of the pull
box and on the underside of the cover.

86-2.06B(3) Construction
Do not install pull box in curb ramps or driveways.

A pull box for a post or a pole standard must be located within 5 feet of the standard. Place a pull box
adjacent to the back of the curb or edge of the shoulder. If this is impractical, place the pull box in a
suitable, protected, and accessible location.

Add to section 86-2.08A:

Wrap conductors around the projecting end of conduit in pull boxes as shown. Secure conductors and
cables to the projecting end of the conduit in pull boxes.

Replace the 1st paragraph of section 86-2.09E with:
Splices must be insulated by "Method B." Splices for loop wires to loop detector lead-in cable must be

insulated by "Method B" , in addition a heat-shrink tubing must be placed over the entire splice. Both the
loop start wire and finish wire splices must be placed in the same heat-shrink tubing.

Delete the 7th paragraphs of section 86-2.09E.

Add to section 86-2.14:
86-2.14D System Testing and Documentation
86-2.14D(1) General

Section 86-2.14D includes system testing and documentation specification that cover testing for sub-
system testing, video link and fiber optic testing, data link testing, acceptance testing, physical inspection,
performance testing, functional testing, final acceptance and system documentation required to validate
the operational performance of the ultimate communication system.

86-2.14D(2)1)(a) Submittals
86-2.14D(1)(a)(i) System Documentation

Submit a draft copy of all documentation, 8 weeks before the start of installation, for review and approval
before production of documentation. The draft documentation must show the general approach in
preparing the final manuals. The draft documentation will be reviewed and approved within 4 weeks of
receipt.

Modify the documentation if required and submit provisional documentation no later than 4 weeks after
completion of the acceptance tests and must incorporate all comments made during the approval stages.
The Department is not responsible for all delay caused by non-compliance to the specified requirements.

The provisional documentation will be reviewed and approved or rejected within 3 weeks of receipt.
Arrange for re-submission in a timely manner to meet the schedule if the documents are being rejected.
Receive approval before final production.

Deliver 10 copies of all final documents. The copies must be 8 2" x 11" and bound in 3-ring, hard-covered
binders, complete with dividers.
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86-2.14D(1)(b) Installation and Test Plan for the System

Develop and submit, within 60 working days, an installation and test plan for approval. Test plan details
the method of installation and testing for the following:

Material

Equipment and cables

Associated schedule of activities
Manufacturer's recommended test procedures
Industry standard test practices

akrwN -~

Submit 5 copies of the test plan for approval. Test plan will be reviewed and approved or rejected within
4 weeks of receipt. If the test plan is rejected, then submit a revised test plan within 20 working days for
review and authorization. No testing must be performed until authorization of the test plan is obtained.

Submit test results and include results of failed test or re-tests and place a copy with the equipment at the
site. The Department is not responsible for the test equipment.

Provide notification of intent to proceed with functional and sub-system testing 48 hours before
commencement of tests.

86-2.14D(1)(c) Quality Control and Assurance
86-2.14D(1)(c)(i) Subsystem testing

Sub-system testing must encompass testing of material, equipment and cables after installation, but
before acceptance tests.

Materials, equipment, and cables must be tested after installation at the job site. Sub-system testing and
inspections must include visual inspection for damaged or incorrect installation, adjustments and
alignment, and measurement of parameters and operating conditions. Provide notification of intent to
proceed with sub-system testing 48 hours before commencement of tests.

Provide installation documentation and test results for materials, equipment and cables before
commencement of acceptance tests. Installation documentation includes the following as appropriate:

Model, part number and serial number for material and equipment

Test equipment model number, serial number, settings, and date of last calibration
Strap and switch settings

Record of adjustments and levels

Alignment measurements

Identification of interconnections

Factory, laboratory, and job site test results

Nooakowh~

86-2.14D(1)(c)(ii) Data Link Testing

Data link testing for the alignment and testing of data systems must be conducted after submitting a test
plan and receives authorization based on specifications, plans, and the manufacturer's recommended test
procedures for the equipment involved.

From TMC, with the communication system functioning under normal condition, ping (a pc network tool
used to test whether a particular host is reachable across an IP network) each element (CMS, CCTV,
TMS, RMS, Traffic Signal) using test computer to verify all of the hardware is properly connected and
responding to the assigned IP address. Addresses are assigned by TMC (either by preprogrammed
DHCP or static addressing). Verify that each element responds properly to 'ping' and record the minimum,
maximum and average response times.

Test the following data links:

1. Between Avery Hub (NB I-5 at Avery) and corresponding field elements
2 Between TMC (I-5/Sand Canyon) and corresponding field elements
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86-2.14D(1)(c)(iii) Video Link And Fiber Optic Testing
Test the following video links:

1. Between field cabinet and each associated field camera
2. Between Avery Hub (NB I-5 at Avery) and the corresponding field camera sites
3. Between TMC (I-5/Sand Canyon) and corresponding field camera sites

Test video links in communications systems with a video test signal at the single fiber optic video
(encoder) input. Perform level adjustments and alignments required on video links in order for it to
operate. If a video link fails to meet performance requirements, then restore failed links to the required
performance.

86-2.14D(3)(d)1)(c)(iv) Acceptance Testing
Acceptance testing includes the preparation of an acceptance test plan, conducting acceptance tests and
subsequent retests, and documentation of the results.

Test the communication system according to the approved acceptance test plan and provide all test
equipment, labor and ancillary items required to perform the testing. The test equipment must be certified
to be calibrated to the manufacturers' specifications.

Include the model, part numbers and date of last calibration of all test equipment with the test results.

Start acceptance testing when material required are delivered, installed, aligned for acceptance testing at
the job site.

86-2.14D(1)(c)(v) Physical Inspection

If any material or documentation is outstanding or have been replaced under pre-acceptance warranty,
then provide a physical inspection and documentation for this material. The physical inspection must
consist of inspecting all installed material to ensure workmanship satisfies the specified requirements.

86-2.14D(1)(c)(vi) Performance Tests
Conduct operational performance tests on the following:

1. All video links from the camera output to the input of the color monitors in the TMC
2. All data circuits operational from the TMC to the field equipment

Video tests must satisfy the end-to-end performance requirements under normal operating conditions.
Video tests must be measured with camera video output transmitting a video signal at the input of video
display monitors. Test the video sub-system and record the results.

If a circuit or element fails to satisfy the specified performance requirements, then determine the cause
and correct the failure until accepted. Repeat full performance tests under operating conditions as
determined.

86-2.14D(1)(g)1)(c)(vii) Functional Tests

Test system functions to demonstrate that circuits (video and data), cameras, camera control and
equipment satisfy functional requirements.

Testing includes subjective testing of camera images and verification of camera controls from each
camera. Connectivity of data channels must be demonstrated and document functional test results. If an
aspect of functional tests is determined to have failed, then cease acceptance testing, determine the
cause of the failure, and make repairs until acceptance. Repeating of the acceptance testing begins from
the start of functional tests.

86-2.14D(1)(h)1)(c)(viii) Final Acceptance
Conduct a final acceptance tests after the job site test results have been reviewed and accepted. These
tests include the complete system in normal operations.

The test plan must address full testing requirements of the specifications. The test plan must detail tests
to be performed, expected test results, and test schedules. The acceptance test plan must include the
following test and acceptance categories:
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1. Physical inspection
2. Performance tests
3. Functional tests

The system will not be accepted until all of the following conditions have been met as follows:

1. Physical, performance, and functional acceptance tests have been completed and the results are
approved.

2. All documentation has been completed and submitted.

3. All connections that were changed to perform acceptance tests are restored and tested.

Upon completion of acceptance tests you must connect all equipment to form a fully operational system.

86-2.14D(2) Materials
Not Used

86-2.14D(3) Construction

Designate a System Integrator responsible for the integration of the communication system and required
modifications or amendments, and the implementation and adequate functioning of the communication
equipment installed. The System Integrator serves as the primary contact for issues related to the
communication system or its implementation. Submit a statement of qualifications, describing the training,
previous work history and expertise of the individual selected to serve as System Integrator. If submitted
qualifications are deemed inadequate, then the System Integrator will be rejected.

Label each field element with its unique IP address.

86-2.14D(4) Payment
Not used

Replace section 86-2.18 with:
86-2.18 NUMBERING ELECTRICAL EQUIPMENT
The placement of numbers on electrical equipment will be done by others.

Add to section 86-2:
86-2.19 MODIFY COMMUNICATION SYSTEM
86-2.19A General
86-2.19A(1) Summary
Section 86-2.19 includes specifications for installing fiber optic system.

Fiber optic communication system consists of installing and testing fiber optic outside plant cable, fiber
optic splice enclosure, fiber optic cable terminations, splice vault, innerduct, innerduct sealing plug, splice
tray, tracer wire, colored concrete back fill, warning tape, passive cable assemblies and components, and
system verification, as shown on the plans and in these special provisions.

86-2.19A(2) Definitions
Active Component Link Loss Budget: The active component link loss budget is the difference between
the average transmitter launch power (in dBm) and the receiver maximum sensitivity (in dBm).

Connector: A mechanical device used to align and join 2 fibers together to provide a means for attaching
to and decoupling from a transmitter, receiver, or another fiber (patch panel).

Connectorized: The termination point of a fiber after connectors has been affixed.

Couplers: Devices which mate fiber optic connectors to facilitate the transition of optical light signals from
one connector into another. They are normally located within FDUs, mounted in panels. They may
also be used unmounted, to join 2 simplex fiber runs.
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End-to-End Loss: The maximum permissible end-to-end system attenuation is the total loss in a given
link. This loss could be the actual measured loss, or calculated using typical (or specified) values. A
designer should use typical values to calculate the end-to-end loss for a proposed link. This number
will determine the amount of optical power (in dB) needed to meet the System Performance Margin.

Fiber Distribution Unit (FDU): An enclosure or rack mountable unit containing both a patch panel with
couplers and splice tray(s). The unit’s patch panel and splice trays may be integrated or separated by
a partition.

FO: Fiber optic.
FOOP: Fiber optic outside plant cable.
FOTP: Fiber optic test procedure(s) as defined by TIA standards.

Jumper: A short cable, typically three feet or less, with connectors on each end, used to join 2 CMH
couplers or a CMH to active electronic components.

Light Source: Portable fiber optic test equipment that, when coupled with a power meter, is used to
perform end-to-end attenuation testing. It contains a stabilized light source operating at the
wavelength of the system under test.

Link: A passive section of the system, the ends of which are connectorized. A link may include splices
and couplers. For example, a video link may be from a F/O transmitter to a video multiplexer (MUX).

Optical Time Domain Reflectometer (OTDR): Fiber optic test equipment similar in appearance to an
oscilloscope that is used to measure the total amount of power loss in a F/O cable between 2 points.
It provides a visual and printed display of the losses associated with system components such as
fiber, splices and connectors.

Patch Panel: A precision drilled metal frame containing couplers used to mate 2 fiber optic connectors.
Pigtail: A short optical fiber permanently attached to a source, detector, or other fiber optic device.

Power Meter: Portable fiber optic test equipment that, when coupled with a light source, is used to
perform end-to-end attenuation testing. It contains a detector that is sensitive to light at the designed
wavelength of the system under test. Its display indicates the amount of optical power being received
at the end of the link.

Segment: A section of F/O cable that is not connected to any active device and may or may not have
splices per the design.

SMFO: Singlemode Fiber Optic Cable.
Splice: The permanent joining of two fiber ends using a fusion splicer.

Splice Enclosure: An environmentally sealed container used to organize and protect splice trays. The
container allows splitting or routing of fiber cables from multiple locations. Normally installed in a
splice vault.

Splice Tray: A container used to organize and protect spliced fibers.
Splice Vault: An underground container used to house excess cable or splice enclosures.

Tight Buffered, Non-Breakout Cable (Tight Buffer Cable: Type of cable construction where each glass
fiber is tightly buffered (directly coated) with a protective thermoplastic coating to 900 pm (compared
to 250 um for loose tube fibers).

86-2.19A(3) Submittals
Submit a manufacturer's sample of fiber optic cable, 10 feet in length, with part numbers and original
catalog and documents, to the Engineer.

A minimum of 10 working days before the scheduled delivery of the fiber optic outside plant cable to the
project site, submit documentation of detailed factory test procedures and results for the Engineer's
review and approval.
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The procedures must identify the cable tests performed and conducted. Included in the test procedures
must be the model, manufacturer, configuration, calibration and alignment and operating procedures for
all proposed test equipment.

Submit two copies of the manufacturer's cable installation procedures and technical support information
to the Engineer at least two weeks before the scheduled delivery of the cable to the project site.

86-2.19A(4) Quality Control and Assurance

Testing must include the tests on elements of the passive fiber optic components: (1) at the factory, (2)
after delivery to the project site but prior to installation, (3) after installation and (4) during final system
testing.

Provide all personnel, equipment, instrumentation and materials necessary to perform all field testing.
Notify the Engineer two working days prior to all field tests. The notification must include the exact
location or portion of the system to be tested.

86-2.19A(4)(a) Factory Testing

Provide the documentation from the original cable manufacturer for the factory testing and of compliance
with the fiber specifications as listed in the Fiber Characteristics Table. Before shipment, but while on the
shipping reel, 100 percent of all fibers must be tested for attenuation. Test results must be recorded and
dated. Copies of the results must be (1) maintained on file by the manufacturer with a file identification
number for a minimum of seven years, (2) attached to the cable reel in a waterproof pouch, and (3)
Provide a copy to the Engineer. Copies of the test results must also be filed with the copy accompanying
the shipping reel in a separate weather proof envelope.

86-2.19A(4)(b) Arrival on Site
Physically inspect the cable and reel on delivery.

Measure the attenuation for 100 percent of the fibers to confirm that the cable meets requirements.
Singlemode fibers must be tested at 1310 nm and 1550 nm after arrival on site. Attenuation readings in
one direction must be recorded on the cable data sheet.

Test results must be recorded, dated, compared to the detailed factory test results documents and
submitted to the Engineer.

Attenuation deviations from the shipping records of greater than 5 percent must be brought to the
attention of the Engineer. The cable must not be installed until completion of this test sequence and the
Engineer provides written approval.

The failure of any single fiber in the cable to comply with the special provisions is cause for rejection of
the entire reel.

If the test results are unsatisfactory, the reel of fiber optic cable must be considered unacceptable and all
records corresponding to that reel of cable must be marked accordingly. Replace the unsatisfactory reels
of cable with new reels of cable at your expense. Test the new reels of cable to demonstrate
acceptability. Submit copies of the test results to the Engineer.

Allow 5 working days for the Engineer to review the "arrival on site test" results and notify you of the
results of the review.

86-2.19A(4)(c) After Cable Installation
After the fiber optic cable has been pulled but before breakout and termination, test 100 percent of all the
fibers with an OTDR for attenuation.

Singlemode fibers must be tested at 1310 nm and 1550 nm after cable installation. Attenuation readings
for each direction must be recorded on the cable data sheet.

Test results must be recorded, dated, and compared to the detailed test procedures documents at the
factory. Submit copies of traces and test results to the Engineer.

If the OTDR test results are unsatisfactory, the F/O cable segment will be unacceptable. Replace the
unsatisfactory segment of cable with a new segment, without additional splices, at your expense. Test the
new segment of cable to demonstrate acceptability. Submit copies of the test results to the Engineer.
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Allow 10 working days for the Engineer to review the "after cable installation test" results and notify you of
the results of the review.

86-2.19A(4)(d) Outdoor Splices

At the conclusion of all outdoor splices at one location, and before they are enclosed and sealed, test all
splices with the OTDR, in both directions. Splices in segments must be tested at 1310 nm and at

1550 nm. Individual fusion splice losses must not exceed 0.07 dB. Measurement results must be
recorded, dated, validated by the OTDR trace printout and filed with the records of the respective cable
runs. Submit copies of traces and test results to the Engineer. If the OTDR test results are unsatisfactory,
the splice is unacceptable. Replace the unsatisfactory splice at the your expense. Test the new splice to
demonstrate acceptability. Submit copies of the test results to the Engineer.

86-2.19A(4)(e) Passive Interconnect Package Testing and Documentation

All the components of the passive interconnect package (FDUs, pigtails, jumpers, couplers and splice
trays as shown on the plans and in the special provisions) must comprise a unit from a manufacturer who
is regularly engaged in the production of the fiber optic components.

In developing the passive interconnect package, each SC termination (pigtail or jumper) must be tested
for insertion attenuation loss with the use of an optical power meter and light source. In addition, all
singlemode terminations must be tested for return reflection loss. These values must meet the loss
requirements specified earlier and must be recorded on a tag attached to the pigtail or jumper.

Once assembly is complete, the manufacturer must visually verify that all tagging, including loss values, is
complete. Then as a final quality control measure, the manufacturer must do an "end to end" optical
power meter/light source test from pigtail end to jumper lead end to assure continuity and overall
attenuation loss values.

The final test results must be recorded, along with previous individual component values, on a special
form assigned to each FDU. The completed form must be dated and signed by the Manufacturer's Quality
Control supervisor. One copy of this form will be attached in a plastic envelope to the assembled FDU
unit. Copies will be provided separately to you and to the Engineer, and must be also be maintained on
file by the manufacturer or supplier.

86-2.19A(4)(f) System Verification at Completion
Test all fiber optic cables from Hub 3 (NB-5/Avery Parkway) to field elements.

OTDR Testing. - Once the passive cabling system has been installed and is ready for activation, test 100
percent of the fiber links with the OTDR for attenuation. Print out must include at least link number, fiber
color, buffer color and cable number. Test results must be recorded, dated, compared and filed with
previous copies. Submit a hard copy printout and a electronic copy of the traces and test results along
with a licensed copy of the associated software on a Windows XP PC compatible CD to the Engineer. If
the OTDR test results are unsatisfactory, replace the link at your expense. Test the new link to
demonstrate acceptability. Submit copies of the test results to the Engineer.

Power Meter and Light Source. - At the conclusion of the final OTDR testing, test 100 percent of all fiber
links end to end, with a power meter and light source, in accordance with TIA Optical Test Procedure 171
and in the same wavelengths specified for the OTDR tests. Conduct these tests in both directions. Test
results must be recorded, compared and proven to be within the design link loss budgets, and filed with
the other recordings of the same links. Submit copies of the test results to the Engineer.

Link Loss Budget Worksheet. - The Link Loss Budget Worksheet shown in Appendix A must be
completed for 100 percent of all links in the fiber optic system, using the data gathered during cable
verification. Include the completed worksheets as part of the system documentation.
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Test Failures. - If the link loss measured from the power meter and light source exceeds the calculated
link loss, or the actual location of the fiber ends does not agree with the expected location of the fiber
ends (as would occur with a broken fiber), the fiber optic link will not be accepted. Replace the
unsatisfactory segments of cable with a new segment of cable at your expense. The OTDR testing,
power meter and light source testing and Link Loss Budget Worksheet must be completed for the
repaired link to determine acceptability. Submit copies of the test results to the Engineer. The removal
and replacement of a segment of cable must be interpreted as the removal and replacement of a single
contiguous length of cable connecting two splices, two connectors or one splice and one connector. The
removal of only the small section containing the failure and therefore introducing new unplanned splices,
will not be allowed.
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APPENDIX A
Link Loss Budget Worksheet

Contract No. Contractor:

Approved by Caltrans:

Date: Operator:

Link Number: Fiber Color:

Buffer Color: Cable No.:

Test Wavelength (Circle one): 1310 1550
Expected Location of fiber ends: End 1: End 2:

OTDR Test Results:

If the value of 6A is greater than zero, the link
has failed the Test. See "Test Failures" in these
special provisions.

Forward Loss: dB 1A

Reverse Loss: dB 1B

Average Loss: dB 1C
Power Meter and Light Source Test Results:

Forward Loss: dB 2A

Reverse Loss: dB 2B

Average Loss [(2A + 2B)/2]: dB 2C
Calculated Fiber Loss:

Length of the link (from OTDR): km 3A

Allowed loss per km of fiber: 0.4 dB/km 3B

Total Allowed Loss due to the fiber (3A * 3B): dB 3C
Calculated Splice Loss:

Number of Splices in the Link: 4A

Allowed Link Loss per Splice: 0.07 dB 4B

Total Allowed Loss due to Splices (4A * 4B): dB 4C
Calculated Link Loss:

Connector Loss: 0.9dB 5A

Total Link Loss (5A + 3C + 4C): dB 5B
Cable Verification:

Compare Power Meter Average Loss to
Calculated Link Loss (2C - 5B): dB 6A

To Be Completed by Caltrans:

Resident Engineer's Signature:

Cable Link Accepted:
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86-2.19B Materials
86-2.19B(1) Fiber Optic Outside Plant Cable
86-2.19B(1)(a) General

Each fiber optic outside plant cable (FOOP) for this project must be all dielectric, non-gel water blocking
materials, duct type, with loose buffer tubes and must conform to the special provisions. Cables with
singlemode fibers must contain singlemode (SM) dual-window (1310 nm and 1550 nm) fibers in the
quantities shown below and on the plans.

Type Cable
Type A cable 36 SM fibers
Type B cable 72 SM fibers
Type C cable 72 SM fibers
Type D cable 12 SM fibers

The optical fibers must be contained within loose buffer tubes. The loose buffer tubes must be stranded
around an all dielectric central member. Aramid yarn or fiberglass must be used as a primary strength
member, and a polyethylene outside jacket must provide for overall protection.

All fiber optic (F/O) cable on this project must be from the same manufacturer, who is regularly engaged
in the production of this material.

The cable must comply with all the requirements of RUS-Chapter XVII, Title 7, Sections 1755.900,
1755.901 and 1755.902 and these special provisions.

86-2.19B(1)(b) Cable Components

Each optical fiber must be glass and consist of a doped silica core surrounded by concentric silica
cladding. All fibers in the buffer tube must be usable fibers, and must be sufficiently free of surface
imperfections and inclusions to meet the optical, mechanical, and environmental requirements of these
specifications. The required fiber grade SM must reflect the maximum individual fiber attenuation, to
guarantee the required performance of each and every fiber in the cable.The coating must be a dual
layered, UV cured acrylate. The coating must be mechanically or chemically strippable without damaging
the fiber.The cable must comply with the optical and mechanical requirements over an operating
temperature range from -40 to +70°C. The cable must be tested in accordance with TIA-455-3A (FOTP-
3), "Procedure to Measure Temperature Cycling Effects on Optical Fiber, Optical Cable, and Other
Passive Fiber Optic Components." The change in attenuation at extreme operational temperatures (from
-40 to +70 degrees C) for singlemode fiber must not be greater than 0.20 dB/km, with 80 percent of the
measured values no greater than 0.10 dB/km. The singlemode fiber measurement is made at

1550 nm.For all fibers the attenuation specification must be a maximum attenuation for each fiber over
the entire operating temperature range of the cable.
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Singlemode fibers within the finished cable must meet the requirements in the following table:

Parameter

Singlemode

Type

Step Index

Core diameter

8.3 um (nominal)

Cladding diameter

125 um £1.0 um

Core to Cladding Offset

<1.0 um

Coating Diameter

250 ym £15 um

Cladding Non-circularity defined as:
[1-(Min. cladding Dia. +Max. cladding
Dia.)]x100

<2.0 percent

Proof/Tensile Test 345 MPa, Min.
Attenuation: (-40 to +70°C)
@1310 nm <0.4 dB/km
@1550 nm <0.3 dB/km

Attenuation at the Water Peak

<2.1 dB/km @ 1383 +3 nm

Chromatic Dispersion:
Zero Dispersion Wavelength
Zero Dispersion Slope

1301.5 to 1321.5 nm
<0.092 ps/(nm2+km)

Maximum Dispersion:
<18 ps/(nm+*km) for 1550 nm

Cut-Off Wavelength

<1260 nm

Mode Field Diameter
(Petermann Il)

9.3 £0.5 pm at 1300 nm
10.5 £1.0 ym at 1550 nm

86-2.19B(1)(c) Fiber Color Coding

Optical fibers must be distinguishable from others in the same buffer tube by means of color coding
according to the following:

1.Blue (BL)
2.0range (OR)
3.Green (GR)
4.Brown (BR)
5.Slate (SL)
6.White (WT)

7.Red (RD)

8.Black (BK)
9.Yellow (YL)
10.Violet (VL)
11.Rose (RS)
12.Aqua (AQ)

The colors must be targeted in accordance with the Munsell color shades and must meet TIA-598 "Color

<8.3 ps/(nm=km) for 1285 — 1330 nm

Coding of Fiber Optic Cables."

Buffer tubes containing fibers must also be color coded with distinct and recognizable colors according to

the same table listed above for fibers.

The color formulation must be compatible with the fiber coating and the buffer tube filling compound, and

be heat stable. It must not fade or smear or be susceptible to migration and it must not affect the
transmission characteristics of the optical fibers and must not cause fibers to stick together.

Contract No. 12-0F96C4



86-2.19B(1)(d) Cable Construction
The fiber optic cable must include the following components:

1. Buffer tubes

2. Central member

3. Filler rods

4. Stranding

5. Core and cable flooding
6. Ripcord

7.

Outer jacket

Buffer Tubes. - Loose buffer tubes must provide clearance between the fibers and the inside of the tube
to allow for expansion without constraining the fiber. The fibers must be loose or suspended within the
tubes and must not adhere to the inside of the tube. Each buffer tube must contain 6 or 12 fibers.

The loose buffer tubes must be extruded from a material having a coefficient of friction sufficiently low to
allow free movement of the fibers. The material must be tough and abrasion resistant to provide
mechanical and environmental protection of the fibers, yet designed to permit safe intentional "scoring"
and breakout, without damaging or degrading the internal fibers.

Buffer tube must have a gel water-blocking material used to prevent water intrusion and migration. The
filling compound must be non-toxic and dermatologically safe to exposed skin. It must be chemically and
mechanically compatible with all cable components, non-nutritive to fungus, non-hygroscopic and
electrically non-conductive. The filling compound must be free from dirt and foreign matter and must be
readily removable with conventional nontoxic solvents.

Buffer tubes must be stranded around a central member by a method that will prevent stress on the fibers
when the cable jacket is placed under strain, such as the reverse oscillation stranding process.

Central Member. - The central member which functions as an anti-buckling element must be a glass
reinforced plastic rod with similar expansion and contraction characteristics as the optical fibers and
buffer tubes. A linear overcoat of low density polyethylene must be applied to the central member to
achieve the optimum diameter to provide the proper spacing between buffer tubes during stranding.

Filler Rods. - Filler rods may be included in the cable to lend symmetry to the cable cross-section where
needed. Filler rods must be solid medium or high density polyethylene. The diameter of filler rods must be
the same as the outer diameter of the buffer tubes.

Stranding. - Completed buffer tubes must be stranded around the overcoated central member using
stranding methods, lay lengths and positioning such that the cable must meet mechanical, environmental
and performance specifications. A polyester binding must be applied over the stranded buffer tubes to
hold them in place. Binders must be applied using tension sufficient to secure the buffer tubes to the
central member without crushing the buffer tubes. The binders must be non-hygroscopic, non-wicking (or
rendered so by the flooding compound), and dielectric with low shrinkage.

Core and Cable Flooding. - The cable core interstices must be filled with a polyolefin based compound
to prevent water ingress and migration. The flooding compound must be homogeneous, non-hygroscopic,
electrically non-conductive, and non-nutritive to fungus. The compound must also be nontoxic,
dermatologically safe and compatible with all other cable components.

Ripcord. - The cable must contain at least one ripcord under the jacket for easy sheath removal.

Outer Jacket. - The jacket must be free of holes, splits, and blisters and must be medium or high density
polyethylene (PE), or medium density cross-linked polyethylene with minimum nominal jacket thickness of
40.0 = 3 mil. Jacketing material must be applied directly over the tensile strength members and flooding
compound and must not adhere to the aramid strength material. The polyethylene must contain carbon
black to provide ultraviolet light protection and must not promote the growth of fungus.
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The jacket or sheath must have clear, distinctive and permanent markings showing the manufacturer's
name, the words "Optical Cable", the number of fibers, "SM", year of manufacture, and sequential
measurement markings every 3 feet. The actual length of the cable must be within -0/+1 percent of the
length marking. The marking must be in a contrasting color to the cable jacket. The height of the marking
must be approximately 0.1-inch.

86-2.19B(1)(e) Functional Requirements

The F/O cable must withstand water penetration when tested with a one meter static head or equivalent
continuous pressure applied at one end of a 3-feet length of filled cable for one hour. No water must leak
through the open cable end. Testing must be done in accordance with ANSI/TIA-455-82 (FOTP-82),
"Fluid Penetration Test for Fluid-Blocked Fiber Optic Cable."

A representative sample of cable must be tested in accordance with ANSI/TIA-455-81 "Compound Flow
(Drip) Test for Filled Fiber Optic Cable". The test sample must be prepared in accordance with Method A.
No preconditioning period must be conducted. The cable must exhibit no flow (drip or leak) at 70°C as
defined in the test method.

Crush resistance of the finished F/O cables must be 220 N/cm applied uniformly over the length of the
cable without showing evidence of cracking or splitting when tested in accordance with TIA-455-41
(FOTP-41), "Compressive Loading Resistance of Fiber Optic Cables." The average increase in
attenuation for the fibers must be <0.10 dB at 1550 nm (singlemode) for a cable subjected to this load.
The cable must not exhibit any measurable increase in attenuation after removal of load. Testing must be
in accordance with TIA-455-41 (FOTP-41), except that the load must be applied at the rate from 0.10 to
0.75 inch per minute and maintained for 10 minutes.

The cable must withstand 25 cycles of mechanical flexing at a rate of 30 £1 cycles/minute. The average
increase in attenuation for the fibers must be <0.20 dB at 1550 nm (singlemode) at the completion of the
test. Outer cable jacket cracking or splitting observed under 10x magnification constitutes failure. The test
must be conducted in accordance with TIA-455-104 (FOTP-104), "Fiber Optic Cable Cyclic Flexing Test,"
with the sheave diameter a maximum of 20 times the outside diameter of the cable. The cable must be
tested in accordance with Test Conditions | and Il of (FOTP-104).

The cable must withstand 20 impact cycles. The average increase in attenuation for the fibers must be
<0.20 dB at 1550 nm (singlemode). The cable jacket must not exhibit evidence of cracking or splitting.
The test must be conducted in accordance with TIA-455-25 (FOTP-25), "Impact Testing of Fiber Optic
Cables and Cable Assemblies."

The finished cable must withstand a tensile load of 610 pounds without exhibiting an average increase in
attenuation of greater than 0.20 dB. The test must be conducted in accordance with TIA-455-33 (FOTP-
33), "Fiber Optic Cable Tensile Loading and Bending Test." The load must be applied for one-half hour in
Test Condition Il of the TIA-455-33 (FOTP-33) procedure.

86-2.19B(1)(f) Packaging and Shipping Requirements
The completed cable must be packaged for shipment on reels. The cable must be wrapped in a weather

and temperature resistant covering. Both ends of the cable must be sealed to prevent the ingress of
moisture.

Each end of the cable must be securely fastened to the reel to prevent the cable from coming loose
during transit. Ten feet of cable length on each end of the cable must be accessible for testing.

Each cable reel must have a durable weatherproof label or tag showing the manufacturer's name, the
cable type, the actual length of cable on the reel, your name, the contract number, and the reel number. A
shipping record must also be included in a weatherproof envelope showing the above information and
also include the date of manufacture, cable characteristics (size, attenuation, bandwidth, etc.), factory test
results, cable identification number and any other pertinent information.

The minimum hub diameter of the reel must be at least thirty times the diameter of the cable. The F/O
cable must be in one continuous length per reel with no factory splices in the fiber. Each reel must be
marked to indicate the direction the reel should be rolled to prevent loosening of the cable.
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86-2.19B(2) Fiber Distribution Unit

Install all related equipment to interface the fiber distribution unit (FDU) to the incoming fiber optic
communication cables.

The units must accommodate the fiber optic cable as follows:

Type A FDU must accommodate termination of not less than 6 individual fibers.
Type B FDU must accommodate termination of not less than 12 individual fibers.
Type C FDU must accommodate termination of not less than 24 individual fibers.
Type D FDU must accommodate termination of not less than 48 individual fibers.
Type E FDU must accommodate termination of not less than 60 individual fibers.
Type F FDU must accommodate termination of not less than 72 individual fibers.
Type G FDU must accommodate termination of not less than 144 individual fibers.

The FDU must provide interconnect capability and must include the following:

1. A patch panel to terminate singlemode fiber with SC type connector feed through adapters
2. Storage for splice trays
3. Asslide out metal shelf for the storage of 6 spare jumpers each measuring 36-inches long

The patch panel must be hinged to provide easy access and maintenance. Brackets must be provided to
spool the incoming fiber a minimum of three turns, each turn of not less than 10 inches in length, before
separating out individual fibers to the splice tray. Strain relief must be provided for the incoming fiber optic
cable. All fibers must be terminated and identified in the FDU.

86-2.19B(3) Fiber Optic Splice Enclosure

The fiber optic field splices must be enclosed in splice enclosures which must be complete with splice
organizer trays, brackets, clips, cable ties, and sealant, as needed. The splice enclosure must be suitable
for a direct burial or pull box application. Manufacturer's installations must be supplied to the Engineer
prior to the installation of any splice enclosures. Location of the splice enclosures must be where a splice
is required as shown on the plans, designated by the Engineer, or described in the special provisions.

The splice enclosure must conform to the following specifications:

Non-filled thermoplastic case

Rodent proof, water proof, re-enterable and moisture proof

Expandable from 2 cables per end to 8 cables per end by using adapter plates
Cable entry ports must accommodate 0.25-inch to 1-inch diameter cables
Multiple grounding straps

Accommodate up to 8 splice trays

Suitable for "butt" or "through" cable entry configurations

Place no stress on finished splices within the splice trays

©ONoGA~®N A

The size of the enclosure must allow all the fibers of the largest fiber optic cable to be spliced to a second
cable of the same size, plus 12 additional pigtails. The enclosure must fit into the fiber optic splice vault
and must leave sufficient space for routing of the fiber optic communication cables, without exceeding the
minimum bending radius of any cable.

All materials in the enclosures must be nonreactive and must not support galvanic cell action.
Adequate splice trays must be specified to splice all fibers of the largest fiber optic cable, plus 12 pigtails.

The enclosure must be sealed using a procedure recommended by the manufacturer that will provide a
waterproof environment for the splices. Encapsulant must be injected between the inner and outer
enclosures.

Care must be taken at the cable entry points to ensure a tight salt resistant and waterproof seal is made
which will not leak upon aging. It is acceptable to have multiple pigtails enter the fiber splice enclosure
through one hole as long as all spaces between the cables are adequately sealed.

Bolt the splice enclosure to the side wall of the fiber optic vault.
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The fiber optic splice enclosure must be suitable for a temperature range from 32 to 104 degrees F.
Each splice must be individually mounted and mechanically protected in the splice tray.

Install the fiber splice enclosure in the fiber optic vaults where splicing is required. The fiber optic splice
enclosures must be securely fastened to the fiber optic vault or wall using standard hardware as
recommended by the enclosure manufacturer.

Provide all mounting hardware required to securely mount the enclosures.

86-2.19B(4) Splice Tray

Splice trays must accommodate a minimum of 12 fusion splices and must allow for a minimum bend
radius of 1.75 inch. Individual fibers must be looped one full turn within the splice tray to allow for future
splicing. No stress is to be applied on the fiber when it is located in its final position. Buffer tubes must be
secured near the entrance of the splice tray to reduce the chance of an inadvertent tug on the pigtail and
damage to the fiber. The splice tray cover must be transparent.

Splice trays in the splice enclosure must conform to the following:

Accommodate up to 24 fusion splices

Place no stress on completed splices within the tray

Accommodate "butt" or "feed through" splicing applications

Stackable with a transparent snap-on hinge cover

Buffer tubes securable with channel straps

Contain fiber retention strips

Must be able to accommodate a fusion splice with the addition of an alternative splice holder
Must be labeled after splicing is completed

ONoOGh~WN -

Only one single splice tray may be secured by a bolt through the center of the tray in the fiber termination
unit. Multiple trays must be securely held in place as per the manufacturer's recommendation.

86-2.19B(5) Passive Cable Assemblies and Components

The F/O cable assemblies and components must be compatible components, designed for the purpose
intended, and manufactured by a company regularly engaged in the production of material for the fiber
optic industry. All components or assemblies must be best quality and non-corroding. All components or
assemblies of the same type must be from the same manufacturer.

86-2.19B(6) Fiber Optic Cable Assemblies and Pigtails

Cable assemblies (jumpers and pigtails) must be products of the same manufacturer. The cable used for
cable assemblies must be made of fiber meeting the performance requirements for the F/O cable being
connected.

Pigtails must be of simplex (one fiber) construction, in 900 um tight buffer form with a PVC jacket with
manufacturer identification information, and a nominal outer jacket diameter of 0.12 inch. Singlemode
simplex cable jackets must be yellow in color. All pigtails must be factory terminated and tested and at
least 3 feet in length.

Jumpers may be of simplex or duplex design. Duplex jumpers must be of duplex round cable
construction, and must not have zipcord (siamese) construction. All jumpers must be at least 6.6 feet in
length, sufficient to avoid stress and allow orderly routing.

The outer jacket of duplex jumpers must be colored according to the singlemode color (yellow) specified
above. The 2 inner simplex jackets must be contrasting colors to provide easy visual identification for
polarity.

86-2.19B(7) Fiber Optic Cable Connectors

Connectors must be of the ceramic ferrule SC type for SM. Indoor SC connector body housings must be
either nickel plated zinc or glass reinforced polymer construction. Outdoor SC connector body housing
must be glass reinforced polymer.

The associated coupler must be of the same material as the connector housing.
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All F/O connectors must be the 0.1 inch SC connector ferrule type with Zirconia Ceramic material with a
PC (Physical Contact) pre-radiused tip.

The connector operating temperature range must be -40 to 158 degrees F. Insertion loss must not
exceed 0.4 dB for singlemode, and the return reflection loss on singlemode connectors must be at least
55 dB. Connection durability must be less than a 0.2 dB change per 500 mating cycles per TIA-455-21A
(FOTP-21).

All terminations must provide a minimum 50 Ib; pull out strength. Factory test results must be documented
and submitted before installing any of the connectors. Singlemode connectors must have a yellow color
on the body and boot that renders them easily identifiable.

Field terminations must be limited to splicing of adjoining cable ends and cables to SC pigtails.

86-2.19B(8) Splice Vault

Splice vaults must be 60 inch (L) x 30 inch (W) x 30 inch (D) nominal inside dimensions and must
conform to the provisions in section 86-2.06 and these special provisions. Covers must be in two-piece
torsion assisted section. Hold down bolts or cap screws and nuts must be brass, stainless steel or other
no corroding metal. Cover portions must have inset lifting pull slots. Cover markings must be "TOS
COMMUNICATION" on individual cover section. Enclosures, covers and extensions must be concrete
gray color. Vault and covers may be constructed of reinforced portland cement concrete or of non-PCC
material.

Non-PCC vault and covers must be of sufficient rigidity that when a 100 Ib; concentrated force is applied
perpendicularly to the midpoint of one of the long sides at the top, while the opposite long side is
supported by a rigid surface, it must be possible to remove the cover without the use of tools. When a
vertical force of 1500 by is applied, through a 0.5 inch by 3 inch by 6 inch steel plate, to a non-PCC cover
in place on a splice vault, the cover must not fail and must not deflect more than 0.25 inch.

Splice vaults must be installed as detailed and where shown on the plans. Splice vaults and covers must
have an AASHTO HS 20-44 rating where shown on the plans, except in areas protected from vehicular
traffic, may be rated for AASHTO H5 loads (25 percent of HS 20-44).

86-2.19B(9) Innerduct

Innerduct must be installed wherever fiber optic (F/O) cable is installed in conduit. Four innerducts must
be installed in one each 4 inch conduit. Each fiber optic cable must be installed in its own innerduct.

Innerduct must consist of an extruded flexible, smooth corrugated or ribbed high density polyethylene
(HDPE) tubing installed inside electrical conduit. The fiber optic cable must be installed in the tubing.
Innerduct within a conduit run must be continuous without splices or joints.

Unless otherwise shown on the plans, innerduct for new conduit must be nominal 1.0 inch inside diameter
with wall thickness of 0.0906 inch + 0.003 inch, and must meet the following requirements:

1. Polyethylene for innerduct must have a density of 59.6187 Ib/ft° + 0.3121 lb/in® (ASTM
Designation: D 1505) and must conform to the applicable requirements of ASTM
Designation: D 3485, D 3035, D 2239, and D 2447, and the applicable requirements of NEMA TC7
and TC2. Tensile yield strength must be 3300 psi minimum in accordance with the requirements in
ASTM Designation: D 638.

2. The polyethylene forming each innerduct must be color coded in accordance with the cable type that
it contains as follows:
2.1. Type A —black
2.2. Type B —orange
2.3. Type C — yellow
2.4. Type D —blue

The innerducts must be shipped on reels marked with the manufacturer, the contract number, and the
size and length of the innerduct. The product on reels must be covered with aluminized material to protect
colors from UV deterioration during shipment and storage.

Installation procedures must conform to the procedures specified by the innerduct manufacturer.
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86-2.19B(10) Innerduct Sealing Plugs

Except as otherwise noted, all fiber optic cable conduits and empty innerducts must have their ends
sealed with commercial preformed plugs which prevent the passage of gas, dust and water into these
conduits and their included innerducts. Sealing plugs must be installed within each splice vault, pull box,
cabinet, or building.

Sealing plugs must be removable and reusable. Plugs sealing, conductor or cable must be the split type
that permits installation or removal without removing conductors or cables.

Sealing plugs that seal between the 4 inch fiber optic conduits must seal the conduit simultaneously with
one self contained assembly having an adjustable resilient filler of polyurethane elastomer clamped
between backing ends and compressed with stainless steel hardware.

Sealing plugs used to seal 4 inch fiber optic conduit and innerduct must be capable of withstanding a
pressure of 5 psi.

A sealing plug that seals an empty fiber optic conduit or innerduct must have an eye or other type of
capturing device (on the side of the plug that enters the conduit) to attach onto the pull tape, so the pull
tape will be easily accessible when the plug is removed.

86-2.19C Construction
86-2.19C(1) Fiber Optic Cable Terminations

Fiber optic cable must continue within the conduit to the designated termination point for cable
termination. All components must be the size and type required for the specified fiber. Fiber optic cable
terminations may take place in several locations such as TOS cabinets and camera sites.

At the FDU, the cable jacket of the fiber optic cable, must be removed exposing the filler rods, and buffer
tubes. The exposed length of the buffer tubes must be at least the length recommended by the FDU
manufacturer which allows the tubes to be secured to the splice trays. The remainder of the tubes must
be removed to expose sufficient length of the fibers in order to properly install on the splice tray, as
described in "Splicing" in these special provisions.

86-2.19C(2) Installation

Installation procedures must conform to the cable manufacturer's procedures for the specific cable being
installed. Mechanical aids may be used, provided that a tension measuring device is placed in tension to
the end of the cable, and the allowable tension does not exceed 500 Ib; or the manufacturer's
recommended pulling tension whichever is less. A calibrated break-away feature must be employed to
work in tandem with the tension measuring device and limit excessive tension by disengaging when a set
tension is exceeded.

When mechanical aids are proposed for use in pulling fiber optic cable, submit information on the
proposed methods and the conditions for use. The submittal must conform to the information submittal
requirements, including the time frames for review and approval, as described in "Air Blown Method," of
the special provisions.

Except when the "Air Blown Method" is used, FO cable must be installed using a cable pulling lubricant
recommended by the FO cable or the conduit manufacturer and a non-abrasive pull tape.

Splices must be limited to locations as shown on the plans and as directed by the Engineer.

During cable installation, the bend radius must be maintained at not less than twenty times the outside
diameter of the cable. The stress relief component must be installed at the entrance to the FDU as
recommended by the manufacturer. The cable grips for installing the fiber optic cable must have a ball
bearing swivel to prevent the cable from twisting during installation. The final installed bend radius of the
fiber optic cable must be no less than ten times the outside diameter of the cable.

FO cable must be installed without splices except where specifically allowed on the plans. If splice
locations are not shown on the plans, splicing must be limited to one cable splice every 3.5 miles. Any
midspan access splice or FDU termination must involve only those fibers being spliced as shown on the
plans. Cable splices must be located in splice enclosures, installed in splice vaults shown on the plans. A
minimum of 65 feet of slack must be specified for each F/O cable at each splice vault. A minimum of 50
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feet of slack must be provided at each vault without a cable splice. Slack must be divided equally on each
side of the F/O splice enclosure.

Only one FO cable must be installed in each conduit unless shown or provided otherwise.

86-2.19C(3) Labeling

Label fiber optic cables in a permanent and consistent manner. Labels must be made of a material
designed for permanent labeling. Labels must be mechanically marked with permanent ink on non-metal
type labels, or embossed lettering on metal type labels; hand written labels must not be used. Metal tags
must be constructed of stainless steel. Metal tags are required for use on fiber optic cables. Use of non-
metal label materials must be only as approved by the Engineer. At vaults and other underground
locations, all labels and imprinting must be weatherproof. Affix labels per the manufacturer's
recommendations in a manner that will not cause damage to the cable or fiber.

86-2.19C(3)(a) Cable Identification
Identification used for labeling of the fiber optic cables must be as shown on the plans.

86-2.19C(3)(b) Label Placement

Fiber Optic Cables. - All cables must be labeled at all terminations, even if no connections or splices are
made, and at fiber optic vault entrance and exit points (where splicing is required at the vault).

Cable to Cable Splices. - The cable must be labeled at entry to splice enclosure.

Cable to Fiber Distribution Units. - The cable must be labeled at entry to the FDU. Only one cable must
be terminated in each FDU. The FDU must be labeled on the face of the FDU. Individual connections
must be clearly marked on the face of the FDU in the designated area as directed by the Engineer.

Fibers. - Fiber labels must be placed next to the connectors of the individual fibers.

Jumpers. - Equipment to FDU Jumpers must be labeled as to the equipment type connected and must
be labeled at both ends. FDU to FDU jumpers must be labeled with the cable ID-TYPE-START-END
information at each end.

86-2.19C(4) Fiber Optic Splicing
Unless otherwise allowed, FO cable splices must be fusion type. The mean splice loss must not exceed

0.07 dB per splice. The mean splice loss must be obtained by measuring the loss through the splice in
both directions and then averaging the resultant values.

The field splices must connect the fibers of the two FO cable lengths together. These splices must be
placed in a splice tray and these splice tray(s) must then be placed in the splice enclosure.

Fibers of the same buffer tube, but not being spliced must be placed in a splice tray alongside spliced
fibers. Buffer tubes that do not require enclosed fibers to be spliced must not be disturbed and placed in
the splice enclosure.

The termination splices must connect the FO cable span ends with pigtails. The termination splices must
be placed in a splice tray and the splice tray(s) must then be placed in the fiber distribution unit (FDU).
The individual fibers must be looped one full turn within the splice tray to avoid micro bending. A 2-inch
minimum bend radius must be maintained during installation and after final assembly in the optical fiber
splice tray. Each bare fiber must be individually restrained in a splice tray. The optical fibers in buffer
tubes and the placement of the bare optical fibers in the splice tray must be such that there is no
discernible tensile force on the optical fiber.

All splices must be protected with a metal reinforced thermal shrink sleeve.

All fiber optic cables must be labeled in the splice tray. Pigtail ends must also be labeled to identify the
destination of the fiber.
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86-2.19C(5) Colored Concrete Backfill

Concrete backfill for the installation of conduits that will contain F/O cable must be a medium to dark, red
color to clearly distinguish the concrete backfill from other concrete and soil. The concrete must be
pigmented by the addition of commercial quality cement pigment to the concrete mix. The concrete
backfill must comply with the specifications for minor concrete.

The size of the aggregate must not be larger than 0.375 inch.

86-2.19C(6) Warning Tape
Warning tape must be furnished, installed and placed in the trench over conduits to receive
communication fiber optic cable, as shown on the plans.

The warning tape must have:

DESCRIPTION PARAMETERS

Thickness not be less than 4 mil thick

Width 4 inch

Material pigmented polyolefin film

Tensile strength minimum of 2800 psi

Elongation minimum of 500 percent elongation before breakage

Printed Text height 0.75 inch

Message background color bright orange color background

Message statement CAUTION: BURIED FIBER OPTIC CABLE - CALTRANS (949) 936-3400
Message spacing intervals approximately 36 inch

The printed warning must not be removed by the normal handling and burial of the tape and must be
rated to last the service life of the tape.

The construction of the warning tape must be such that it will not delaminate when it is wet. It must be
resistant to insects, acid, alkaline and other corrosive elements in the soil.

Warning tape must be manufactured by Condux International, Inc.; Allen System, Inc.; Reef Industries,
Inc. or equal.

86-2.19C(7) Tracer Wire

Tracer wire must be provided and placed in the trench over PVC conduits containing fiber optic cable.
The wire must be placed 2 inches above the uppermost conduit in the trench or secured to the top of the
uppermost conduit in the trench.

Tracer wire must be No. 8 stranded, minimum, copper conductor with type TW, THW, RHW, or USE
insulation. The tracer wire must form a mechanically and electrically continuous line throughout the length
of the trench. Where trenched communication conduit joins metal conduit that has been jacked or drilled,
the tracer wire must be bonded to the metal conduit with a brass grounding clamp.

A minimum of 5 feet of slack must be extended into each pull box and splice vault from each direction.
The wires must be carefully placed so as not to be damaged by backfilling operations.

Conduit entering or exiting a reinforced concrete structure will not require tracer wire to the first pull box or
fiber optic splice box. Tracer wire may be spliced at intervals of not less than 500 feet and in pull boxes.
86-2.19D Payment

Not Used

Add to Section 86-2:
86-2.20 Ramp Metering System (Stage Construction)
86-2.20A General
86-2.20A(1) Summary
Section 86-2.20 includes specifications for ramp metering system (stage construction).
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The ramp metering system (stage construction) includes installing new or used microwave vehicle
detection system (MVDS) with a photovoltaic power supply.

86-2.20A(2) Definitions
Not Used

86-2.20A(3) Submittals

Submittals for the PV power supply for MVDS must conform to the provisions in section 86-1.04 and
these special provisions. Submittals must be delivered to the Engineer at least 15 working days prior to
installation at the project sites. The Engineer will be allowed 5 working days for the review of the
submittals. The submittals must include product datasheets for all proposed electrical components
required for a PV power supply for MVDS.

86-2.20A(4) Quality Control and Assurance
Not Used

86-2.20B Materials
86-2.20B(1) Photovoltaic Power Supply for MVDS

Each photovoltaic (PV) power supply for MVDS must include a panel support structure, photovoltaic
panels, batteries, a load/charge controller, a NEMA enclosure with components as shown on the plans
and in conformance with these special provisions

The PV power supply for MVDS must consist of components designed for outdoor use and approved by
the Underwriters Laboratory.

Each PV power supply for MVDS must be designed to provide 12 V(dc) to the MVDS 24 hours per day
and must be capable of operating four days without additional charge from the PV panels. A load/charge
controller must charge the batteries during daytime while providing 12 V(dc) to the MVDS 24 hours per
day. A panel support structure must be furnished and installed to securely fasten the PV panels to the
pole as shown on the project plans.

The PV power supply for MVDS must be designed to operate in ambient air temperatures from —10 to
+60 degrees C.

Each PV power supply for MVDS must include the following items:

ITEM QUANTITY
Panel Support Structure
Photovoltaic Panels
Batteries
Load Charge Controller
NEMA Enclosure

_— = (N | = | —

86-2.20B(2) Panel Support Structure

The panel support structure must hold the PV panels securely on the pole at the angle shown on the
plans. The PV panels must be oriented directly south to maximize the collection of solar energy. The PV
panels are mounted on a system with engineering drawings designed to withstand the maximum wind
loads based on a fastest-mile basic design wind speed of 80 mph or designed to withstand the maximum
wind loads based 3-second-gust basic design wind speed of 80 mph.
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86-2.20B(3) Photovoltaic Panels
Each photovoltaic (PV) panel must meet the following requirements:

PARAMETER

MINIMUM REQUIREMENTS

Maximum Power Output ?

From 123 W to 130 W"

Voltage at Maximum Power

From 17.2 V(dc) to 17.6 V(dc)°

Current at Maximum Power

From 7.16 Ato 7.47 A°

Open Circuit Voltage

From 21.3 V(dc) to 21.9 V(dc)

Short Circuit Current

From 8.02 Ato 8.10 A

Maximum System Voltage 600 V(dc)
Number of Cells per Module 36
Maximum Weight 30Ib°

Maximum Dimensions

60"(L) x 26"(W) x 2.3"(D)°

Hailstone Impact Resistance

One inch diameter at 50 mph

Operating Temperature Range

From -10 to +65 °C minimum range

2 Standard test conditions identified a: Irradiance = 93 W/ft*, cell temperature = 25
degrees C, solar spectral irradiance per ASTM E892 (air mass = 1.5)

The PV panels must contain single crystal or multi crystal technology for greatest
efficiency and longest life. The cells must be textured and coated with an anti reflective
film. These cells must be provided with multiple redundant contacts and must be
electrically matched for increased efficiency. A rugged aluminum vented backing must
be riveted to an aluminum panel equipped with welded aluminum brackets for
attachment to the bracket arm. The PV panel assembly must pass salt tests to MIL-
standard 810 and the panel assembly must provide electrical grounding of all metal
surfaces. The PV panel must carry a minimum 20 year power warranty. Stainless steel
hardware must be used.

b

When indicated on the plans, the installation of a second solar panel must not exceed the combined
values as shown in the following table. Operating temperature, Hailstone impact resistance, number of
cells and voltage at maximum power specifications must adhere to values as shown in the previous table.

PARAMETER MINIMUM REQUIREMENTS
Cumulaative Minimum Power Production at Maximum Power 190 W ° (See above)
Output
Minimum Cumulative Current at Maximum Power Output 11 A
Maximum Cumulative Short Circuit Current 125A
Maximum Cumulative Weight 48 b
Maximum Cumulative Panel Area 16 ft°

86-2.20B(4) Batteries

Furnish batteries compatible with the photovoltaic panel and photovoltaic charge controller and suitable
for outdoor applications. The batteries must be maintenance free, heavy duty, deep cycle, sealed
prismatic lead-calcium based absorbed glass mat/valve regulated lead acid (AGM/VRLA).

The batteries must:

Have voltage rating 12 V(dc)

Be group Size 27

Be 100 ampere-hour at 100 hour discharge rate

Be commercially available and stocked locally

Have a carrying handle

Be marked with date code and maximum recharge data and recharge cycles

Have 2 top mounted terminal posts with recessed thread lugs for 0.25 in diameter, 20 thread count
per 1.0 in bolts

8. Be fully charged when furnished, and be free from damage or deformities

9. Have a maximum discharge current of 500 A for 5 seconds

10. Be certified by the manufacturer to operate over a temperature range from -25 to 74 degrees C

Nook~w
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All connections must be marine grade. The batteries must be interconnected in parallel to provide

12 V(dc). An ATO water resistant fuse holder and specified for the given model system must be included.
The battery must be 100 percent recyclable and capable of a minimum of 1000 cycles at a depth of
discharge of 50 percent in this application.

The Contractor must provide and install 2 batteries per cabinet at each solar power supply installation.

The Contractor must ensure the batteries are charged according to methods as recommended by the
manufacturer and provide a letter stating adherence to those methods. The letter must include battery
serial numbers, charge voltage and date of charge.

The Contractor must submit the battery data sheet to the Engineer when the batteries are delivered to the
jobsite.

86-2.20B(5) Load/Charge Controller

Each load/charge controller must regulate the voltage and current coming from the PV panels going to
the batteries and to the load (MVDS components). The unit furnished must be capable of set point
selection compatible with the batteries supplied. The set point must be chosen such that the battery float
voltage is maintained without exceeding a voltage level that causes battery gassing.

The controller must use pulse width modulation (PWM) switching. Each load/charge controller must
provide protection against lightning surges and switching noise. Each controller must provide self-
correction for battery charging temperature and system voltage drops.

Each load/charge controller must meet the following minimum requirements:

PARAMETER MINIMUM REQUIREMENTS

Rated Solar Current 15 A

Rated Load Current 15 A

System Voltage 12 V(dc) / 24 V(dc)

Digital Meter Displays battery voltage, current and load current

Connections Screw terminals for PV panels, battery and load

LED Indicators Charging, battery status and temperature sensor

Load Disconnect Switch Can disconnect the load or both the load and PV
panel

Self-test Tests all load/charge controller internal circuits

The controller must also have the following features:

Multi-stage charging (boost, equalization and float)
Battery charging temperature compensation
Battery low voltage disconnect (LVD)

Reverse polarity protection

High voltage disconnect

Panel reverse current disconnect

ook wD =

Supply and install the battery temperature probe as recommended by the manufacturer.

86-2.20B(6) NEMA Enclosure

Each NEMA enclosure must be the type and size as shown on the plan sheets. The NEMA enclosure
must house the batteries and load/charge controller plus the MVDS surge protector, 12 V power
distribution terminal strip, Ethernet hub and Ethernet radio as shown on the plan sheets. The battery
compartment must be separate and sealed from the equipment compartment.

The enclosure construction must meet the cabinet construction specification as stated in section 86-3.04A
for aluminum sheet. The enclosure must also comply with section 86-3.04B. Ventilation locations must be
provided as shown on the plans.
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86-2.20B(7) Microwave Vehicle Detection System (MVDS)
86-2.20B(7)(a) General
This work consists of furnishing and installing a microwave vehicle detection system (MVDS).

86-2.20B(7)(a)(i) Materials List and Drawings

A list of materials that the Contractor proposes to install for the MVDS, together with the drawings and
other data, must be submitted under section 86-1.04. Additionally, the following must be provided before
the completion of the Contract:

1.
2.

10.

Certificate of Compliance - Submit a certificate of compliance for MVDS.

Site Analysis Report - Prior to MVDS installation, the Contractor must review each detection
site and provide a written analysis recommending the optimum sensor placement for complying
with the performance requirements of this special provision. The analysis must be reviewed
and approved by the MVDS manufacturer.

Lane Configuration - The documentation must include a diagram that illustrates how the
microwave beam is covering the traffic lanes as well as the MVDS connector pins or wire
terminals that correspond to the respective lanes. The lanes must be identified by direction
(i.e., NB, SB, EB, WB) and in order with lane one being the lane nearest to the center of the
roadway.

Mounting and Wiring Information - The Contractor must provide to the Engineer for
authorization 1 set of detailed diagrams showing wiring and service connections for each
MVDS. The authorized diagrams must be covered separately on each side with clear self-
adhesive plastic and placed in a heavy-duty plastic envelope. The envelope must be attached
securely to the inside of the cabinet door or at a location ordered.

Communication Protocol - The MVDS communication protocol must be open and must be
freely available for use in the public domain. The Contractor must provide documentation that
defines the complete MVDS communication protocol. The documentation consists of a
message structure organization, data packet length, and all information necessary to make use
of the messages.

Remote Programming - The Contractor must provide all information and software necessary
for operating the system from a remote Windows 2000/NT-based or newer PC. This
information and software must include at a minimum the capability to calibrate, tune, align, and
program the MVDS and be provided on a CD compatible with Windows 2000/NT-based or
newer PC. The information must be formatted so the files can be matched with the equipment
being calibrated or aligned. This documentation must contain files that allow for replacement
equipment to be loaded with the same configuration.

MVDS Accuracy Analysis - The Contractor must be responsible for conducting MVDS
Performance Testing and must submit an MVDS accuracy analysis that complies with the
requirements of the special provisions within 15 days of MVDS testing. The original video
recordings as well as DVD or CD copies of the video images covering the analysis periods
must be included.

Acceptance Testing Documentation - The Contractor must provide a test plan including the
time and the period of the testing to be authorized. The test plan must be organized to allow
the Engineer to perform acceptance testing by using the documentation and without assistance
from the Contractor. The Contractor must collect and submit the data to be certified. If
requested, the data must be collected in the presence of the Engineer.

Acceptance Testing Schedule - The Contractor must submit a testing schedule for
authorization 15 days prior to acceptance testing of the MVDS. If the testing period extends
beyond the normal working shift or if the Contractor fails to provide the necessary material for
the testing within 1 hour of the scheduled testing start time, the Engineer may cancel the
testing for the day.

Training - The Contractor must provide a copy of the training material for authorization 30 days
prior to the training. The content of the training must include instruction on how to align,
program, adjust, calibrate, and maintain the MVDS.

86-2.20B(7)(a)(ii) Functional Requirements

MVDSs must simultaneously provide vehicle detection data in the form of vehicle presence, volumes,
counts, speed, classification, and occupancy for a minimum of 8 lanes of traffic and must comply with the
performance requirements of the special provisions. MVDSs must provide a separate zone per lane and
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detect vehicles as close as 9.8 feet and as far as 197 feet from the MVDS sensor. MVDSs must monitor
traffic lanes in the presence of barrier railings, guard railings, and other obstacles. Each MVDS sensor
must be connected via a MVDS cable (6-pair, 18 gauge conductors) into a MVDS surge protection
module. The MVDS cable must include both power and TIA-232 communication for the MVDS sensor.
The TIA-232 output of the MVDS surge protection module must be connected to the TIA-232 input of a
wireless modem as shown on the plans.

MVDSs must comply with the following detection performance criteria when installed at a minimum of
9.8feet from the nearest lane and at a minimum height of 16.4 feet above the roadway detection zone:

1. Average 5-minute volumes for all lanes combined with better than 95-percent accuracy
compared to vehicles observed in video images for the same period for any 15-minute period
selected by the Engineer.

2. Average 30-second volumes in every lane with better than 90-percent accuracy compared to
vehicles observed in video images for the same period for any 5-minute period selected by the
Engineer.

3. Average 30-second speed in any lane with better than 95-percent accuracy for any 5-minute
period selected by the Engineer.

4. Average 5-minute occupancy for any lane with better than 85-percent accuracy for any 15-
minute period selected by the Engineer.

5. Count accuracy, when compared to vehicles observed in video images for the same period,
must be not less than 90 percent for any lane and not less than 95 percent for all lanes
combined.

6. Average 15-minute classification according to user-defined criteria with better than 90-percent

accuracy compared to vehicles observed in video images for the same period. Vehicle or
length classification must be provided for categories of small car, average car, mid size car,
long car, and extra-long car that are user definable by either length parameters, minimum
length to maximum length for the category, or by a multiple of length of the average car.

7. The Contractor must provide the criteria for speed and volume acceptance testing for
authorization. The Contractor must also provide speed and volume date for verification by the
Engineer.

MVDS must consist of a sensor unit and include all required mounting hardware, power supplies, surge
suppression, cables, connectors, and wiring. The MVDS sensor must include, as a minimum, a directional
microwave transmitter, antenna, microwave receiver, processor, memory, and communication interface.

The MVDS must have a TIA-232 or TIA-485, communication port that supports the National
Transportation Communication for ITS Protocol (NTCIP). The MVDS communication protocol must be
nonproprietary and openly specified and available for use in the public domain. The MVDS must be
addressable and must download count, speed, and occupancy data when polled by the traffic
management center computer. Speed must be configurable in U.S. customary or metric units. The MVDS
must support unit setup from a serial console port on the MVDS unit. The console port protocol must
support sensor unit setup from a local Windows 2000/NT or newer compatible laptop or from a remote
location with a desktop computer and standard phone modem.

When MVDS sensor contact outputs will be connected to Model 170E/2070 controller to emulate
inductive loops, comply with the following:

1. The MVDS sensors must be connected to a microwave sensor interface card (MSIF) installed
in the input file of a Department-furnished Model 170E or Model 2070 controller cabinet.
2. Each detection zone must provide an optically isolated relay contact pair that follows the

presence of vehicles in every traffic lane and sends signals to the controller with the accuracy
stated in the special provisions.

3. The MSIF must have indications for power, communication, and the real-time operation of each
detection contact output.
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The Contractor must install an MVDS termination assembly (MTA) as shown. The MTA must be a single
circuit board or a set of modular DIN-rail rack-mounted assemblies. The MTA must provide screw cable-
lug terminations for all MVDS units with clearance for routing the cables and labels to identify the
connected MVDS detectors. The MVDS unit must be connected in the order shown or as ordered. Each
lane detection zone must have an LED that indicates vehicle presence with a minimum viewing angle of
50 degrees and visible from 5 feet in daylight. Power must be routed from the MTA to each MVDS unit.
Each MVDS power connection must have fast-blow AGC type fuse or a resetable circuit breaker so that
the loss of power to any single MVDS due to overcurrent must not limit the operation of the other
connected MVDS. The fuses or breakers must be easily accessible and replaceable or resetable without
requiring tools or removing cables, connectors, or other terminations. The MTA must have DE9 male
connectors for every connected MVDS unit for TIA-232 or TIA-485 communications and a local laptop
computer for performing setup and diagnostics as well as remote communications. The connectors must
be labeled and provide internal routing of data between the DB9 connectors and the MVDS terminal
strips. The Contractor must supply the cable and connectors for connecting the communication modem
as shown and specified in the special provisions.

MVDSs must be user programmable in the field via the MVDS unit console port with a Windows 2000/NT
or newer compatible laptop computer. The Contractor must provide software, firmware, and equipment to
set up, calibrate, and operate the unit. MVDS software must observe the vehicular traffic and
automatically place detection lanes and set the sensor sensitivity. MVDSs must be designed so a trained
Department employee can configure and calibrate the MVDS in less than 15 minutes per lane once the
MVDS sensor unit is installed.

86-2.20B(7)(a)(iii) Technical Requirements

MVDSs must be FCC certified under part 15 regulations for low power, unlicensed, continuous radio
transmitter operation. The MVDS must comply with FCC regulations for all specified operating conditions
and over the expected life of the MVDS.

MVDS sensor unit must not exceed 9.8 by 9.8 by 14 inch in size and must not weigh more than 11
pounds. The MVDS must operate over a temperature range from —30 to +70 degrees C, with up to 95
percent relative humidity. The MVDS sensor enclosure must be weatherproof with a NEMA 4X rating and
the sensor mounted and directed perpendicular to the flow of traffic lanes at the locations shown.

All electronic assemblies must comply with the specifications in chapters 1 and 5 of the TEES.

The MSIF must be inserted into the controller input file slots using the edge connector to obtain limited
24 V(dc) power and to provide contact closure outputs. No rewiring to the Model 170E or Model 2070
cabinet must be allowed. The MSIF must comply with the specifications in chapter 1 as well as sections
5.2.8,5.2.8.1,5.2.8.2,5.4.1,5.4.5,5.4.5, and 5.4.6, 5.5.1, 5.5.5, and 5.5.6 of TEES.

MVDS sensors must be wired with a connectorized cable harness. Cables must run continuously without
splices between the sensor and the MVDS surge protection module where it terminates within the NEMA
4X enclosure. The connector must be a standard mil type and rated plug. The cable must have the
number of conductors specified by the MVDS manufacturer to support the number of detection zones
shown plus spares for 2 future zones with an overall shield and copper drain wire. Conductors must be
stranded copper equal to or exceeding the minimum strands and wire dimensions specified by the MVDS
manufacturer for the wiring distance involved and covered with a minimum 12 mils polyvinyl chloride
(PVC) insulation rated for 300 V at 105 degrees C. The outer jacket must be chrome PVC with minimum
thickness of 53 mils and the outside diameter of the cable must not exceed 3/4 inch. A minimum of 3 feet
slack of MVDS cable must be coiled inside the NEMA 4X enclosures. A minimum of 6.5-foot slack of
MVDS cable must be coiled at the bottom of the controller cabinet. MVDS surge protection module must
be vertically mounted on a standard DIN-rail rack using standard mounting hardware. The Contractor
must wire the MVDS power conductors to the DIN-rail mounted surge protection module . The serial data
communication output conductors must be terminated the surge protection module. The contact pair
output conductors must be terminated at terminal block, TB-2. The ends of unused and spare conductors
must be coiled and taped to prevent accidental contact to other circuits. Conductors inside the cabinet
must be labeled for the functions as shown on the authorized detailed diagrams.
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The power supply or transformer must comply with or exceed the following minimum requirements:

Power supply

Transformer

Power cord Standard 120 V(ac), 3 prong cord, Standard 120 V(ac), 3 prong cord,
at least 40 inches in length (may be | at least 40 inches in length (may
added by Contractor) be added by Contractor)

Type Switching mode type Class 2

Rated power

Twice (2x) full system load

Twice (2x) full system load

Operating temperature

From —35 to +74 °C

From —35to +74 °C

Operating humidity range

From 5 percent to 95

From 5 percent to 95

Input voltage

From 90 to 135 V(ac)

From 90 to 135 V(ac)

Input frequency

60 Hz + 1 Hz

60 Hz +1 Hz

Inrush current

Cold start, 25 A Max. at 115V

N/A

Output voltage

As required by the MVDS

As required by the MVDS

Overload protection

From 105 percent to 150 percent in
output pulsing mode

Power limited at >150 percent

Over voltage protection From 115 percent to 135 percent of | N/A
rated output voltage
Setup, rise, hold up 800 ms, 50 ms,15 ms at 115 V(ac) N/A

Withstand voltage

I/P-0/P: 3 kV, I/P-FG: 1.5 kV, for
60 s

I/P-0/P: 3 kV, I/P-FG: 1.5 kV, for
60 s

Working temperature

Not to exceed 70 °C @ 30% load

Not to exceed 70 °C @ 30% load

Safety standards

UL 1012, 60950

UL 1585

EMC standards

N/A

Field terminated circuits must include transient protection that complies with IEEE Standard 587 Category

C.

Install a MVDS surge protection module at each MVDS location within the NEMA 4X enclosure as shown

on the plans.

The MVDS surge protection module must meet or exceed the following minimum requirements:

MVDS Surge Protection Module

Lines Protected

DC Power

TIA-485, TIA-232 DTE with CTS/RTS

Protection Types:
TIA-485 Surge

TIA-232 Surge

Clamping Voltage to 8 V(dc)

Clamping Voltage to 11 V(dc)

Differential and Common Modes up to 4 kV minimum

Differential and Common Modes up to 4 kV minimum

DC Power Differential and Common Modes up to 4 kV minimum
Peak Surge Current 10 kA (8 x 20 ms) minimum
Mounting DIN rail

Operating Temperature

From -31 to +165 F

Operating Humidity Range

From 5 to 95 percent

Install a GSM based GPRS/EDGE wireless modem at each MVDS location as shown on the plans.

Furnish the wireless modem.

The MVDS must automatically restore normal operation following a power failure within 3 minutes and not
require manual intervention. The MVDS must maintain the configuration and calibration information in
nonvolatile memory and retain the information while powered off for at least 90 days.

The MVDS must be configurable for 30-second to 24-hour polling cycles and store vehicle count, speed,
classification, and occupancy data in 10-second to not less than 15-minute intervals.
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The MVDS must be tested and in standard production for a minimum of 3 months. The Contractor must
not install any MVDS older than 6 months from the scheduled start date of the MVDS installation as
indicated by date codes or serial numbers of electronic circuit assemblies.

The MVDS system and all supporting equipment must be designed to operate continuously in an outdoor
traffic monitoring and control environment.

86-2.20B(7)(a)(iv) Construction

The Contractor must assure that the MVDS will not cause harmful interference to radio communication in
the area of the installation as required by FCC part 15 regulation. The MVDS units must be installed such
that each unit operates independently and does not interfere with other MVDS units or other equipment in
the vicinity.

The Contractor is responsible for site visits and analysis of each proposed pole location to assure that the
detector placement will comply with the manufacturer's published installation instructions and the
performance required in the special provisions. The Contractor must confirm detector placement with the
manufacturer before performing work at the MVDS location. Whenever the manufacturer’s analysis
requires a change in the proposed pole location, the Contractor must arrange a meeting with the
manufacturer and the Engineer to select a new pole location.

The Contractor must not proceed with any MVDS installation until the pole location is authorized.

The Contractor must be responsible for the compatibility of components and for making necessary
calibration adjustment to deliver the performance required in the special provisions. The Contractor must
provide equipment required to set up, calibrate, verify performance, and maintain the MVDS.

The Contractor must provide programming software needed to support the MVDS.

86-2.20B(7)(a)(v) Testing

Accuracy of the MVDS system must be verified by comparing the MVDS vehicle counts to recorded video
image counts for the same period. The video camera must be located and oriented so that traffic is visible
in all lanes. Video images must be time stamped and analysis periods recorded to a DVD or CD media for
viewing on a PC. The video field of view must totally encompass the area in which vehicles are detected.
The Contractor must provide a means for synchronizing the test starting and ending times or provide
software that displays time stamped MVDS data along with the video images of the moving vehicles. The
Contractor must provide the Engineer with the original recording medium and documentation that
supports the accuracy analysis and make a copy of these materials for their own use.

The accuracy test must take place during a complex traffic period as specified by the Engineer. The
following video recording and analysis options that depend on the available traffic conditions are
acceptable; however the heaviest expected traffic conditions should be used, if possible:

1. The minimum recording period must be 30 minutes when the recording includes congested traffic
(vehicles traveling at less than 20 mph for five or more minutes in any lane).

2. The minimum recording period must be 45 minutes when the traffic flow exceeds 1500 vehicles per
hour in any lane during the test period.

3. The minimum recording period must be 60 minutes when the flow is less than 1500 vehicles per hour
in every lane.

The analysis must be based on a minimum of 100 detected vehicles in every lane and cover the same
time period for all lanes. The time period within the selected video will be selected by the Engineer. The
total vehicle count for every lane must be used and include the first and last partial vehicles for each lane.
Errors in the start and finish of the MVDS and manual counts are included in the performance criterion
specified in the special provisions.

MVDS unit count must be compared to the vehicle counts under these traffic conditions. Vehicles
licensed for use on State roads must be counted by the MVDS. The data accuracy must be determined
by the formula 100{1-[absolute value (TC-MC)/TC]}, where TC=traffic count derived from the media
recording, MC=MVDS-reported count over the same period of time, and the resulting fraction is
expressed as an absolute value.
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The accuracy of each MVDS unit must be determined and documented so each unit may be authorized
or rejected separately by the Engineer. Failure to submit the materials at the conclusion of testing
invalidates the test. The recorded media serves as acceptance evidence and must not be used for
calibration. The calibration must have been completed prior to testing and verification.

The Engineer will review the accuracy data findings and accept or reject the results within 15 days.
Determination of vehicle anomalies or unusual occurrences will be decided by the Engineer. Data or
counts that are not accepted by the Engineer must be considered errors and count against the MVDS
unit's calibration. If the Engineer finds that the MVDS does not comply with the performance
requirements, the Contractor must recalibrate and retest the unit and resubmit new test data within 10
days. Following 3 failed attempts, the Contractor must replace the MVDS detector with a new unit.

86-2.20C Construction

86-2.20C(1) General

System Burn-In

The system must be operated for a 14 day burn in period. Simulate a 4 day cloudy condition during this
burn-in period starting no later than 3 days after start of the burn-in period. Demonstrate that the system
is operating properly once the burn-in period has been completed.

86-2.20D Payment

Not Used

Add to Section 86-2:
86-2.21 Traffic Monitoring Station (Stage Construction)
86-2.21A General
86-2.21A(1) Summary
Section 86-2.21 includes specifications for traffic monitoring station (stage construction).
The temporary traffic monitoring station includes installing new or used microwave vehicle detection
system (MVDS), described in these specifications, with a photovoltaic power supply, described in these
specifications, and temporary GPRS equipment.
86-2.21A(2) Definitions
Not Used

86-2.21A(3) Submittals
Not Used

86-2.21A(4) Quality Control and Assurance
Not Used

86-2.21B Materials

86-2.21B(1) Temporary General Packet Radio Service Equipment

86-2.21B(1)(a) General

86-2.21B(1)(a)(i) Summary

The temporary GPRS equipment must provide and maintain wireless data transmission between the field
units and the Transportation Management Center (TMC) during construction. The temporary GPRS
equipment must consist of a GPRS modem, power strip, serial cable, GPRS antenna and antenna cable.
The modem must be compatible to the existing AT&T telecommunication service.

86-2.21B(1)(a)(ii) Definitions

Not Used

86-2.21B(1)(a)(iii) Submittals
Not Used
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86-2.21B(1)(a)(iv) Quality Control and Assurance

Provide and maintain complete data reliability for the duration of the project.

Install, integrate, test and remove all equipment and components necessary to provide the temporary
GPRS system during construction.

86-2.21B(2) General Packet Radio Service Modem

86-2.21B(2)(a) General

Not Used

86-2.21B(2)(a)(i) Summary
Install the general packet radio system (GPRS) modem at the controller cabinets as shown.

The GPRS modem must be configured with the following major components:

Modem

Power supply

Modem mounting bracket and hardware
Serial communication cable — Type D
Antenna

o@D~

86-2.21B(2)(a)(ii) Definitions

APN: Access Point Name

IMEI: International Mobile Equipment Identification

IP: Internet Protocol

PCCA: Portable Computer and Communications Association
PDP: Packet Data Protocol

PPP: Point to Point Protocol

SIM: Subscriber Identity Module

TCP: Transmission Control Protocol

UDP: User Datagram Protocol

86-2.21B(3) Modem
86-2.21B(3)(a) General

Modems at all locations must be configurable remotely through the wireless network and through the
modem serial port. Configure all modems before acceptance. Provide the modem serial, SIM and IMEI
numbers 30 days before requiring the PDP context. The Engineer will make available the PDP context
comprising the IP (assigned) and APN (obtained from service provider). All modems must be complete
with all cables, conductors, hardware, antenna and other equipment as required to make the system
completely operational. Location and mounting of the equipment must be as shown and as directed by
the Engineer. The modems must be fully compliant with TIA-678.

86-2.21B(3)(a)(i) Environmental Requirements
The operating temperature of the modem must range from -22 to +158 degrees F with humidity from 5 to
95 percent (non-condensing) and have transmissions at 10 percent duty cycle above 60 degrees C.

86-2.21B(3)(a)(ii) Physical Characteristics

The modem must weigh less than 2 Ib and have overall dimensions of less than 7-1/2 by 3-1/2 by 1-1/4
inches. The housing must be constructed of anodized aluminum.
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The modem must have the following status indicators:

Nogak~ow

Power (on)

Channel acquired

Link status

Network registration

Received signal strength indicator
Transmit and receive data

Block errors

86-2.21B(3)(a)(iii) Operational Parameters

The modem must operate in a dynamic IP addressing environment of GPRS networks at 1900/850 MHz
and meet the following operational parameters:

Receiver sensitivity -107 dBm (2.4 percent bit error rate)
Input voltage From 10 to 28 V(dc)
Input current From 40 to 200 mA

86-2.21B(3)(a)(iv) Application Interfaces
The GPRS modem must have the following standard interfaces:

pOM A

TIA 232 serial port

AT command serial character stream uses TCP/IP

Host communicates with modem using either UDP or TCP packet modes

Computer terminal platform using Windows 7/XP and Dial-Up Networking communicates with the
modem using PPP

86-2.21B(3)(a)(v) Additional Features
The GPRS modem must have the following additional features:

ok LD =

N

Integrated Java programming

Remote reset of field devices

I/O pins for detection and control

Integrated TCP/IP protocol stack with UDP

Security such to prevent unauthorized access

Includes a DC power cable at least 3 feet in length with a connector compatible with the modem
power connector

Packet buffering and forwarding feature that provides discipline to the output of the serial port. The
packet forwarding time interval must be configurable from a rate of 0 (undisciplined) to 400 ms in
increments of 100 ms or less

86-2.21B(3)(a)(vi) Power Supply

The power supply must be vertically mountable on a 19-inch standard rack rail using two machine screws

and 2 wing nuts. The power supply must have provisions to attach the modem power cable securely
without the need for modifying the modem power cable.
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The power supply must meet the following requirements:

Standard 120 V(ac), 3 prong cord, at least 3 feet in

Power Cord length

Type Switching mode type

Power Rated 40 W minimum with no minimum load required
Operating Temperature From —22 to +158 °F

Range

Operating Humidity Range From 5 percent to 95 percent non-condensing
Input Voltage From 85 to 264 V(ac) or from 120 to 370 V(dc)
Input Frequency From 47 Hz to 63 Hz

Inrush Current Cold start, 25 Aat 115V

Output Voltage 12 V (dc), adjustable over a £10 percent range
Overload Protection From 105 percent to 150 percent in output pulsing mode
Over Voltage Protection From 115 percent to 135 percent of output voltage
Setup, Rise, Hold Up Time | 800 ms, 50 ms, 15 ms at 115 V(ac)

Withstand Voltage I/P-0/P: 3 kV, I/IP-FG: 1.5 kV, for 60 s

Working Temperature 70 °C at 30 percent

Safety Standards UL 1012, 60950

86-2.21B(3)(a)(vii) Serial Communication Cable — Type D

Where the modem is designed to interface with a Department-furnished Model 170E controller, provide a
communication cable known as the C2 cable. The C2 cable must interface the Department-furnished
Model 170E controller C2 connector and the GPRS modem and include all conductors and connectors
required for that purpose. The GPRS modem connector must meet TIA-232 standard using a 9 pin Type
D connector. All pins in both connectors must be gold plated. The cable must have four No. 20 AWG
conductors with (UL) Type CM shielded or AWM 2464 80C 300 Volts - CMG. The cable must be at least 3
feet long. The cable wiring must comply with the following:

AMP 201360-2-ND -L to DE9-P - 2
AMP 201360-2-ND -K to DE9-P - 3
AMP 201360-2-ND -N to DE9-P - 5
AMP 201360-2-ND -D to AMP 201360-2-ND — H
AMP 201360-2-ND -J to AMP 201360-2-ND — M

g0~

86-2.21B(3)(a)(viii) Antenna

The antenna must be the low profile type, and must adhere to the cabinet using a factory installed double-
sided waterproof acrylic foam adhesive. The coaxial cable must be at least 3 feet in length and must have
a 50 Q TNC connector on the modem end. In addition, the antenna must meet the following requirements:

VSWR (at resonant point) 2:1 or less

Frequency Bands From 1850 to 1990 MHz and from 824 to 894 MHz
Nominal Impedance 50 Q

Gain 2dB

Radiation Pattern Omni-directional

Polarization Vertical

Ground Plane Required Yes, see note below

Ground plane requirements: The antenna must require a reflective ground plane to function properly. The
required ground plane must extend beyond the antenna at least 7.875 inches in all directions.
86-2.21C Construction

The installation of the modem must be according to the plans, the manufacturer’s instructions, and
adjusted per field conditions.
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Install temporary equipment as shown and it must be capable of interacting with the Model 170 controller
located inside the controller cabinet. Secure all components and cables to the rack or cabinet as
necessary. The installed temporary GPRS equipment provide communication with the existing
telecommunications service provider's GPRS/EDGE (Enhanced Data rates for Global system for mobile
communications Evolution) system currently being used in the District. Provide software, cabling and
configure the temporary GPRS modem for connection to the existing wireless telecommunications
provider's GPRS system.

86-2.21D Payment
Cellular Service

For the duration of the temporary installations, the Contractor must be responsible for all fees and
charges including monthly service charges associated with providing communication between the
temporary ramp metering system shown on the plans and the District 12 TMC.

Add to Section 86-2:
86-2.22 Closed Circuit Television (CCTV) System
86-2.22A General
86-2.22A(1) Summary

Section 86-2.22 includes specifications for installing closed circuit television (CCTV) system that covers
CCTV camera assembly and CCTV camera cable assembly.

86-2.22A(2) Submittals

Suibmit the following 10 working days before the scheduled delivery of the CCTV camera assembly and
cable assembly to the project site:

1. A certificate of compliance certifying that the CCTV camera assembly complies with the requirements
of the special provisions. The certificate must include a copy of all applicable test reports on the
CCTV camera assembly.

2. Four sets of documentation containing complete specifications and operation details of each of the
components of the CCTV camera assembly.

3. Four copies of the maintenance manuals for the pan and tilt unit.

4. Four sets of wiring diagrams showing wire colors, functions, and pin assignments for connecting
these CCTV camera assembly components to each other and to the encoder.

5. Manufacturer's cut sheets or specifications data of CCTV camera cable assemblies, including
connectors with strain relief back shells.

6. A copy of the CCTV camera cable assembly testing procedures and manufacturer's test results.

7. Manufacturers' camera assembly warranty.

86-2.22A(3) Definitions
CCT: Camera Control Transmitter

HCC: Hybrid Camera Cable
TDR: Time Domain Reflectometer

86-2.22A(4) Quality Control and Assurance
86-2.22A(4)(a) Pre-Acceptance Testing

For each CCTV system location perform the specific quality control requirements for testing and present
documentation described in these special provisions. Notify the Engineer in writing fifteen days prior to
the scheduled testing. Perform all testing, at a mutually agreed time and place and in the presence of the
Engineer. Demonstrate all the features of the CCTV system. Provide the necessary equipment required
to access the CCTV equipment for testing. The Engineer will use the results from the pre-acceptance
testing, and may discuss with your on-site technician, to determine settings used in final testing and
documentation of the CCTV system.
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86-2.22A(4)(b) Testing and Documentation

You are responsible for all testing and providing documentation required for approval and acceptance of
the production, installation, and operation of these materials and equipment. The following identifies the
specific quality control requirements for testing and documentation:

1. Test all cables, after installation with connectors attached, for continuity and shorts or grounds.

2. Adjust and set limit stops to the pan and tilt unit at each camera site to prevent the view of the areas
outside of the roadway system. The final settings will be approved by the Engineer.

3. Perform a local functional test at each of the CCTV system locations. At your option, the test may be
performed directly at the CCTV cabinet or remotely via keyboard or keyboard and personal computer.
Verify all the CCTV features. Provide all test equipment.

4. Arrange to have a technician, qualified to work on the CCTV assembly , present at the time the
equipment is turned on.

86-2.22A(4)(c) Cables and Connectors

Perform testing of hybrid cables and connectors in accordance with these provisions. Replace and retest
any cable lengths found to have faults. Dispose of the removed faulty cable. The cable termination must
be randomly inspected for contact crimping quality control. Any contact found not crimped with the correct
crimping tool and is defect must be rejected. Redo any faulty termination until all defects are corrected.

Prior to the beginning of work, use TDR and test HCC coaxial component for attenuation and faults and
ensure compliance. Fault is defined as any of:

1. Return loss measurements indicating that attenuation exceeds 3 dB at 5 MHz to 30 MHz in a portion
of cable less than 10 feet long.

2. Avreturn loss measurement indicating that there is a short in the cable.

3. Avreturn loss measurement indicating a cut or open circuit in the cable.

4. Avisual inspection that reveals exposure of or damage to the cable shielding.

86-2.22A(5) Warranty

Furnish a 2-year replacement warranty from the manufacturer of CCTV camera assembly against defects
in materials and workmanship or failures. The effective date of the warranty is the date of acceptance of
the installation. Submit all warranty documentation before installation.

Replacement CCTV camera assembly must be furnished within 10 days of receipt of a failed unit. The
Department does not pay for replacement.

Deliver replacement CCTV camera assembly to Caltrans Maintenance Electrical Maintenance Yard at:
6641 Marine Way, Irvine CA 92618

86-2.22B Materials

86-2.22B(1) Closed Circuit Television Camera Assembly

Prototype equipment will not be allowed. All equipment must be current standard production units.

The CCTV camera assembly must include camera control software and protocol.
The CCTV camera assembly must include these components:

1. Camera

2. Motorized zoom lens

3. Environmental enclosure
4. Pan and tilt unit

The CCTV camera assembly, including the pan and tilt unit must not exceed 7 inches wide x 12 inches
high x 14 inches deep. Any external cables must not interfere with or limit the continuous pan and tilt
operation.

The CCTV camera assembly must have all necessary wiring, cables, and connectors. All CCTV camera
assemblies must be plug-compatible, interchangeable and suitable for use with the CCTV camera cable
assembly described in the special provisions.
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Closed circuit television camera assembly components must be rated for NEMA 4Xor IP 66.

86-2.22B(1)(a) Camera
All cameras supplied must meet the following technical requirements:

Parameter Specification
Optical Device CCD, Color, interline transfer
Optical CCD Format Size 1/4 - inch format
Horizontal Resolution 540 television lines (minimum)
Sensitivity At F1.4, Wide Angle 35 IRE

0.5-Lux at 1/60 s, F1.4, Shutter, Color I.R. Cut On
0.05-Lux at 1/2 s, F1.4, Shutter, Color I.R. Cut On
0.2-Lux at 1/60 s, F1.4, Shutter, monochrome
mode |.R. Cut Off

0.01-Lux at 1/4 s, F1.4, Shutter, monochrome
mode |.R. Cut Off

Zoom and Focus Preset 64 positions with auto focus and ID

Optical Zoom Range 35X,3.4 mmto 119 mm

The camera must be equipped with an electronic shutter with selectable speeds ranging from 1/60 to
1/30,000 second.

The camera must have the capability of superimposing 3 lines of 24 alphanumeric characters on the
upper left corner of the video image. Characters must be displayed in uppercase with white font with a
black border. The camera assembly must be able to activate or blank the alphanumeric display by
commands through the serial port. Each character must be between 25 and 30 TV lines high. Lines 2 and
3 must be programmable, supporting all ASCIl symbols from space (20 hexadecimal) to Z (5A
hexadecimal). Line 1 must display the word "CAMERA" and some status information generated as
follows:

CHARACTER DESCRIPTION
1t06 "CAMERA"
7 space (blank)
8to 10 Camera ID
11 space

12t0 13 * space, LC, LP or IM

14 space
15t0 16 ** space or preset position
number

* Characters 12-13 Detail

The camera assembly must display space (blank) unless one of the conditions below is detected, in
which case the camera assembly must display the corresponding characters. In a case where more than
one condition is detected, the characters corresponding to the highest priority condition must be displayed
(1 being highest priority and 6 being the lowest priority). The conditions are as follows:
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Condition Character Priority
Local LC 1
Iris Manual IM 2
Low Pressure LP 3
Alarm 2 A2 4
Alarm 3 A3 5
Alarm 4 A4 6

The camera assembly must be able to detect and retain in memory the above alarm and status
conditions. In addition to displaying these data on the video, they must also be sent to the CCTV through
the serial port. The description is as follows:

Local: This condition is activated at the CCTV site using a laptop computer.
Iris Manual: This condition is activated by command through the serial port.

** Characters 15-16 Detail

If a preset position is active, the camera assembly must display the corresponding preset position number
in decimal.

All cameras supplied must meet the following electrical requirements:

Parameter Specification

Operating Voltage 120 V(ac) = 10 percent (external adapter
allowed)

Power Consumption 100 W (Maximum)

Video Output Signal NTSC, 1V p-p at 75 Q, unbalanced

Video Output Connector Standard BNC bulkhead on rear of
camera

Signal To Noise Ratio >50 dB

Synchronization Internal sync or phase adjustable line lock

Video Output Level 1.0 V p-p (75 Q composite)

Gain Control Automatic

Automatic Back Focus (Automatic White | Required

Balance)

Programming must be stored in non-volatile memory and the CCTV assembly firmware must be
updateable via serial communication.

All cameras supplied must meet the following environmental requirements:

Parameter Specification
Operating Temperature From -30 to 165°F
Operating Humidity From 0 to 100 percent non-condensing

86-2.22B(1)(b) Motorized Zoom Lens
The lens must have motors for zoom, focus and iris.

The lens must have capability for focus and zoom preset positions. A telescopic converter or extender
must not be used to achieve required focal length range.
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The lens must meet the following technical and functional requirements:

Parameter Specification |

Iris Motorized, with automatic and manual
adjust modes

Operating temperature From -30 to 165°F

Focal Length 0.14t0 3.25 inch
(Optical power not less than 35X)

Lens Aperture From F1.4to F4.2

Horizontal angle of view at Maximum 55.8 degrees to 1.7

Focal Length

When the camera is pointed at a very bright object and or when the camera and lens is first turned on, the
image produced by the lens and camera combination must not optically "oscillate" (i.e., produce an image
that alternates from too light to too dark) or otherwise be unstable.

The lens must include mechanical or electrical means to protect the motors from over running in the
extreme position.

The iris must be controlled directly through the camera in automatic mode and from any keyboard
connected into the camera system in the manual mode. The automatic iris must provide continuous
aperture adjustments of the lens as determined by the amount of light reaching the camera imager. The
power supply and electronics for iris motor must be contained within the environmental housing.

When the power is removed from the lens, the lens iris must automatically close.

The motorized-iris cable must be strain relieved or sufficiently rugged such that the cable will not fail at
the point where it leaves the lens assembly.

86-2.22B(2) Environmental Enclosure
86-2.22B(2)(a) General

The environmental enclosure must be the sealed, pressurized type, designed to withstand exposure to
sand, dust, fungus, and salt atmosphere, and house the assembled camera, motorized zoom lens and all
internal wiring.

It must operate on a voltage range of 120 V(ac) £10 percent power source.

The enclosure must include an internal thermostatically controlled heater assembly to minimize external
faceplate condensation.

The enclosure must include a sun shield or shroud to provide protection from direct solar radiation. The
sun shroud must be made specifically for the model of enclosure that is selected.

You have the option of providing a sealed, pressurized Integrated Optics Cartridge (IOC) housed in a
NEMA 4X rated enclosure.

The enclosure or IOC must be pressurized with 5 psi dry nitrogen. The enclosure must have a valve for
pressurizing and a pressure relief valve with a 20 psi rating must be provided to protect the enclosure
from overcharging. The notation "CAUTION - PRESSURIZED" must be printed on the enclosure. The
letter height must be at least 1/4 inch.
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86-2.22B(2)(b) Technical and Functional Requirements
The housing must meet the following:

Parameter Specification
Construction All aluminum
Finish White, light beige or gray that is either
baked enamel or powder coat
Weight Less than 20 Ib excluding heater
Camera Mounting Platform mount with adjustment fore and
aft

The camera lens must be positioned in the center of the housing window.
The housing unit must have lens preset capabilities.
The housing must not interfere with the widest viewing angle of the motorized zoom lens.

The camera enclosure must not incur any physical damage after a shock, return to normal operation
immediately and operate within the specified vibration (see Note 1 below table).

Parameter Specification
Shock Up to 10 G while in non-operation mode
Vibration From 5 to 60 Hz with 0.083 inch total

excursion, and 5 G, vibration from

60 Hz to 1000 Hz

Note 1: Where the manufacturer's cut sheet or specification data does not contain
shock and vibration data a listing of at least 2 project sites with identical equipment,
with similar installation conditions and similar traffic patterns showing continuous
functional performance of at least 2 years may be submitted and substituted.

86-2.22B(3) Pan And Tilt Unit
86-2.22B(3)(a) General

The pan and tilt unit must consist of the pan and tilt unit itself along with any electrical or communication
interfaces required to perform the functions specified.

The pan and tilt unit must be designed to operate under a full range of environmental conditions. The pan
and tilt unit with camera assembly mounted must withstand a wind load of 80 mph. The cable connector
must be fully weather protected. External body components must be manufactured from aluminum that
have been anodized, painted or coated to prevent oxidation and corrosion.

Access into the pan and tilt unit for routine maintenance or adjustments must not require removal of the
pan and tilt from the installation site, nor removal of the camera enclosure from the pan and tilt unit.
Access cover must be readily removable regardless of the tilt position.
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86-2.22B(3)(b) Technical Requirements
The housing must meet the following:

Parameter

Specification

Pan and Tilt Worms

Ground and polished Stainless Steel

Pan and Tilt Worm Gears

Non-metallic material

Camera Mount

Compatible with camera housing

Bearings on Rotating Surfaces

Heavy duty roller type

Overload Protection

Provided - internal

Operating Temperature

From -30 to 165°F

Construction

Corrosion resistant steel or aluminum

Finish Weather resistant paint or polyurethane
Seals "O" ring or gaskets for all weather
protection of pan and tilt unit and cables.

86-2.22B(3)(c) Functional Requirements
The housing must meet the following:

Parameter Specification

Braking: Pan And Tilt Mechanical or Electrical to limit coast
Overload Protection Motors: Impedance protected

Angular Travel Pan: 360 degrees horizontal, Continuous
Tilt: From +20 degrees up to -90 degrees

down
Pan Speed From 0.1 to 80 degrees/s variable-speed
Tilt Speed From 0.1 to 40 degrees/s variable-speed

Pan And Tilt Position Preset Positions camera to a predetermined
azimuth, elevation and lens position

(Minimum of 64 Presets)

86-2.22B(3)(d) Pan and Tilt Stops

The pan and tilt unit must have pan and tilt stops. The settings of these pan and tilt stops will be
determined by the Engineer.

86-2.22B(4) Camera Control Software

The proposed camera protocol must include integrated video camera system communication drivers for
flexibility and system interoperability. The camera system must support both serial TIA-422 and TIA-232
communication channels at a minimum, allowing field selection of the following protocol drivers as
required.

All camera and pan and tilt functions are operated via TIA-232 and TIA-422 serial communication.

All communication bytes described below are expressed in hexadecimal. When any other format is
specified, the values must be translated into hexadecimal.
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The protocol for communication from CCT to camera assembly must be as follows:

Byte Description
1 1B
2-4 | 43,54, 56
5 Camera assembly ID, least-significant
byte
6 Camera assembly 1D, most-significant
byte
7 Number of command and data bytes
8 COMMAND
9-X | DATA
X+1 | CHECKSUM

Byte 1: 1B implies communication from the Central Communications Central (CCC) to camera
assembly.

Byte 2 through 4: ASCII code values for "CCTV."

Byte 5 and 6: Camera assembly ID.This ID will be used to communicate to a specific CCTV on a
multidrop communication line.

Byte 7: This number will indicate how many command and data bytes will follow.

Byte 8: See Table 1 below.

Byte 9 to X: See Table 1 below.

Byte X plus 1: Checksum. This is a hexadecimal sum of Bytes 1 to X.
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TABLE 1

Byte 7

Byte 8 ASCII

Character

Description

Byte 9 to
Byte X

Status Query

Pan Right

Pan Left

Tilt Up

Tilt Down

Zoom In

Zoom Out

Focus Near

Focus Far

Iris Open

Iris Close

Iris Manual

Iris Auto

Pan Stop

Tilt Stop

Zoom Stop

JEGY UG Y TGN QT QY Q) Q) G QY G G UG UG PG Q) Y

Focus Stop

1

Iris Stop

Up to 33
(Decimal)

O|7 [T IN|T |13 [Z|IR|<|ITZ|0|—[O|IC|— (3O

Set Character
Display

Up to 32
ASCII
Character

1

Activate
Character
Display

Blank
Character
Display

Set Preset
Position

Position
Number
(1-10
Decimal)

Go to Preset
Position

Position
Number
(1-10
Decimal)

Set Relay

Relay
Number
(1-6)

Reset Relay

Relay
Number (1-6)

Turn on
Camera

Turn off
Camera

—

Reset Camera

Go to
coordinates

Coordination
data (8
bytes)

The protocol for communication from camera assembly to CCTV must conform to the following:
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The camera assembly must send a message back to CCT in response to every (valid) command

received as follows:

BYTE DESCRIPTION
1 09
2t04 43, 54, 56
5 Camera assembly ID, L.S.
byte
6 Camera assembly ID, M.S.
byte
7 0C
8 COMMAND
9to 11 [ STATUS
12to 19 | POSITION DATA
20 CHECKSUM

Byte 1: Value of 09 indicates communication from the camera assembly to CCT.

Byte 2 through 4: ASCII values for CCTV.
Byte 5, 6: Camera assembly ID.

Byte 7: This number indicates that there are 12 bytes to follow before checksum.

Byte 8: This will be identical to byte 8 of the message from CCT.

Byte 9-11: Status bytes. These bytes are described in the tables below. Bit 1 is the least significant bit

(LSB).
Byte 9
BIT FUNCTION 0 1
1 Focus Auto Manual
2 | Color/Mono Color Mono
3 | Color/Mono Auto Manual
4 | Integration Auto Manual
5 | Integration Decrease | Increase
6 | Data Flow Off On
Control
7 Iris Auto Manual
8 [ Char. Display Blank Active
Byte 10
BIT FUNCTION 0 1
1 Reserved
2 |Local/Remote |Local Remote
3 | Camera power | Off On
4 | Pressure Good Low
5 |Alarm 2 No alarm Alarm
present
6 |Alarm 3 No alarm Alarm
present
7 | Alarm 4 No alarm Alarm
present
8 | Video status Video No Video
Present

No Video: The camera assembly must have the circuitry to detect absence and presence of video
sync signal on its video input. Absence of the video sync signal must indicate a no-video
condition.
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Byte 11: This byte will equal zero if the camera is not positioned at any of the preset positions.
Otherwise this byte will contain the preset position number (1 to 10 decimal).

Byte 12-19: These bytes must contain pan, tilt, zoom and focus position data. The values for the
extreme positions are described below. The values must range from 0000 to OFFF (0 to 4095
decimal) and must change linearly as the positions are varied. The extreme position data are

as follows:
Byte 12 Byte 13
00 00 Pan Left
OF FF Pan Right
Byte 14 Byte 15
00 00 Tilt Down
OF FF Tilt Up
Byte 16 Byte 17
00 00 Zoom Out
OF FF Zoom In
Byte 18 Byte 19
00 00 Focus Far
OF FF Focus Near

Byte 20 is checksum. The checksum is a hexadecimal sum of all the bytes 1 to X.

86-2.22B(5) Closed Circuit Television Camera Cable Assembly
86-2.22B(5)(a) General

The CCTV camera cable assembly must conform to the details shown on the plans and the special
provisions.

86-2.22B(5)(b) Technical Requirements
The camera cable assembly connector assignments connectors are shown on the plans.

The CCTV camera cable assembly must conform to the following:

1. General
Overall Cable, Nominal weight/1,000 feet | 300 Ib
not to exceed:
Overall Cable Minimum Bending Radius: | 9 inches

All Materials, Temperature Rating, meet
or exceed:

From -30 to 165°F

Overall Cable, Outside Diameter, not to 1.7 inch
exceed:

Outside Jacket, Tinned Copper Braid 80 percent
Shield, minimum:

Pulling tension, maximum: 500 Ib

Overall Cable, Outside Jacket:

Black Thermoplastic Elastomer

2. For video - Coaxial Cable

Coaxial Tinned Copper Braid Shield,
minimum:

95 percent

Coaxial Insulation Material:

Solid Polyethylene

Coaxial Core Outside Diameter:

0.121 inch

Coaxial Outside Diameter:

0.178 inch

Coaxial Outside Jacket:

Cotton Braid
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3. For power - Shielded group of 3 twisted pairs of No. 22 AWG cables. The individual conductors must
be color coded with PVC insulation for 300 V minimum and used for distance up to 750 ft for 120
V(ac)

4. For data — Shielded group of 5 twisted pairs of No. 26 AWG cables

5. For ground — A solid No. 8 AWG ground wire must be provided between the camera assembly and
the CCTV cabinet ground rod

86-2.22C Construction
Route control cablefrom the CCTV camera assembly to the video encoder and AC power inside the
camera pole. Run wiring continuous from source to destination without splices.

Apply an approved weather-resistant spray to the inside of the connectors before engaging the
connectors.

Provide cable slack of not less than 3 feet for equipment movement at pull boxes, vaults or cabinets.
Secure and coil the cable neatly.

Install the cables and connectors to allow the camera and lens to be disconnected without removing the
environmental camera housing.

Cable grip and J-hook must be as shown in the contract plans.

You are responsible for all testing and documentation required to establish approval and acceptance of
the production, installation, and operation of these materials and equipment.

Provide all materials necessary to make the connectors functional. All materials used to make the
connectors must be compatible and must adhere to manufacturer's recommendations.

86-2.22D Payment

Not Used

Replace "Reserved" in section 86-4.01D(1)(c)(ii) with:
86-4.01D(1)(c)(ii) Warranty
The manufacturer must provide a written warranty against defects in materials and workmanship for LED
signal modules for a minimum period of 48 months after installation of LED signal modules. Replacement
LED signal modules must be provided within 15 days after receipt of failed LED modules at your expense.
The Department pays for shipping the failed modules to you. All warranty documentation must be
submitted to the Engineer before installation. Replacement LED signal modules must be delivered to
State Maintenance Electrical Shop at Batavia Maintenance Yard, 1808 N. Batavia, Orange, CA 91865.

Add to section 86-4.01D(2)(a):
LED signal module must be manufactured for 12-inch circular, 8-inch circular, and arrow sections.

Add to section 86-4:
86-4.06 LIGHT EMITTING DIODE METER ON SIGN
86-4.06A General
86-4.06A(1) Summary
Section 86-4.06 includes specifications for installing LED meter-on in type A modified pedestrian signal.

Comply with section 86-4.03.
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86-4.06A(2) Submittals
Before shipping LED signal modules to job site, submit to METS:

1. Delivery form including district number, EA, and contact information
2. List containing all LED signal module serial numbers anticipated for use
3. LED signal modules

Submit warranty documentation before installation.

86-4.06A(3) Quality Control and Assurance
86-4.06A(3)(a) General
Module must be one listed on the Pre-Qualified Products List for LED traffic signals at:

http://www.dot.ca.gov/hg/esc/approved_products_list

The Department will test LED signal module shipments per Normal Sampling Plan ANSI/ASQC Z1 .4,
Tables for Inspection by Attributes. The Department completes testing within 30 days after delivery to
METS. LED signal modules tested or submitted for testing must be representative of typical production
units. LED signal modules will be tested under California Test 604. All parameters of the specification
may be tested on the modules. LEDs must be spread evenly across the module. Measurements will be
performed at the rated operating voltage of 120 V (ac).

After testing, pick up accepted LED signal modules from METS and deliver to the job site.

86-4.06A(3)(b) Warranty

Furnish a 4-year replacement warranty from the manufacturer of the LED signal modules against any
defects or failures. The effective date of the warranty is the date of installation. Furnish replacement
components within 15 days after receipt of the failed parts. The Department does not pay for the
replacement. Deliver replacement LED signal modules to the following department maintenance electrical
shop:

District 12 - Caltrans Electrical Maintenance Yard
Batavia Maintenance Yard
1808 North Batavia, Orange, CA 92865

86-4.06B Materials
LED Meter on module must:

1. Be weather tight and connect directly to electrical wiring.

2. Be capable of optical unit replacement.

3. Be AlinGaP technology.

4, Be ultra bright type rated for 100,000 hours of continuous operation from -40 to +74 degrees C.

5. Each module must provide an average luminous intensity of 1,547 foot-lambert or more
throughout the useful life over the operating temperature range.

6. The uniformity ratio of an illuminated symbol must not exceed 4 to 1 between the highest
luminance area and the lowest luminance area in the module.

7. The color output of the module must comply with the requirements of Section 5.3 in the ITE
Publication: Equipment and Material Standards, Chapter 3 (Pedestrian Traffic Control Signal
Indications).

8. 'Meter On' must be lunar white with measured chromatical coordinates of LED module

operating over a temperature range of -40 to +74 degrees C is:
x: not less than 0.280, nor greater than 0.320
y: not less than 1.055X - 0.0128, nor greater than 1.055X +0.0072
9. Be a single, self-contained device, not requiring on-site assembly for installation into standard
Type A housing.
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10.  Module Identification:

10.1. Each module must have the manufacturer's name, trademark, model number, serial
number, date of manufacture month and year, and lot number as identification
permanently marked on the back of the module.

10.2.  The following operating characteristics must be permanently marked on the back of
the module: rated voltage and rated power in Watts and Volt-Ampere.

11.  Maximum power consumption requirements for the LED modules in Watts are:

11.1. 15.0 at 25 degrees C

11.2 17.0 at 74 degrees C°

LED Meter on modules must have an operational lifecycle rating of 48 months. During the operational
lifecycle, LED signal modules must meet all parameters of this specification.

Individual LEDs must be wired such that a catastrophic loss or failure of one LED will result in loss of not
more than 5 percent of the module light output. Failure of an individual LED in a string must not result in
the loss of entire string or other indication.

Wiring and terminal block must comply with Section 13.02 of ITE publication, Equipment and Material
Standards, Chapter 2, "Vehicle Traffic Control Signal Heads." The LED module must be supplied with
spade lugs and 3 secured, color-coded, 3-foot long, 600 V, 20 AWG minimum stranded jacketed copper
wires. Wires must comply with NEC, rated for service at +105 degrees C.

LED Meter on module must operate:

1. At a frequency of 60 + 3 Hz, over a voltage range from 95 to 135 V(ac), without perceptible
flicker to the unaided eye. Fluctuations of line voltage must have no visible effect on luminous
intensity of the indications. Rated voltage for measurements must be 120 V(ac).

2. Compatible with currently used State controller assemblies, including solid state load switches,
flashers, and conflict monitors. Comply with TEES Chapters 3 and 6. If a 20 mA alternating
current or less is applied to the unit, the voltage read across the 2 leads must be 15 V(ac) or
less.

LED Meter on module on-board circuitry must:

1. Include voltage surge protection to withstand high-repetition noise transients. The voltage
surge protection must comply with NEMA Standard TS2, Section 2.1.6.

2. Comply with FCC, Title 47, SubPart B, Section 15 regulations for Class A emission limits for
electronic noise.

LED signal module must provide a power factor of 0.90 or greater.

Total harmonic distortion from current and voltage induced into an alternating current power line by LED
signal module must not exceed 20 percent at an operating temperature of 25 degrees C.

When power is applied to LED signal module, light emission must occur within 90 ms.
Power supply must be integral to the module.

Internal components must be adequately supported to withstand mechanical shock and vibration from
high winds and other sources.

Lens and LED signal module material must comply with the ASTM specifications for that material.

Enclosures containing either the power supply or electronic components of LED signal module, except
lenses, must be made of UL94VO flame-retardant material.

LED signal module must have prominent and permanent vertical markings for accurate indexing and
orientation within the signal housing. Markings must include an up arrow, or the word "UP" or "TOP."
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Lenses must have 3/16 inch, minimum thickness, clear acrylic or polycarbonate plastic or 1/8 inch
nominal thickness glass fiber reinforced plastic with molded one piece neoprene gasket. Message
lettering for "METER" must be "Series C," 4-1/2 inches high with uniform 1/2 inch stroke, and for "ON"
must be "Series C," 6 inches high, with uniform one inch stroke. Letters must be clear, transparent or
translucent, with black opaque background silk screened on to the second surface of the lens.

86-4.06C Construction
No special tools for installation are allowed.

86-4.06D Payment
Not Used

Add to section 86-5.01A(1):
Loop detector lead-in cable must be Type C.

Slots must be filled with hot-melt rubberized asphalt sealant.

For Type E detector loops, sides of the slot must be vertical and the minimum radius of the slot entering
and leaving the circular part of the loop must be 1-1/2 inches. Slot width must be a maximum of 5/8 inch.
Loop wire for circular loops must be Type 2. Slots of circular loops must be filled with elastomeric sealant
or hot-melt rubberized asphalt sealant.

Add to section 86-5.01:
86-5.01F TEMPORARY VIDEO IMAGE VEHICLE DETECTION SYSTEM
86-5.01F(1) General
86-5.01F(1)(a) Summary

Section 86-5.01F includes installing temporary video image vehicle detection system (VIVDS) for signal
and lighting.

86-5.01F(1)(b) Definitions
Video Detection Unit (VDU): Processor unit that converts the video image from the camera and provides

vehicle detection in defined zones. Unit includes an image processor, extension module, and
communication card.

Video Image Sensor Assembly (VIS): An enclosed and environmentally-protected camera assembly
used to collect the video image.

Video Image Vehicle Detection System (VIVDS): A system that detects video images of vehicles in
defined zones and provides video output.

86-5.01F(1)(c) Submittals
Submit documentation within 30 days after Contract approval but before installing VIVDS equipment.

The documentation submittal must include:

1. Site Analysis Report: Written analysis for each detection site, recommending the optimum video
image sensor assembly placement approved by the manufacturer.
2. Lane Configuration: Shop drawing showing:
2.1. Detection zone setback
2.2. Detection zone size
2.3. Camera elevation
2.4. Selected lens viewing angle
2.5. lllustration of detection zone mapping to reporting contact output
2.6. lllustration of output connector pin or wire terminal for lane assignment
3. Configuration Record: Windows XP PC compatible CD containing:
3.1.  Proposed zone designs
3.2. Calibration settings
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4. Mounting and Wiring Information: Manufacturer approved wiring video cable and service connection
diagrams.
5. Communication Protocol: Industry standard available in public domain. Document defining:
5.1.  Message structure organization
5.2. Data packet length
5.3. Message usability
5.4. Necessary information to operate a system from a remote windows based personal computer
6. Programming Software: CD containing set up and calibration software that observes and detects the
vehicular traffic, including bicycles, motorcycles, and sub-compact cars, with overlay of detection
zones and allows adjustment of the detection sensitivity for a traffic signal application.
7. Detector Performance DVD Recordings and Analysis: Performance analysis based on 24-hour DVD
recording of contiguous activity for each approach. Include:
7.1.  Two contiguous hours of sunny condition, with visible shadows projected a minimum of 6 feet
into the adjacent lanes
7.2.  Two 1-hour night periods with vehicle headlights present

Allow 7 days for the Engineer to review the documentation submittal.

If the Engineer requires revisions, submit a revised submittal within 5 days of receipt of the Engineer's
comments and allow 5 days for the Engineer to review. If agreed to by the Engineer, revisions may be
included as attachments in the resubmittal. The Engineer may conditionally approve, in writing,
resubmittals that include revisions submitted as attachments, in order to allow construction activities to
proceed.

Upon the Engineer's approval of the resubmittal, submit copies of the final documents (with approved
revisions incorporated) to the Engineer.

Submit an acceptance testing schedule for approval 15 days before starting acceptance testing.

When beginning acceptance testing of VIVDS and detector performance and analysis, submit approved
copies of the following:

1. Configuration Record: Windows XP PC compatible CD containing:
1.1.  Final zone designs
1.2. Calibration settings to allow reinstallation
2. Mounting and Wiring Information: Final wiring and service connection diagrams.
2.1.  One copy for the Engineer
2.2. A second copy wrapped in clear self-adhesive plastic, be placed in a heavy duty plastic
envelope, and secured to the inside of the cabinet door

86-5.01F(1)(d) Quality Control and Assurance
86-5.01F(1)(d)(i) General
VIVDS and support equipment required for acceptance testing could be new or used..

86-5.01F(2) Materials
86-5.01F(2)(a) General

VIVDS must include necessary firmware, hardware, and software for designing the detection patterns or
zones at the intersection or approach. Detection zones must be created with a graphic user interface
designed to allow to anyone trained in VIVDS system setup to configure and calibrate a lane in less than
15 minutes.

All equipment, cables, and hardware must be part of an engineered system that is designed by the
manufacturer to fully interoperate with all other system components. Mounting assemblies must be
corrosion resistant. Connectors installed outside the cabinets and enclosures must be corrosion resistant,
weather proof, and watertight. Exposed cables must be sunlight and weather resistant.

Contract No. 12-0F96C4
147



86-5.01F(2)(a)(i) Physical and Mechanical Requirements
VIVDS must include:

VIS and mounting hardware. Use a clamping device as mounting hardware on a pole or mast-arm
VDU

Power supply

Surge suppression

Cables

Connectors

Wiring for connecting to the Department-furnished Model 332L traffic controller cabinet
Communication card with multi-display port

Flat panel video display

SO NoO RN~

camera chassis ground connections, four camera AC neutral (AC-) connections, four 2 A camera
circuit breakers for hot (AC+) connections, and one AC source connection for Line, Neutral and
Ground wires

11. DIN Rail video surge suppression protection assembly that can accommodate up to six surge
suppression modules

86-5.01F(2)(a)(ii) Electrical
VIVDS must operate between 90 to 135 V(ac) service as specified in NEMA TS-1. VIS, excluding the

0. DIN Rail mounted AC power assembly that includes a minimum of one convenience receptacle, four

heater circuit, must draw less than 10 W of power. Power supply or transformer for the VIVDS must meet

the following minimum requirements:

Minimum Requirements for Power Supply and Transformers

ltem Power Supply Transformer
Power Cord Standard 120 V(ac), 3 Standard 120 V(ac),
prong cord, 3 feet minimum | 3 prong cord, 3 feet
length (may be added by minimum length
the Contractor) (may be added by
the Contractor)
Type Switching mode type Class 2
Rated Power Two times (2x) full system Two times (2x) full
load system load
Operating Temperature From -37t0 74 °C From -37t0o 74 °C
Operating Humidity Range From 5 to 95 percent From 5 to 95 percent
Input Voltage From 90 to 135 V(ac) From 90 to 135 V(ac)
Input Frequency 60 + 3 Hz 60 + 3 Hz
Inrush Current Cold start, 25 A Max. at N/A
115 V(ac)
Output Voltage As required by VIVDS As required by
VIVDS
Overload Protection From 105 to 150 percent in Power limited at
output pulsing mode >150 percent
Over Voltage Protection From 115 to 135 percent of N/A
rated output voltage
Setup, Rise, Hold Up 800ms, 50ms,15ms at 115 N/A
V(ac)
Withstand Voltage I/P-0/P: 3 kV, I/P-FG: I/P-0/P: 3kV, I/P-FG:
1.5kV, for60 s 1.5kV, for60s
Working Temperature Not to exceed 70°C at 30 | Not to exceed 70 °C
percent load at 30 percent load
Safety Standards UL 1012, UL 60950 UL 1585

Field terminated circuits must include transient protection as specified in IEEE Standard 587-1980,
Category C. Video connections must be isolated from ground.
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86-5.01F(2)(a)(iii) Technical Requirements

Camera and zoom lens assembly must be housed in an environmentally sealed enclosure that complies
with NEMA 4 standards. Enclosure must be watertight and protected from dust. Enclosure must include a
thermostat controlled heater to prevent condensation and to ensure proper lens operation at low
temperatures. Adjustable sun shield that diverts water from the camera'’s field of view must be included.
Connectors, cables and wiring must be enclosed and protected from weather. A gas tight (protected from
dust and moisture ingress) connector must be used at the rear plate of the housing. Wiring to the
connector must be sealed with silicone or potting compound.

Each camera and its mounting hardware must be less than 10 pounds and less than 1 square foot
equivalent pressure area. Only one camera must be mounted on a luminaire arm. Top of camera must
not be more than 12 inches above top of luminaire arm.

VIS must use a charge-coupled device (CCD) element, support National Television Standards Committee
(NTSC) and RS170 video output formats, and have a horizontal resolution of at least 360 lines. VIS must
include an auto gain control (AGC) circuit, have a minimum sensitivity to scene luminance from 0.01 to
930 foot-candle, and produce a usable video image of vehicular traffic under all roadway lighting
conditions regardless of the time of day. VIS must have a motorized lens with variable focus and zoom
control with an aperture of /1.4 or better. Focal length must allow * 50 percent adjustment of the viewed
detection scene.

A flat panel video display with a minimum 8-inch screen and that supports NTSC video output must be
enclosed in the Model 332L cabinet for viewing video detector images and for performing diagnostic
testing. Display must be viewable in direct sunlight. Each VIVDS must have video system connections
that support the NTSC video output format, can be seen in each camera'’s field of view, and has a
program to allow the user to switch to any video signal at an intersection. System must allow independent
viewing of a scene while video recording other scenes without interfering with the operation of the
system's output.

VDU must operate between —37 to +74 degrees C and from 0 to 95 percent relative humidity.

VDU front panel must have indicators for power, communication, presence of video input for each VIS,
and a real time detector output operation. Hardware or software test switch must be included to allow the
user to place either a constant or momentary call for each approach. Indicators must be visible in daylight
from 5 feet away.

VDU must have a serial communication port, TIA 232/USB 2.0 that supports sensor unit setup,
diagnostics, and operation from a local PC compatible laptop with Windows XP or later version operating
system. VIVDS must have an Ethernet communication environment, including Ethernet communication
card. VIVDS must include central and field software to support remote real-time viewing and diagnostics
for operational capabilities through wide area network (WAN).

VDU, image processors, extension modules, and video output assemblies must be inserted into the
controller input file slots using the edge connector to obtain limited 24 V(dc) power and to provide contact
closure outputs. Cabling the output file to a "D" connector on the front of the VDU is acceptable. No
rewiring to the standard Model 332L cabinet is allowed. Controller cabinet resident modules must comply
with the requirements in Chapter 1 and Sections 5.2.8, 5.2.8.1,5.2.8.2, 5.4.1,5.4.5, 5.5.1,5.5.5, and
5.5.6 of TEES.

86-5.01F(2)(a)(iv) Functional Requirements

VIVDS must support normal operation of existing detection zones while a zone is being added or
modified. Zone must flash or change color on a viewing monitor when vehicular traffic is detected. Length
and width of each detection zone for each lane must be approved by the Engineer.

Software and firmware must detect vehicular traffic presence, provide vehicle counts, set up detection
zones, test VIVDS performance, and allow video scene and system operation viewing from the local
traffic management center/office. VIVDS must support a minimum of 2 separate detection patterns or
zones that can be enacted by a remote operator at the signal controller cabinet.
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VIVDS detection zone must detect vehicles by providing an output for presence and pulse. At least one
detection output must be provided for each detection zone. One spare detection output must be provided
for each approach. Detection performance must be achieved for each detection zone with a maximum of
8 user-defined zones for every camera's field of view.

VIVDS must detect the presence of vehicles under all types of adverse weather and environmental
conditions, including snow, hail, fog, dirt, dust or contaminant buildup on the lens or faceplate, minor
camera motion due to winds, and vibration. Under low visibility conditions, the VIVDS must respond by
selecting a fail-safe default pattern, placing a constant call mode for all approaches. VIVDS outputs must
assume a fail-safe "on" or "call" pattern for presence detection if video signal or power is not available and
must recover from a power failure by restoring normal operations within 3 minutes without manual
intervention. If powered off for more than 90 days, system must maintain the configuration and calibration
information in memory.

Detection algorithm must be designed to accommodate naturally occurring lighting and environment
changes, specifically the slow moving shadows cast by buildings, trees, and other objects. These
changes must not result in a false detection or mask a true detection. VIVDS must not require manual
interventions for day-night transition or for reflections from poles, vehicles or pavement during rain and
weather changes. VIVDS must suppress blooming effects from vehicle headlights and bright objects at
night.

Vehicle detection must call service to a phase only if a demand exists and extend green service to the
phase until the demand is taken care of or until the flow rates have reduced to levels for phase
termination. VIVDS must detect the presence of vehicular traffic at the detection zone positions and
provide the call contact outputs to the Model 170E or Model 2070 controller assembly with the following
performance:

Detector Performance

Requirements Performance during Performance during
AMBER and RED interval GREEN interval
Average response time after <1s <100 ms

vehicle enters 3 feet into
detection zone or after exiting 3
feet past detection zone
Maximum number of MISSED 0 10
CALLS in 24-hour duration,
where MISSED CALLS are
greater than 5 s during AMBER
and RED intervals and greater
than 1 s during GREEN intervals
(upon entering 3 feet of detection
zone or after exiting 3 feet past
detection zone).

Maximum number of FALSE 20 20
CALLS in 24-hour duration (calls
greater than 500 ms without a
vehicle present)

VIVDS must be able to locally store, for each lane, vehicle count data in 5, 15, 30, and 60 minute intervals
for a minimum period of 7 days and be remotely retrievable. VIVDS must count vehicular traffic in
detection zone with a 95 percent accuracy or better for every hour counted over a morning or an evening
peak hour. VIVDS detection zone tested must have a minimum range of 50 feet behind the limit line for
each approach. Testing period will be pre-approved by the Engineer 48 hours in advance.

86-5.01F(3) Construction

Install VDU in the existing Model 170controller assembly. Install VIS power supply or transformer on a
standard DIN rail using standard mounting hardware and power conductors wired to DIN rail mounted
terminal blocks in the controller cabinet.
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Wiring must be routed through end caps or existing holes and sealed. New holes for mounting or wiring
must be shop-drilled.

Wire each VIS to the controller cabinet with a wiring harness that includes all power, control wiring, and
coaxial video cable. Attach harness with standard MIL type and rated plugs. Cable type connectors and
wire characteristics must comply with manufacturer's recommendations for the VIS to cabinet distance.
Wiring and cables must be continuous, without splices, between the VIS and controller cabinet. For setup
and diagnostic access, terminate serial data communication output conductors at TB-0 and continue for a
minimum of 10 feet to a DBOF connector. Tape ends of unused and spare conductors to prevent
accidental contact to other circuits.

Label conductors inside the cabinet for the functions depicted the approved detailed diagrams. Label
cables with permanent cable labels at each end.

Adjust the lens to view 110 percent of the largest detection area dimension. Zones or elements must be
logically combined into reporting contact outputs that are equivalent to the detection loops and with the
detection accuracy required.

Verify the performance of each unit, individually, and submit the recorded average and necessary
material at the conclusion of the performance test. Determine and document the accuracy of each unit,
individually, so that each unit may be approved or rejected separately. Failure to submit necessary
material at the conclusion of testing invalidates the test. The recorded media serves as acceptance
evidence and must not be used for calibration. Calibration must have been completed before testing and
verification.

Verify the detection accuracy by observing the VIVDS performance and recorded video images for a
contiguous 24-hour period. The recorded video images must show the viewed detection scene, the
detector call operation, the signal phase status for each approach, the vehicular traffic count, and time-
stamp to 1/100 of a second, all overlaid on the recorded video. Transfer the 24-hour analysis to DVD.

VIVDS must meet the detection acceptance criterion specified in table titled "Detector Performance.”

Calculate the VIVDS's vehicular traffic count accuracy as 100[1-(]TC-DC|/TC)], where DC is the detector's
vehicular traffic count and TC is the observed media-recorded vehicular traffic count and where the
resulting fraction is expressed as an absolute value.

The Engineer will review the data findings and accept or reject the results within 7 days. Vehicle
anomalies or unusual occurrences will be decided by the Engineer. Data or counts not agreed by the
Engineer will be considered errors and count against the unit's calibration. If the Engineer determines that
the VIVDS does not meet the performance requirements, you must re-calibrate and retest the unit, and
resubmit new test data within 7 days. After 3 failed attempts, you must replace the VIVDS with a new unit.

Notify the Engineer 20 days before the unit is ready for acceptance testing. Acceptance testing must be
scheduled to be completed before the end of a normal work shift. Demonstrate that all VIS and VDUs
satisfy the functional requirements.

86-5.01F(4) Payment

Payment for temporary video image vehicle detection system in included in signal and lighting (stage
construction).

Replace section 86-6.01 with:
86-6.01 LED LUMINAIRES
86-6.01A General
86-6.01A(1) Summary
Section 86-6.01 includes specifications for installing LED luminaires.
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86-6.01A(2) Definitions

CALIPER: Commercially Available LED Product Evaluation and Reporting. A U.S. DOE program that
individually tests and provides unbiased information on the performance of commercially available
LED luminaires and lights.

correlated color temperature: Absolute temperature in kelvin of a blackbody whose chromaticity most
nearly resembles that of the light source.

house side lumens: Lumens from a luminaire directed to light up areas between the fixture and the pole
(e.g., sidewalks at intersection or areas off of the shoulders on freeways).

International Electrotechnical Commission (IEC): Organization that prepares and publishes
international standards for all electrical, electronic and related technologies.

junction temperature: Temperature of the electronic junction of the LED device. The junction
temperature is critical in determining photometric performance, estimating operational life, and
preventing catastrophic failure of the LED.

L70: Extrapolated life in hours of the luminaire when the luminous output depreciates 30 percent from
initial values.

LM-79: Test method from the lllumination Engineering Society of North America (IESNA) specifying test
conditions, measurements, and report format for testing solid state lighting devices, including LED
luminaires.

LM-80: Test method from the IESNA specifying test conditions, measurements, and report format for
testing and estimating the long term performance of LEDs for general lighting purposes.

National Voluntary Laboratory Accreditation Program (NVLAP): U.S. DOE program that accredits
independent testing laboratories to qualify.

power factor: Ratio of the real power component to the complex power component.

street side lumens: Lumens from a luminaire directed to light up areas between the fixture and the
roadway (e.g., traveled ways, freeway lanes).

surge protection device (SPD): Subsystem or component that can protect the unit against short
duration voltage and current surges.

total harmonic distortion: Ratio of the rms value of the sum of the squared individual harmonic
amplitudes to the rms value of the fundamental frequency of a complex waveform.

86-6.01A(3) Submittals

Submit a sample luminaire to METS for testing after the manufacturer's testing is completed. Include the
manufacturer's testing data.

Product submittals must include:

1. LED luminaire checklist.
2. Product specification sheets, including:

2.1.  Maximum power in watts.

2.2.  Maximum designed junction temperature.

2.3. Heat sink area in square inches.

2.4. Designed junction to ambient thermal resistance calculation with thermal resistance

components clearly defined.

2.5. L70in hours when extrapolated for the average nighttime operating temperature.
3. |IES LM-79 and IES LM-80 compliant test reports from a CALIPER-qualified or NVLAP-approved
testing laboratory for the specific model submitted.
Photometric file based on LM-79 test report.
Initial and depreciated isofootcandle diagrams showing the specified minimum illuminance for the
particular application. The diagrams must be calibrated to feet and show a 40 by 40 foot grid. The
diagrams must be calibrated to the mounting height specified for that particular application. The
depreciated isofootcandle diagrams must be calculated at the minimum operational life.

o R
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6. Test report showing SPD performance as tested under ANSI/IEEE C62.41.2 and ANSI/IEEE C62.45.

7. Test report showing mechanical vibration test results as tested under California Test 611 or equal.

8. Data sheets from the LED manufacturer that include information on life expectancy based on junction
temperature.

9. Data sheets from the power supply manufacturer that include life expectancy information.

Submit documentation of a production QA performed by the luminaire manufacturer that ensures the
minimum performance levels of the modules comply with the section 86-6.01 specifications and includes
a documented process for resolving problems. Submit documentation as an informational submittal.

Submit warranty documentation as an informational submittal before installing LED luminaires.

86-6.01A(4) Quality Control and Assurance
86-6.01A(4)(a) General

The Department may perform random sample testing on the shipments. The Department completes
testing within 30 days after delivery to METS. Luminaires are tested under California Test 678. All
parameters specified in section 86-6.01 specifications may be tested on the shipment sample. When
testing is complete, the Department notifies you. Pick up the equipment from the test site and deliver to
the job site.

One sample luminaire must be fitted with a thermistor or thermo-couple temperature sensor. A
temperature sensor must be mounted on the LED solder pad as close to the LED as possible. A
temperature sensor must be mounted on the power supply case. Light bar or modular systems must have
1 sensor for each module mounted as close to the center of the module as possible. Other configurations
must have at least 5 sensors per luminaire. Contact METS for advice on sensor location. Thermocouples
must be either Type K or C. Thermistors must be a negative temperature coefficient type with a nominal
resistance of 20 kQ. The appropriate thermocouple wire must be used. The leads must be a minimum of
6 feet. Documentation must accompany the test unit that details the type of sensor used.

The sample luminaires must be energized for a minimum of 24 hours, at 100 percent on-time duty cycle,
at a temperature of +70 degrees F before performing any testing.

The luminaire lighting performance must be depreciated for the minimum operating life by using the LED
manufacturer's data or the data from the LM-80 test report, whichever results in a higher lumen
depreciation.

Failure of the luminaire that renders the unit noncompliant with section 86-6.01 specifications is cause for
rejection. If a unit is rejected, allow 30 days for retesting. The retesting period starts when the
replacement luminaire is delivered to the test site.

If a luminaire submitted for testing does not comply with section 86-6.01, remove the unit from METS
within 5 business days after notification the unit is rejected. If the unit is not removed within that period,
the Department may ship the unit to you and deduct the cost.

86-6.01A(4)(b) Warranty

Furnish a 7-year replacement warranty from the manufacturer of the luminaires against any defects or
failures. The effective date of the warranty is the date of installation. Furnish replacement luminaires
within 10 days after receipt of the failed luminaire. The Department does not pay for the replacement.
Deliver replacement luminaires to the following department maintenance electrical shop:

Batavia Maintenance Yard
1808 N. Batavia Street
Orange, CA 92865
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86-6.01B Materials
86-6.01B(1) General

The luminaire must include an assembly that uses LEDs as the light source. The assembly must include a
housing, an LED array, and an electronic driver. The luminaire must:

1. Be UL listed under UL 1598 for luminaires in wet locations or an equivalent standard from a
recognized testing laboratory

Have a minimum operational life of 63,000 hours

Operate at an average operating time of 11.5 hours per night

Be designed to operate at an average nighttime operating temperature of 70 degrees F
Have an operating temperature range from -40 to +130 degrees F

Be defined by the following application:

ok wN

Application Replaces

Roadway 1 200 Watt HPS mounted at 34 ft

Roadway 2 310 Watt HPS mounted at 40 ft

Roadway 3 310 Watt HPS mounted at 40 ft with back side control
Roadway 4 400 Watt HPS mounted at 40 ft

The individual LEDs must be connected such that a catastrophic loss or a failure of 1 LED does not result
in the loss of more than 20 percent of the luminous output of the luminaire.

86-6.01B(2) Luminaire Identification

Each luminaire must have the following identification permanently marked inside the unit and outside of
its packaging box:

1. Manufacturer's name

2. Trademark

3. Model no.

4. Serial no.

5. Date of manufacture (month-year)
6. Lot number

7. Contract number

8. Rated voltage

9. Rated wattage

10. Rated power in VA

86-6.01B(3) Electrical Requirements

The luminaire must operate from a 60 £ 3 Hz AC power source. The fluctuations of line voltage must have
no visible effect on the luminous output. The operating voltage may range from 120 to 480 V(ac). The
luminaire must operate over the entire voltage range or the voltage range must be selected from either of
the following options:

1. Luminaire must operate over a voltage range of 95 to 277 V(ac). The operating voltages for this
option are 120 V(ac) and 240 V(ac).

2. Luminaire must operate over a voltage range of 347 to 480 V(ac). The operating voltage for this
option is 480 V(ac).

The power factor of the luminaire must be 0.90 or greater. The total harmonic distortion, current and
voltage, induced into an AC power line by a luminaire must not exceed 20 percent. The maximum power
consumption allowed for the luminaire must be as shown in the following table:
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Application Maximum consumption
(Watts)
Roadway 1 165
Roadway 2 235
Roadway 3 235
Roadway 4 300

86-6.01B(4) Surge Suppression and Electromagnetic Interference

The luminaire on-board circuitry must include an SPD to withstand high repetition noise transients caused
by utility line switching, nearby lightning strikes, and other interferences. The SPD must protect the
luminaire from damage and failure due to transient voltages and currents as defined in Tables 1 and 4 of
ANSI/IEEE C64.41.2 for location category C-High. The SPD must comply with UL 1449. The SPD
performance must be tested under ANSI/IEEE C62.45 based on ANSI/IEEE C62.41.2 definitions for
standard and optional waveforms for location category C-High.

The luminaires and associated on-board circuitry must comply with the Class A emission limits provided
in 47 CFR 15, subpart B concerning the emission of electronic noise.
86-6.01B(5) Compatibility

The luminaire must be operationally compatible with currently used lighting control systems and
photoelectric controls.
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86-6.01B(6) Photometric Requirements

The luminaire must maintain a minimum illuminance level throughout the minimum operating life. The L70
of the luminaire must be the minimum operating life or greater. The measurements must be calibrated to
standard photopic calibrations. The minimum maintained illuminance values measured at a point must be
as shown in the following table:

Application Mounting Minimum maintained Light pattern figure
height illuminance
(ft) (fc) (isofootcandle curve)
Roadway 1 34 0.15 Pattern defined by an ellipse with the equation:
x? (y — 20)?

827 T (52

where:

x = direction longitudinal to the roadway

y = direction transverse to the roadway and the
luminaire is offset from the center of the pattern
by 20 feet to the house side of the pattern.

Roadway 2 40 0.2 Pattern defined by an ellipse with the equation:

X2 (y — 20)?
827 T (52

where:

x = direction longitudinal to the roadway

y = direction transverse to the roadway and the
luminaire is offset from the center of the pattern
by 20 feet to the house side of the pattern.

Roadway 3 40 0.2 Pattern defined by an ellipse with the equation:

x? (y —23?°
@7 " T BB

for y = 0 (street side)

where:

x = direction longitudinal to the roadway

y = direction transverse to the roadway and the
luminaire is offset from the center of the pattern
by 23 feet to the house side of the pattern.

Roadway 4 40 0.2 Pattern defined by an ellipse with the equation:

x? (y —23°
@7 " T BB

where:

x = direction longitudinal to the roadway

y = direction transverse to the roadway and the
luminaire is offset from the center of the pattern
by 23 feet to the house side of the pattern.

The luminaire must have a correlated color temperature range from 3,500 to 6,500 K. The color rendering
index must be 65 or greater.
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The luminaire must not allow more than:

1. 10 percent of the rated lumens to project above 80 degrees from vertical
2. 2.5 percent of the rated lumens to project above 90 degrees from vertical

86-6.01B(7) Thermal Management

The passive thermal management of the heat generated by the LEDs must have enough capacity to
ensure proper operation of the luminaire over the minimum operation life. The LED maximum junction
temperature for the minimum operation life must not exceed 221 degrees F.

The junction-to-ambient thermal resistance must be 95 degrees F per watt or less. The use of fans or
other mechanical devices is not allowed. The heat sink material must be aluminum or other material of
equal or lower thermal resistance.

The luminaire must contain circuitry that automatically reduces the power to the LEDs to a level that
ensures the maximum junction temperature is not exceeded when the ambient outside air temperature is
100 degrees F or greater.

86-6.01B(8) Physical and Mechanical Requirements

The luminaire must be a single, self-contained device, not requiring job site assembly for installation. The
power supply for the luminaire is integral to the unit. The weight of the luminaire must not exceed 35 Ib.
The maximum effective projected area when viewed from either side or either end must be 1.4 sq ft. The
housing color must match a color no. from 26152 to 26440 or from 36231 to 36375, or color no. 36440 of
FED-STD-595.

The housing must be fabricated from materials designed to withstand a 3,000-hour salt spray test under
ASTM B 117. All aluminum used in housings and brackets must be of a marine grade alloy with less than
0.2 percent copper. All exposed aluminum must be anodized.

Each refractor or lens must be made from UV-inhibited high impact plastic such as acrylic or
polycarbonate or heat- and impact-resistant glass and be resistant to scratching. Polymeric materials
except lenses of enclosures containing either the power supply or electronic components of the luminaire
must be made of UL94VO flame retardant materials. Paint or powder coating of the housing must comply
with section 86-2.16. A chromate conversion undercoating must be used underneath a thermoplastic
polyester powder coat.

Each housing must be provided with a slip fitter capable of mounting on a 2-inch pipe tenon. This slip
fitter must fit on mast arms with outside diameters from 1-5/8 to 2-3/8 inches. The slip fitter must be
capable of being adjusted a minimum of +5 degrees from the axis of the tenon in a minimum of five steps:
+5, +2.5, 0, -2.5, -5. The clamping brackets of the slip fitter must not bottom out on the housing bosses
when adjusted within the designed angular range. No part of the slip fitter mounting brackets on the
luminaires must develop a permanent set in excess of 1/32 inch when the two or four 3/8-inch diameter
cap screws used for mounting are tightened to 10 ft-Ib. Two sets of cap screws may be furnished to allow
the slip fitter to be mounted on the pipe tenon in the acceptable range without the cap screws bottoming
out in the threaded holes. The cap screws and the clamping brackets must be made of corrosion resistant
materials or treated to prevent galvanic reactions and be compatible with the luminaire housing and the
mast arm.

The assembly and manufacturing process for the LED luminaire must be designed to ensure internal
components are adequately supported to withstand mechanical shock and vibration from high winds and
other sources. When tested under California Test 611, the luminaire to be mounted horizontally on the
mast arm must be capable of withstanding the following cyclic loading for a minimum of 2 million cycles
without failure of any luminaire part:

Cyclic Loading

Plane Power Minimum peak acceleration level
supply
Vertical Installed | 3.0 g peak-to-peak sinusoidal loading (same as 1.5 g peak)
Horizontal® | Installed | 1.5 g peak-to-peak sinusoidal loading (same as 0.75 g peak)

4Perpendicular to the direction of the mast arm
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The housing must be designed to prevent the buildup of water on top of the housing. Exposed heat sink
fins must be oriented to allow water to freely run off of the luminaire and carry dust and other
accumulated debris away from the unit. The optical assembly of the luminaire must be protected against
dust and moisture intrusion to at least an ANSI/IEC rating of IP66. The power supply enclosure must be
protected to at least an ANSI/IEC rating of 1P43.

Each mounted luminaire must be furnished with an ANSI C136.10-compliant, locking type photocontrol
receptacle and a rain tight shorting cap. The receptacle must comply with section 86-6.11A.

When the components are mounted on a down-opening door, the door must be hinged and secured to
the luminaire housing separately from the refractor or flat lens frame. The door must be secured to the
housing such that accidental opening is prevented. A safety cable must mechanically connect the door to
the housing.

Field wires connected to the luminaire must terminate on a barrier type terminal block secured to the
housing. The terminal screws must be captive and equipped with wire grips for conductors up to no. 6.
Each terminal position must be clearly identified.

The power supply must be rated for outdoor operation and have at least an ANSI/IEC rating of IP65.

The power supply must be rated for a minimum operational life equal to the minimum operational life of
the luminaire or greater.

The power supply case temperature must have a self rise of 77 degrees F or less above ambient
temperature in free air with no additional heat sinks.

The power supply must have 2 leads to accept standard 0-10 V(dc). The dimming control must be
compatible with IEC 60929. If the control leads are open or the analog control signal is lost, the circuit
must default to 100-percent power.

Conductors and terminals must be identified.

AAAANAANAANAANAANAANANANAANANAAANANANAANANAAAANAANANAANANAANAANAANANN

DIVISION X MATERIALS
87 MATERIALS—GENERAL

Replace “Reserved” in section 87-2 with:
87-2 AGGREGATE
87-2.01 GENERAL
87-2.01A Summary
Section 87-2 includes specifications for furnishing aggregate.

87-2.01B Definitions
stockpile lot: Stockpile or portion of a stockpile of steel slag aggregate used.

87-2.01C Submittals
Submit a certificate of compliance for:

1. Each stockpile lot
2. Steelslag
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87-2.02 MATERIALS
87-2.02A General
Do not use air-cooled iron blast furnace slag to produce aggregate for:

Structure backfill material

Pervious backfill material

Permeable material

Reinforced or prestressed PCC component or structure

Nonreinforced PCC component or structure for which a Class 1 surface finish under section 51-
1.03F(3) is required

ok~

Do not use aggregate produced from slag resulting from a steel-making process except in:

1. Imported borrow

2. AS
3. Class2 AB
4, HMA

Steel slag used to produce aggregate for AS and Class 2 AB must be crushed such that 100 percent of
the material will pass a 3/4-inch sieve and then control aged for at least 3 months under conditions that
will maintain all portions of the stockpiled material at a moisture content in excess of 6 percent of the dry
weight of the aggregate.

For steel slag aggregate, provide separate stockpiles for controlled aging of the slag. An individual
stockpile must not contain less than 10,000 tons or more than 50,000 tons of slag. The material in each
individual stockpile must be assigned a unique lot number, and each stockpile must be identified with a
permanent system of signs. Maintain a permanent record of:

1. Dates for:
1.1.  Completion of stockpile
1.2. Start of controlled aging
1.3.  Completion of controlled aging
1.4. Making of tests
2. Testresults

For each stockpile of steel slag aggregate, moisture tests must be made at least once each week. The
time covered by tests that show a moisture content of 6 percent or less is not included in the aging time.

Notify METS and the Engineer upon completion of each stockpile and the start of controlled aging and
upon completion of controlled aging. Do not add aggregate to a stockpile unless a new aging period is
started.

Steel slag used for imported borrow must be weathered for at least 3 months.

Each delivery of aggregate containing steel slag for AS or Class 2 AB must include a delivery tag for each
load. The tag must identify the lot by the stockpile number, slag aging location, and stockpile completion
and controlled aging start date.

You may blend air-cooled iron blast furnace slag or natural aggregate in proper combinations with steel
slag aggregate to produce the specified gradings.

California Test 202 is modified by California Test 105 whenever the difference in sp gr between the
coarse and fine portions of the aggregate or between the blends of different aggregates is 0.2 or more.

For slag used as aggregate in HMA, the Kc factor requirements in California Test 303 do not apply.

If steel slag aggregates are used to produce HMA, no other aggregates may be used in the mixture
except that up to 50 percent of the material passing the no. 4 sieve may consist of iron blast furnace slag
aggregates, natural aggregates, or a combination of these. If iron blast furnace aggregates, natural
aggregates, or a combination of these are used in the mixture, each aggregate type must be fed to the
drier at a uniform rate. Maintain the feed rate of each aggregate type within 10 percent of the amount set.
Provide adequate means for controlling and checking the feeder accuracy.
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Store steel slag aggregate separately from iron blast furnace slag aggregate. Store each slag aggregate
type separately from natural aggregate.

For HMA produced from steel slag aggregates, iron blast furnace slag aggregates, natural aggregates, or
any combination of these, the same aggregate must be used throughout any one layer. Once an
aggregate type is selected, do not change it without authorization.

Aggregate containing slag must comply with the applicable quality requirements for the bid items in which
the aggregate is used.

87-2.03 CONSTRUCTION

Do not place aggregate produced from slag within 1 foot of a non—cathodically protected pipe or structure
unless the aggregate is incorporated in concrete pavement, in HMA, or in treated base.

Do not place slag aggregate used for embankments within 18 inches of finished slope lines measured
normal to the plane of the slope.

Whenever slag aggregate is used for imported borrow, place a layer of topsoil at least 24 inches thick
after compaction over the slag aggregate in highway planting areas.

87-2.04 PAYMENT
The Department reduces the payment quantity of HMA if:

1. Steel slag aggregates are used to produce HMA
2. The sp gr of a compacted stabilometer test specimen is in excess of 2.40

The Department prepares the stabilometer test specimen under California Test 304 and determines the
sp gr of the specimen under Method C of California Test 308.

The Department determines the HMA payment quantity by multiplying the quantity of HMA placed in the
work by 2.40 and dividing the result by the sp gr of the compacted stabilometer test specimen. The
Department applies this quantity reduction as often as necessary to ensure accurate results.

AAAAANAANAANAANAAANAANAANAANAANAAAANAANAANAANAANAN

90 CONCRETE

Add to the 1st paragraph of section 90-1.02B(1) General:

3. Use Type V portland cement and SCM for CIDH Piles at Avenida Vaquero UC (Widen) (Bridge No. 55-
0223)

Add to section 90-1.02H:

Concrete at Avenida Vaquero UC (Widen) (Bridge No. 55-0223), Retaining Wall No. 218R (No.
55E0129), Retaining Wall No. 302R (No. 55E0131), Retaining Wall No. 274R, 275L, 287L, 297L, 330R,
Retaining Wall No. 315L (No. 55E0132) and Retaining Wall No. 316R (No. 55E0133) are in a corrosive
environment.

For concrete at Avenida Vaquero UC (Widen) (Bridge No. 55-0223), Retaining Wall No. 218R (No.
55E0129), Retaining Wall No. 302R (No. 55E0131), Retaining Wall No. 274R, 275L, 287L, 297L, 330R,
Retaining Wall No. 315L (No. 55E0132), and Retaining Wall No. 316R (No. 55E0133), the ratio of the
quantity of free water to the quantity of cementitious material must not exceed 0.40.

Contract No. 12-0F96C4
160



Add to section 90-2.02B:

You may use rice hull ash as an SCM. Rice hull ash must comply with AASHTO M 321 and the chemical
and physical requirements shown in the following tables:

Chemical property R?gg:geerr?sm
Silicon dioxide (SiO,)* 90 min
Loss on ignition 5.0 max
Total alkalies as Na,O equivalent 3.0 max
Physical property Requirement
Particle size distribution
Less than 45 microns 95 percent
Less than 10 microns 50 percent
Strength activity index with portland cement”
7 days 95 percent
(min percent of control)
28 days 110 percent
(min percent of control)
Expansion at 16 days when testing project 0.10 percent max
materials under ASTM C 1567°
Surface area when testing by nitrogen 40.0 m*/g min
adsorption under ASTM D 5604

¥Si0, in crystalline form must not exceed 1.0 percent.

®When tested under AASHTO M 307 for strength activity testing of
silica fume.

°In the test mix, Type Il or V portland cement must be replaced with at
least 12 percent rice hull ash by weight.

For the purpose of calculating the equations for the cementitious material specifications, consider rice hull
ash to be represented by the variable UF.
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REVISED STANDARD SPECIFICATIONS
APPLICABLE TO THE 2010 EDITION
OF THE STANDARD SPECIFICATIONS
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REVISED STANDARD SPECIFICATIONS DATED
11-15-13

ORGANIZATION

Revised standard specifications are under headings that correspond with the main-section headings of
the Standard Specifications. A main-section heading is a heading shown in the table of contents of the
Standard Specifications. A date under a main-section heading is the date of the latest revision to the
section.

Each revision to the Standard Specifications begins with a revision clause that describes or introduces a
revision to the Standard Specifications. For a revision clause that describes a revision, the date on the
right above the clause is the publication date of the revision. For a revision clause that introduces a
revision, the date on the right above a revised term, phrase, clause, paragraph, or section is the
publication date of the revised term, phrase, clause, paragraph, or section. For a multiple-paragraph or
multiple-section revision, the date on the right above a paragraph or section is the publication date of the
paragraphs or sections that follow.

Any paragraph added or deleted by a revision clause does not change the paragraph numbering of the
Standard Specifications for any other reference to a paragraph of the Standard Specifications.

AAAANAANAAAANAANAANANAANAANANAAANANANAANANAAAANAANAANANAAAANAANANN

ORGANIZATIONAL REVISIONS

07-19-13
Transfer section 36 from division IV to division V.

AAAANAANAANAANAANAAANANANAANANAAANANANAANANAAAANAANAANANAANAANAANANANN

DIVISION | GENERAL PROVISIONS

1 GENERAL
11-15-13
Replace "current” in the 2nd paragraph of section 1-1.05 with:
04-20-12
most recent
Add to the 4th paragraph of section 1-1.05:
04-20-12

Any reference directly to a revised standard specification section is for convenience only. Lack of a direct
reference to a revised standard specification section does not indicate a revised standard specification for
the section does not exist.
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Add to the 1st table in section 1-1.06:

LCS Department's lane closure system
POC pedestrian overcrossing

QSD qualified SWPPP developer

QSP qualified SWPPP practitioner
TRO time-related overhead

WPC water pollution control

Delete the abbreviation and its meaning for UDBE in the 1st table of section 1-1.06.

Delete "Contract completion date” and its definition in section 1-1.07B.

04-19-13

06-20-12

10-19-12

10-19-12

Delete "critical delay” and its definition in section 1-1.07B.

Replace "day" and its definition in section 1-1.07B with:

day: 24 consecutive hours running from midnight to midnight; calendar day.

—_

business day: Day on the calendar except a Saturday and a holiday.

10-19-12

2. working day: Time measure unit for work progress. A working day is any 24-consecutive-hour period

except:
2.1. Saturday and holiday.

2.2.  Day during which you cannot perform work on the controlling activity for at least 50 percent of
the scheduled work shift with at least 50 percent of the scheduled labor and equipment due to

any of the following:
2.2.1. Adverse weather-related conditions.
2.2.2. Maintaining traffic under the Contract.

2.2.3. Suspension of a controlling activity that you and the Engineer agree benefits both

parties.
2.2.4. Unanticipated event not caused by either party such as:
2.24.1. Actof God.
2.2.4.2. Act of a public enemy.
2.2.4.3. Epidemic.
2.24.4. Fire.
2.24.5. Flood.
2.2.4.6. Governor-declared state of emergency.
2.24.7. Landslide.
2.2.4.8. Quarantine restriction.
2.2.5. Issue involving a third party, including:
2.2.5.1. Industry or area-wide labor strike.
2.2.5.2. Material shortage.
2.2.5.3. Freight embargo.

2.2.5.4. Jurisdictional requirement of a law enforcement agency.

2.2.5.5. Workforce labor dispute of a utility or nonhighway facility owner resulting in
a nonhighway facility rearrangement not described and not solely for the
Contractor's convenience. Rearrangement of a nonhighway facility includes

installation, relocation, alteration, or removal of the facility.

2.3. Day during a concurrent delay.
3. original working days:
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3.1.  Working days to complete the work shown on the Notice to Bidders for a non—cost plus time
based bid.
3.2.  Working days bid to complete the work for a cost plus time based bid.

Where working days is specified without the modifier "original" in the context of the number of working
days to complete the work, interpret the number as the number of original working days as adjusted
by any time adjustment.

Replace "Contract” in the definition of "early completion time" in section 1-1.07B with:

10-19-12
work

Replace "excusable delay" and its definition in section 1-1.07B with:

10-19-12
delay: Event that extends the completion of an activity.

1. excusable delay: Delay caused by the Department and not reasonably foreseeable when the work
began such as:
1.1.  Change in the work
1.2. Department action that is not part of the Contract
1.3. Presence of an underground utility main not described in the Contract or in a location
substantially different from that specified
1.4. Described facility rearrangement not rearranged as described, by the utility owner by the date
specified, unless the rearrangement is solely for the Contractor's convenience
1.5. Department's failure to obtain timely access to the right-of-way
1.6. Department's failure to review a submittal or provide notification in the time specified
2. critical delay: Excusable delay that extends the scheduled completion date
3. concurrent delay: Occurrence of at least 2 of the following events in the same period of time, either
partially or entirely:
3.1. Critical delay
3.2. Delay to a controlling activity caused by you
3.3.  Non-working day

Replace "project” in the definition of "scheduled completion date" in section 1-1.07B with:

10-19-12
work
Add to section 1-1.07B:
10-19-12
Contract time: Number of original working days as adjusted by any time adjustment.
06-20-12

Disadvantaged Business Enterprise: Disadvantaged Business Enterprise as defined in 49 CFR 26.5.

Replace "PO BOX 911" in the District 3 mailing address in the table in section 1-1.08 with:

04-20-12
703 B ST
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Replace the Web site for the Department of General Services, Office of Small Business and DVBE
Services in the table in section 1-1.11 with:

11-15-13

http://www.dgs.ca.gov/dgs/ProgramsServices/BusServices.aspx

Add to the table in section 1-1.11:

01-20-12

Office Engineer—All | http://www.dot.c - -

Projects Currently a.gov/hg/esc/oe/

Advertised weekly_ads/all_

advertised.php
AAAAAANAANAANAANAAAANAAANAAAANAAANAAAAANAAANANAAANAANANAANAN
2 BIDDING
07-19-13
Replace the 3rd paragraph of section 2-1.06B with:

01-20-12

If an Information Handout or cross sections are available:

1. You may view them at the Contract Plans and Special Provisions link at the Office Engineer—All

Projects Currently Advertised Web site

2. For an informal-bid contract, you may obtain them at the Bidders' Exchange street address

01-20-12
Add a paragraph break between the 1st and 2nd sentences of the 5th paragraph of section 2-
1.06B.
Add between "and" and "are" in item 2 in the list in the 7th paragraph of section 2-1.06B:

04-20-12

they
06-20-12

Delete "Underutilized” in "Underutilized Disadvantaged Business Enterprises” in the heading of
section 2-1.12B.

06-20-12
Delete U in UDBE at each occurrence in section 2-1.12B.

Replace the 2nd paragraph of section 2-1.12B(1) with:

06-20-12
To ensure equal participation of DBEs provided in 49 CFR 26.5, the Department shows a goal for DBEs.
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06-20-12
Delete the 3rd paragraph of section 2-1.12B(1):

Replace the 7th paragraph of section 2-1.12B(1) with:

06-20-12
All DBE participation will count toward the Department's federally-mandated statewide overall DBE goal.

Replace "offered” at the end of the 2nd sentence of item 7 in the list of 2nd paragraph of section 2-
1.12B(3) with:

06-20-12
provided
01-20-12
Delete the 2nd paragraph of section 2-1.33A.
Replace the 3rd paragraph of section 2-1.33A with:
07-19-13

Except for each subcontracted bid item number and corresponding percentage, do not fax submittals.

Add to section 2-1.33C:

10-19-12
On the Subcontractor List, you must either submit each subcontracted bid item number and
corresponding percentage with your bid or fax these numbers and percentages to (916) 227-6282 within
24 hours after bid opening. Failure to do so results in a nonresponsive bid.

Replace section 2-1.35 with:

07-19-13
2-1.35 RESERVED
ANAANAANAAAANANANAAAANAANAAANAAANAANAANAANAANANAANAANANN
3 CONTRACT AWARD AND EXECUTION
10-19-12
Add to the end of section 3-1.04:
10-19-12

You may request to extend the award period by faxing a request to (916) 227-6282 before 4:00 p.m. on
the last day of the award period. If you do not make this request, after the specified award period:

1. Your bid becomes invalid
2. You are not eligible for the award of the contract

Replace the paragraph in section 3-1.11 with:

10-19-12
Complete and deliver to the Office Engineer a Payee Data Record when requested by the Department.
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Replace section 3-1.13 with:

07-27-12
3-1.13 FORM FHWA-1273

For a federal-aid contract, form FHWA-1273 is included with the Contract form in the documents sent to
the successful bidder for execution. Comply with its provisions. Interpret the training and promotion
section as specified in section 7-1.11A.

Add to item 1 in the list in the 2nd paragraph of section 3-1.18:

07-27-12
, including the attached form FHWA-1273
10-19-12
Delete item 4 of the 2nd paragraph of section 3-1.18.
AAAAAANAANAANAANAAAANAAAAAANAANAAAANAAANAANAANANANAANAN
5 CONTROL OF WORK
11-15-13
Add between "million" and ", professionally” in the 3rd paragraph of section 5-1.09A:
10-19-12
and 100 or more working days
Add to the list in the 4th paragraph of section 5-1.09A:
10-19-12
9. Considering discussing with and involving all stakeholders in evaluating potential VECPs
Add to the end of item 1.1 in the list in the 7th paragraph of section 5-1.09A:
10-19-12
, including VECPs
Replace the 1st paragraph of section 5-1.09C with:
10-19-12

For a contract with a total bid over $10 million and 100 or more working days, training in partnering skills
development is required.

10-19-12
Delete the 2nd paragraph of section 5-1.09C.

Replace "at least 2 representatives” in the 5th paragraph of section 5-1.09C with:

10-19-12
field supervisory personnel
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Replace the 1st and 2nd sentences in the 7th paragraph of section 5-1.13B(1) with:

06-20-12
If a DBE is decertified before completing its work, the DBE must notify you in writing of the decertification
date. If a business becomes a certified DBE before completing its work, the business must notify you in
writing of the certification date.

Replace "90" in the last sentence of the 7th paragraph of section 5-1.13B(1) with:

06-20-12
30

Replace "Underutilized" in "Underutilized Disadvantaged Business Enterprises” in the heading of
section 5-1.13B(2) with:

06-20-12
Performance of
06-20-12
Delete U in UDBE at each occurrence in section 5-1.13B(2).
Replace the 3rd paragraph of section 5-1.13B(2) with:
06-20-12

Do not terminate or substitute a listed DBE for convenience and perform the work with your own forces or
obtain materials from other sources without authorization from the Department.

Replace item 6 in the list in the 4th paragraph of section 5-1.13B(2) with:

06-20-12
6. Listed DBE is ineligible to work on the project because of suspension or debarment.

Add to the list in the 4th paragraph of section 5-1.13B(2):
06-20-12
Listed DBE voluntarily withdraws with written notice from the Contract.
Listed DBE is ineligible to receive credit for the type of work required.
0. Listed DBE owner dies or becomes disabled resulting in the inability to perform the work on the
Contract.
11. Department determines other documented good cause.

S ©®

Add between the 4th and 5th paragraphs of section 5-1.13B(2):
07-20-12
Notify the original DBE of your intent to use other forces or material sources and provide the reasons.
Provide the DBE with 5 days to respond to your notice and advise you and the Department of the reasons
why the use of other forces or sources of materials should not occur. Your request to use other forces or
material sources must include:

1. 1 or more of the reasons listed in the preceding paragraph
2. Notices from you to the DBE regarding the request
3. Notices from the DBE to you regarding the request
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Add between "terminated" and ", you" in the 5th paragraph of section 5-1.13B(2):

07-20-12
or substituted

Replace the paragraphs of section 5-1.13C with:

11-15-13
Section 5-1.13C applies to a non-federal-aid contract.

Use each DVBE as shown on the Certified DVBE Summary form unless you receive authorization from
the Department for a substitution. The substitute must be another DVBE unless DVBEs are not available,
in which case, you must substitute with a small business. Any authorization for a substitute is contingent
upon the Department of General Services' approval of the substitute.

The requirement that DVBEs be certified by the bid opening date does not apply to DVBE substitutions
after Contract award.

The Department authorizes substitutions for any of the reasons provided in 2 CA Code of Regs §
1896.73.

Include in your substitution request:

1. Copy of the written notice issued to the DVBE with proof of delivery
2. Copy of the DVBE's response to the notice
3. Name and certification number of the listed DVBE and the proposed substitute

Requests for substitutions of a listed DVBE with a small business must include documentation of the
unavailability of DVBEs, including:

1. Contact with the small business/DVBE advocate from the Department and the Department of
Veterans Affairs

2. Search results from the Department of General Services' website of available DVBEs

3. Communication with a DVBE community organization nearest the job site, if applicable

4. Documented communication with the DVBE and small businesses describing the work to be
performed, the percentage of the total bid, the corresponding dollar amount, and the responses to the
communication

The Department forwards your substitution request to the Department of General Services. The
Department of General Services issues a notice of approval or denial. The Department provides you this
notice.

If you fail to use a listed DVBE without an authorized substitution request, the Department issues a
penalty of up to 10 percent of the dollar amount of the work of the listed DVBE.

Maintain records of subcontracts made with DVBEs. Include in the records:

1. Name and business address of each business
2. Total amount paid to each business

For the purpose of determining compliance with Pub Cont Code § 10115 et seq.:

1. Upon work completion, complete and submit Final Report - Utilization of Disabled Veteran Business
Enterprises (DVBE) State Funded Projects Only form.
2. Upon reasonable notice and during normal business hours, permit access to its premises for the
purposes of:
2.1. Interviewing employees.
2.2. Inspecting and copying books, records, accounts and other material that may be relevant to a
matter under investigation.
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Replace "Reserved"” in section 5-1.20C with:

10-19-12
If the Contract includes an agreement with a railroad company, the Department makes the provisions of
the agreement available in the Information Handout in the document titled "Railroad Relations and
Insurance Requirements." Comply with the requirements in the document.

Add between the 2nd and 3rd paragraphs of section 5-1.23A:

10-19-12
Submit action and informational submittals to the Engineer.
Add between the 5th and 6th paragraphs of section 5-1.23B(1):
07-19-13
For a revised submittal, allow the same number of days for review as for the original submittal.
07-19-13
Delete the 1st sentence in the 10th paragraph of section 5-1.23B(2).
Add to the list in the 1st paragraph of section 5-1.36A:
07-19-13
10. Survey monuments
Add to section 5-1.36C:
07-20-12
If the Contract does not include an agreement with a railroad company, do not allow personnel or
equipment on railroad property.
Prevent material, equipment, and debris from falling onto railroad property.
Add to section 5-1.36:
07-19-13

5-1.36E Survey Monuments
Protect survey monuments on and off the highway. Upon discovery of a survey monument not identified
and located immediately:

1. Stop work near the monument
2. Notify the Engineer

Do not resume work near the monument until authorized.

Add between the 1st and 2nd paragraphs of section 5-1.37A:

10-19-12
Do not remove any padlock used to secure a portion of the work until the Engineer is present to replace it.
Notify the Engineer at least 3 days before removing the lock.
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Replace the 1st sentence of the 1st paragraph of section 5-1.39C(2) with:

10-19-12
Section 5-1.39C(2) applies if a plant establishment period of 3 years or more is shown on the Notice to
Bidders.

Replace "working days" in the 1st paragraph of section 5-1.43E(1)(a) with:

10-19-12
original working days
AAAAAANAANAAANAAAANAAANAAAANAANAAAAAANANAANANANAANANAN
6 CONTROL OF MATERIALS
07-19-13
Replace section 6-2.05C with:
04-19-13

6-2.05C Steel and Iron Materials
Steel and iron materials must be melted and manufactured in the United States except:

1. Foreign pig iron and processed, pelletized, and reduced iron ore may be used in the domestic
production of the steel and iron materials

2. If the total combined cost of the materials does not exceed the greater of 0.1 percent of the total bid
or $2,500, materials produced outside the United States may be used if authorized

Furnish steel and iron materials to be incorporated into the work with certificates of compliance and
certified mill test reports. Mill test reports must indicate where the steel and iron were melted and
manufactured.

All melting and manufacturing processes for these materials, including an application of a coating, must
occur in the United States. Coating includes all processes that protect or enhance the value of the
material to which the coating is applied.

Replace "Precast concrete members specified section 11-2" in the table in section 6-3.05B with:

07-19-13

Precast concrete members specified as tier 1 or tier 2 in section 90-4.01D(1)

AAANAAAAAAAAAANAAANAAANAAAAAAANAAANAAANAANAANAAAANANAANN
7 LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC
07-19-13
Replace "$50" in the 1st sentence in the 6th paragraph of section 7-1.02K(2) with:

07-19-13

$200

Replace "$25" in the 2nd sentence in the 13th paragraph of section 7-1.02K(3) with:

07-19-13

$100
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Replace "20 days" in the 14th paragraph of section 7-1.04 with:

09-16-11
25 days
Replace "90 days" in the 14th paragraph of section 7-1.04 with:
09-16-11
125 days
Add between the 18th and 19th paragraphs of section 7-1.04:
09-16-11

Temporary facilities that could be a hazard to public safety if improperly designed must comply with
design requirements described in the Contract for those facilities or, if none are described, with standard
design criteria or codes appropriate for the facility involved. Submit shop drawings and design
calculations for the temporary facilities and show the standard design criteria or codes used. Shop
drawings and supplemental calculations must be sealed and signed by an engineer who is registered as
a civil engineer in the State.

Replace the 2nd paragraph of section 7-1.11A with:
07-27-12
A copy of form FHWA-1273 is included in section 7-1.11B. The training and promotion section of section
I refers to training provisions as if they were included in the special provisions. The Department specifies
the provisions in section 7-1.11D of the Standard Specifications. If a number of trainees or apprentices is
required, the Department shows the number on the Notice to Bidders. Interpret each FHWA-1273 clause
shown in the following table as having the same meaning as the corresponding Department clause:

FHWA-1273 Nondiscrimination Clauses

FHWA-1273 FHWA-1273 clause Department clause
section

Training and In the event a special provision for training is provided | If section 7-1.11D applies,

Promotion under this contract, this subparagraph will be section 7-1.11D supersedes this
superseded as indicated in the special provision. subparagraph.

Records and | If on-the-job training is being required by special If the Contract requires on-the-

Reports provision, the contractor will be required to collect and | job training, collect and report
report training data. training data.

Replace the form in section 7-1.11B with:
07-20-12
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FHWA-1273 — Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

I General

Il Nondiscrimination

1. Nonsegregated Facilities

V.  Davis-Bacon and Related Act Provisions

. Contract Work Hours and Safety Standards Act
Provisions

Wl Subletting or Assigning the Contract

VIl. Safety: Accident Prevention

VIll. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X Compliance with Governmentwide Suspension and
Debarment Reqguirements

Xl.  Certification Regarding Use of Contract Funds for
Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

I. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider,

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services). The design-builder shall be responsible
for compliance by any subcontractor, lower-tier subcontractor
or service provider.

Contracting agencies may reference Form FHWA-1273 in bid
proposal or request for proposal documents, however, the
Form FHWA-1273 must be physically incorporated (not
referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services relatedtoa
construction contract).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

3. Abreach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. The term Federal-aid
highway does not include roadways functionally classified as
local roads or rural miner collectors.

Il. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are
applicable to all Federal-aid construction contracts and to all
related construction subcontracts of $10,000 or more. The
provisions of 23 CFR Part 230 are not applicable to material
supply, engineering, or architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR 60,
29 CFR 16251627, Title 23 USC Section 140, the
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI
of the Civil Rights Act of 1964, as amended, and related
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR
Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR 60, and 29
CFR 1625-1627. The contracting agency and the FHWA have
the authority and the responsibility to ensure compliance with
Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix
A, with appropriate revisions te conform to the U.S.
Department of Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (28 CFR 35,
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27)
and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23
U.S.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under
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this contract. The provisions of the Americans with Disabilities
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR
35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor
agrees to comply with the following minimum specific
requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract.

b. The contractor will accept as its operating pclicy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex, color,
national origin, age or disability. Such action shall include:
employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training,
including apprenticeship, pre-apprenticeship, and/or on-the-
job training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEQC Officer who will have
the responsibility for and must be capable of effectively
administering and promecting an active EEO program and who
must be assigned adequate authority and responsibility to do
S0.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action, or who
are substantially involved in such action, will be made fully
cognizant of, and will implement, the contractor's EEQ policy
and contractual responsibilities to provide EEQ in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEQ policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEQ obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Motices and posters setting forth the contractor's EEQ
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEQ policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: WWhen advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer.” All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a wvalid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified mincrities and women. To
meet this requirement, the contracter will identify sources of
potential minority group employees, and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation viclates
Federal nondiscrimination provisions.

c. The centractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, national
origin, age or disability. The following procedures shall be
followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

¢c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. Ifthe review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract. will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are
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applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. Actions by
the contractor, either directly or through a contractor's
asscciation acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
wvacancies without regard to race, color, religion, sex, national
origin, age or disability; making full efforts to obtain qualified
and/or qualifiable minorities and women. The failure of a union
to provide sufficient referrals {(even though it is obligated to
provide exclusive referrals under the terms of a collective
bargaining agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar

with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established there
under. Employers must provide reasonable accommodation in
all employment activities unless to do so would cause an
undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex,
national origin, age or disability in the selection and retention
of subcontractors, including procurement of materials and
leases of equipment. The contractor shall take all necessary
and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and
suppliers and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State
DOT's U.S. DOT-approved DBE program are incorporated by
reference.

b. The contractor or subcontractor shall not discriminate on
the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out
applicable requirements of 49 CFR Part 26 in the award and
administration of DOT-assisted contracts. Failure by the
contractor to carry out these reguirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the contracting agency
deems appropriate.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading mincrities and women;

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project, indicating the number of minority, women, and
non-minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor
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will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

Ill. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of
$10,000 or more.

The contractor must ensure that facilities provided for
employees are provided in such a manner that segregation on
the basis of race, color, religion, sex, or national origin cannot
result. The contractor may neither require such segregated
use by written or oral policies nor tolerate such use by
employee custom. The contractor's obligation extends further
to ensure that its employees are not assigned to perform their
services at any location, under the contractor's control, where
the facilities are segregated. The term "facilities” includes
waiting rooms, work areas, restaurants and other eating areas,
time clocks, restrooms, washrooms, locker rooms, and cther
storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate
or single-user restrooms and necessary dressing or sleeping
areas to assure privacy between sexes.

V. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size). The
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid
highway. This excludes roadways functionally classified as
local roads or rural minor collectors, which are exempt.
Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of
Labor regulations in 28 CFR 5.5 "Ceontract provisions and
related matters”™ with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less
often than once a week, and without subsequent deduction or
rebate on any account {(except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1{b){2) of the Davis-Bacon
Act on behalf of laborers or mechanics are considered wages
paid to such laborers or mechanics, subject to the provisions

of paragraph 1.d. of this section; also, regular contributions
made or costs incurred for more than a weekly period (but not
less often than guarterly) under plans, funds, or programs
which cowver the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for
the classification of work actually performed, without regard to
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or
mechanics performing work in more than one classification
may be compensated at the rate specified for each
classification for the time actually worked therein: Provided,
That the employer's payroll records accurately set forth the
time spent in each classification in which work is performed.
The wage determination (including any additional classification
and wage rates conformed under paragraph 1.b. of this
section) and the Davis-Bacon poster (WH-1321) shall be
posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where
it can be easily seen by the workers.

b.(1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in
the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits
therefore only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(ii) The classification is utilized in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment
Standards Administration, U.S. Department of Labor,
Washington, DC 20210. The Administrator, or an authorized
representative, will approve, modify, or disapprove every
additional classification action within 30 days of receipt and
so advise the contracting officer or will notify the contracting
officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics
to be employed in the classification or their representatives,
and the contracting officer do not agree on the proposed
classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the
views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an
authorized representative, will issue a determination within
30 days of receipt and so advise the contracting officer or
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will notify the contracting officer within the 30-day period that
additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first
day on which work is performed in the classification.

c. Whenewver the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the contractor
shall either pay the benefit as stated in the wage determination
or shall pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

d. If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided, That the Secretary of
Labor has found, upon the written reguest of the contractor,
that the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the contractor
to set aside in a separate account assets for the meeting of
obligations under the plan or program.

2. Withholding

The contracting agency shall upon its own action or upon
written request of an authorized representative of the
Department of Labor, withhold or cause to be withheld from
the contractor under this contract, or any other Federal
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime contractor, so
much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics,
including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or
helper, employed or working on the site of the work, all or part
of the wages required by the contract, the contracting agency
may, after written notice to the contractor, take such action as
may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations
have ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and
preserved for a period of three years thereafter for all laborers
and mechanics working at the site of the work. Such records
shall contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates
of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that
the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a
plan or program described in section 1{b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show
that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that the
plan or program has been communicated in writing to the
laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs.

b.(1) The contractor shall submit weekly for each week in
which any contract work is performed a copy of all payrolls to
the contracting agency. The payrolls submitted shall set out
accurately and completely all of the information reguired to be
maintained under 29 CFR 5.5(a){3)(i), except that full social
security numbers and home addresses shall not be included
on weekly transmittals. Instead the payrolls shall only need to
include an individually identifying number for each employee
e.g. , the last four digits of the employee's social security
number). The required weekly payroll information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division
Web site at http:/Awww dol govlesafwhdformsiwh347instr.htm
or its successor site. The prime contractor is responsible for
the submission of copies of payrolls by all subcontracters.
Contractors and subcontractors shall maintain the full social
security number and current address of each covered worker,
and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
reguirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and
social security numbers tothe prime contractor for its own
records, without weekly submission to the contracting agency..

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or
subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under §5.5 (a)(3)(ii) of
Regulations, 29 CFR part 5, the appropriate information is
being maintained under §5.5 (a)(3)(i) of Regulations, 29
CFR part 5, and that such information is correct and
complete;

(ii) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly
wages earned, without rebate, either directly or indirectly,
and that no deductions have been made either directly or
indirectly from the full wages earned. other than
permissible deductions as set forth in Regulations, 29 CFR
part 3;

(iii) That each laborer or mechanic has been paid not
less than the applicable wage rates and fringe benefits or
cash equivalents for the classification of work performed,
as specified in the applicable wage determination
incorporated into the contract.
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(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph 3.b.(2) of
this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under section 1001 of title 18 and section 231 of
title 31 of the United States Code.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, orthe Department of Labor, and shall permit such
representatives to interview employees during working hours
on the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the FHWA may,
after written nctice to the contractor, the contracting agency or
the State DOT, take such action as may be necessary to
cause the suspension of any further payment, advance, or
guarantee of funds. Furthermore, failure to submit the required
records upon reguest or to make such records available may
be grounds for debarment action pursuant to 28 CFR 5.12.

4. Apprentices and trainees
a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, orifa
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but
who has been certified by the Office of Apprenticeship
Training, Employer and Labor Services or a State
Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job
site in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under
the registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the
ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination
for the work actually performed. Where a contractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman's hourly
rate) specified in the contractor's or subcontractor's registered
program shall be cbserved.

Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeymen hourly

rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with
the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer
and Labor Services, or a State Apprenticeship Agency
recognized by the Office, withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration.

The ratio of trainees to journeymen on the job site shall not be
greater than permitted under the plan approved by the
Employment and Training Administration.

Ewvery trainee must be paid at not less than the rate specified
in the approved program for the trainee's level of progress.
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe
benefits listed on the wage determination unless the
Administrator of the Wage and Hour Division determines that
there is an apprenticeship program associated with the
corresponding journeyman wage rate on the wage
determination which provides for less than full fringe benefits
for apprentices. Any employee listed on the payroll at a trainee
rate whois not registered and participating in a training plan
approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any trainee performing work on the job site in
excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approval of a training program, the contracter will no
longer be permitted to utilize trainees at less than the
applicable predetermined rate for the work performed until an
acceptable program is approved.

c. Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR part 30.
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d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been cerified by the
Secretary of Transportation as promoting EEQO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV,
The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the
particular programs. The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms of
the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach ofthe
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractorand a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising
out of the labor standards provisions of this contract shall not
be subject to the general disputes clause of this contract. Such
disputes shall be resclved in accordance with the procedures
of the Department of Labor set forth in 29 CFR parts 5, 6, and
7. Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the
contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person
or firm ineligible for award of a Government contract by virtue
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the
U.8. Criminal Code, 18 U.S.C. 1001,

V. CONTRACT WORK HOURS AND SAFETY
STANDARDS ACT

The following clauses apply to any Federal-aid construction
contract in an amount in excess of $100,000 and subject to the
overtime provisions of the Contract Work Hours and Safety
Standards Act. These clauses shall be inserted in addition to
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6. As
used in this paragraph, the terms laborers and mechanics
include watchmen and guards.

1. Overtime requirements. Mo contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated
damages. Inthe event of any violation of the clause set forth
in paragraph (1.) of this section, the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such
liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in
paragraph (1.) of this section, in the sum of 10 for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action
or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph (2.) of this
section.

4. Subcontracts. The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraph (1.)
through (4.) of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs (1.) through (4.) of this
section.
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V1. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
agreater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.1186).

a. The term “perform work with its own organization” refers
to workers employed or leased by the prime contractor, and
eguipment owned or rented by the prime contractor, with or
without operators. Such term does not include employees or
equipment of a subcontractor or lower tier subcontractor,
agents of the prime contractor, or any other assignees. The
term may include payments for the costs of hiring leased
employees from an employee leasing firm meeting all relevant
Federal and State regulatory requirements. Leased
employees may only be included in this term if the prime
contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for

the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract,

2. The contract amount upon which the requirements set forth
in paragraph (1) of Section V| is computed includes the cost of
material and manufactured products which are to be
purchased or produced by the contractor under the contract
provisions.

3. The contractor shall furmnish (a) a competent superintendent
or supervisor who is employed by the firm, has full authority to
direct perfformance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is

evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1) is
not applicable to design-build contracts; however, contracting
agencies may establish their own self-performance
requirements.

VIl. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
govemning safety, health, and sanitation (23 CFR 635). The
contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract.

2. It is a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to hisher
health or safety, as determined under construction safety and
health standards (29 CFR 1926) promulgated by the Secretary
of Labor, in accordance with Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40
U.5.C.3704).

VIil. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:
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"“Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as tothe
character, quality, quantity, or cost of the material used or to
be used, or the quantity or guality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 1, 1916, (39 Stat. 355), as amended
and supplemented;

Shall be fined under this title or imprisoned not more than &
years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

By submission of this bid/proposal or the execution of this
contract, or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, or subcontractor, as
appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the
performance of this contract is not prohibited from receiving an
award due to a violation of Section 508 of the Clean Water Act
or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause tobe
included the requirements of paragraph (1) of this Section X in
every subcontract, and further agrees to take such action as
the contracting agency may direct as a means of enforcing
such reguirements.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this

covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. Howewver,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. Ifit is later
determined that the prospective participant knowingly rendered
an erroneous cerification, in addition to cther remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erronecus by reason of changed
circumstances.

e. The terms "covered transaction,” "debarred,”
"suspended." "ineligible," "participant," "person,” "principal "
and "voluntarily excluded." as used in this clause, are defined
in 2 CFR Parts 180 and 1200. “First Tier Covered
Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such
as the prime or general contract), “Lower Tier Covered
Transactions” refers to any covered transaction under a First
Tier Covered Transaction (such as subcontracts). “First Tier
Participant” refers to the participant who has entered into a
covered transaction with a grantee or subgrantee of Federal
funds {such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions "
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded

Parties List System website (https:/Avww. epls gow/), which is
compiled by the General Services Administration.
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i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j. Except for tran sactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available tothe Federal Government, the
department or agency may terminate this transaction for cause
or default.

* kAW

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant cerifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment. declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency;

(2) Hawve not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to
any of the staterments in this certification, such prospective
participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is & material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erronecus
certification, in addition to other remedies available tothe
Federal Government, the department, or agency with which

10

this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person towhich this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances.

d. The terms "covered transaction " "debarred."
"suspended,” “ineligible," "participant,” "person,” "principal "
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. You may contact the person to
which this proposal is submitted for assistance in obtaining a
copy of those regulations. “First Tier Covered Transactions”
refers to any covered transaction between a grantee or
subgrantee of Federal funds and a paricipant (such as the
prime or general contract). “Lower Tier Covered Transactions”
refers to any covered transaction under a First Tier Covered
Transaction (such as subcontracts). “First Tier Participant”
refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds
{such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,”
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To wverify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https /www epls.gov/), which is
compiled by the General Services Administration.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
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department or agency with which this transaction originated
may pursue available remedies, including suspension andfor
debarment.

R

Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

1. The prospective lower tier participant certifies, by
submission of this preposal, that neither it nor its principals is
presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in
covered transactions by any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.

A w W

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOEBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
meodification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352, Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not meore than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.

11
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8 PROSECUTION AND PROGRESS
10-19-12
Replace "working days" in the 1st paragraph of section 8-1.02B(1) with:

10-19-12
original working days

Replace "working days™ at each occurrence in the 1st paragraph of section 8-1.02C(1) with:

10-19-12
original working days
04-20-12
Delete the 4th paragraph of section 8-1.02C(1).
Replace "Contract” in the 9th paragraph of section 8-1.02C(1) with:
10-19-12
work
Replace the 1st paragraph of section 8-1.02C(3)(a) with:
04-20-12
Submit a description of your proposed schedule software for authorization.
04-20-12
Delete the last paragraph of section 8-1.02C(3)(a).
Replace section 8-1.02C(3)(b) with:
10-19-12
8-1.02C(3)(b) Reserved
04-20-12
Delete the 3rd paragraph of section 8-1.02C(5).
Replace "Contract” in the last paragraph of section 8-1.02C(5) with:
10-19-12
original
Replace "working days" in the 1st paragraph of section 8-1.02D(1) with:
10-19-12
original working days
Replace "8-1.02D(1)" in the 2nd paragraph of section 8-1.02D(1) with:
01-20-12

8-1.02C(1)
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Replace "Contract” in the 3rd paragraph of section 8-1.02D(2) with:

10-19-12
work
Replace "Contract” in item 9 in the list in the 4th paragraph of section 8-1.02D(4) with:
10-19-12
work
Replace "Contract completion” in the 4th paragraph of section 8-1.02D(6) with:
10-19-12
work completion
Replace "Contract working days" in the 4th paragraph of section 8-1.02D(6) with:
10-19-12
original working days
04-20-12
Delete items 1.3 and 1.4 in the list in the 1st paragraph of section 8-1.02D(10).
Replace the last paragraph of section 8-1.04B with:
10-19-12
The Department does not adjust time for starting before receiving notice of Contract approval.
Replace the 1st paragraph of section 8-1.05 with:
10-19-12

Contract time starts on the last day specified to start job site activities in section 8-1.04 or on the day you
start job site activities, whichever occurs first.

Replace the 2nd paragraph of section 8-1.05 with:

10-19-12
Complete the work within the Contract time.

10-19-12
Delete "unless the Contract is suspended for reasons unrelated to your performance"” in the 4th
paragraph of section 8-1.05.

Replace the headings and paragraphs in section 8-1.06 with:
10-19-12
The Engineer may suspend work wholly or in part due to conditions unsuitable for work progress. Provide
for public safety and a smooth and unobstructed passageway through the work zone during the
suspension as specified under sections 7-1.03 and 7-1.04. Providing the passageway is force account
work. The Department makes a time adjustment for the suspension due to a critical delay.

The Engineer may suspend work wholly or in part due to your failure to (1) fulfill the Engineer's orders, (2)
fulfill a Contract part, or (3) perform weather-dependent work when conditions are favorable so that
weather-related unsuitable conditions are avoided or do not occur. The Department may provide for a
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smooth and unobstructed passageway through the work during the suspension and deduct the cost from
payments. The Department does not make a time adjustment for the suspension.

Upon the Engineer's order of suspension, suspend work immediately. Resume work when ordered.

Replace the 1st sentence in the 1st paragraph of section 8-1.07B with:

10-19-12
For a critical delay, the Department may make a time adjustment.

Add to the end of section 8-1.07C:

10-19-12
The Department does not make a payment adjustment for overhead incurred during non—working days
that extend the Contract into an additional construction season.

Replace the 1st paragraph of section 8-1.07C with:

10-19-12
For an excusable delay that affects your costs, the Department may make a payment adjustment.
Replace "8-1.08B and 8-1.08C" in the 1st paragraph of section 8-1.10A with:
08-05-11
8-1.10B and 8-1.10C
Replace section 8-1.10D with:
10-19-12
8-1.10D Reserved
AAANAAAAAAAAANAANAANAAANAAAANAAANAAANAAANAANAANAAANANAANN
9 PAYMENT
11-15-13
Add to the list in the 1st paragraph of section 9-1.03:
07-19-13
3. Any royalties and costs arising from patents, trademarks, and copyrights involved in the work
Replace item 1 in the 3rd paragraph of section 9-1.03 with:
01-18-13

1. Full compensation for all work involved in each bid item shown on the Bid Item List by the unit of
measure shown for that bid item

Replace "in" in the 3rd paragraph of section 9-1.04A with:

10-19-12
for
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Add to the end of section 9-1.04A:

10-19-12
For nonsubcontracted work paid by force account for a contract with a TRO bid item, the markups are
those shown in the following table instead of those specified in sections 9-1.04B—D:

Cost Percent markup
Labor 30
Materials 10
Equipment rental 10

04-20-12
Delete ", Huntington Beach," in the 3rd paragraph of section 9-1.07A.

Replace the formula in section 9-1.07B(2) with:

04-20-12
Qh = HMATT x Xa

Replace "weight of dry aggregate" in the definition of the variable Xa in section 9-1.07B(2) with:

04-20-12
total weight of HMA

Replace the formula in section 9-1.07B(3) with:

04-20-12
Qrh = RHMATT x 0.80 x Xarb

Replace "weight of dry aggregate" in the definition of the variable Xarb in section 9-1.07B(3) with:

04-20-12
total weight of rubberized HMA
Replace the heading of section 9-1.07B(4) with:
04-20-12
Hot Mix Asphalt with Modified Asphalt Binder
Add between "in" and "modified" in the introductory clause of section 9-1.07B(4):
04-20-12
HMA with
Replace the formula in section 9-1.07B(4) with:
04-20-12

Qmh = MHMATT x [(100 - Xam) / 100] x Xmab

Replace "weight of dry aggregate” in the definition of the variable Xmab in section 9-1.07B(4) with:

04-20-12
total weight of HMA
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Replace the formula in section 9-1.07B(5) with:

04-20-12
Qrap = HMATT x Xaa

Replace "weight of dry aggregate™” in the definitions of the variables Xaa and Xta in section 9-
1.07B(5) with:

04-20-12
total weight of HMA
Add after the variable definitions in section 9-1.07B(9):
04-20-12
The quantity of extender oil is included in the quantity of asphalt.
Replace the headings and paragraphs in section 9-1.11 with:
10-19-12

9-1.11A General

Section 9-1.11 applies if a bid item for time-related overhead is included in the Contract. If a bid item for
time-related overhead is included, you must exclude the time-related overhead from every other bid item
price.

9-1.11B Payment Quantity
The TRO quantity does not include the number of working days to complete plant establishment work.

For a contract with a TRO lump sum quantity on the Bid ltem List, the Department pays you based on the
following conversions:

1. LS unit of measure is replaced with WDAY
2. Lump sum quantity is replaced with the number of working days bid
3. Lump sum unit price is replaced with the item total divided by the number of working days bid

9-1.11C Payment Inclusions

Payment for the TRO bid item includes payment for time-related field- and home-office overhead for the
time required to complete the work.

The field office overhead includes time-related expenses associated with the normal and recurring
construction activities not directly attributed to the work, including:

1. Salaries, benefits, and equipment costs of:
1.1. Project managers

1.2. General superintendents

1.3. Field office managers

1.4. Field office staff assigned to the project
Rent

Utilities

Maintenance

Security

Supplies

Office equipment costs for the project's field office

Noo RN

The home-office overhead includes the fixed general and administrative expenses for operating your
business, including:

1. General administration
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Insurance

Personnel and subcontract administration
Purchasing

Accounting

Project engineering and estimating

ok wN

Payment for the TRO bid item does not include payment for:

1. The home-office overhead expenses specifically related to:
1.1.  Your other contracts or other businesses
1.2. Equipment coordination
1.3. Material deliveries
1.4. Consultant and legal fees

2. Non-time-related costs and expenses such as mobilization, licenses, permits, and other charges
incurred once during the Contract

3. Additional overhead involved in incentive/disincentive provisions to satisfy an internal milestone or
multiple calendar requirements

4. Additional overhead involved in performing additional work that is not a controlling activity

5. Overhead costs incurred by your subcontractors of any tier or suppliers

9-1.11D Payment Schedule

For progress payments, the total work completed for the TRO bid item is the number of working days
shown for the pay period on the Weekly Statement of Working Days.

For progress payments, the Department pays a unit price equal to the lesser of the following amounts:

1. Price per working day as bid or as converted under section 9-1.11B.
2. 20 percent of the total bid divided by the number of original working days

For a contract without plant establishment work, the Department pays you the balance due of the TRO
item total as specified in section 9-1.17B.

For a contract with plant establishment work, the Department pays you the balance due of the TRO item
total in the 1st progress payment after all non—plant establishment work is completed.

9-1.11E Payment Adjustments
The 3rd paragraph of section 9-1.17C does not apply.

The Department does not adjust the unit price for an increase or decrease in the TRO quantity except as
specified in section 9-1.11E.

Section 9-1.17D(2)(b) does not apply except as specified for the audit report below.

If the TRO bid item quantity exceeds 149 percent of the quantity shown on the Bid ltem List or as
converted under section 9-1.11B, the Engineer may adjust or you may request an adjustment of the unit
price for the excess quantity. For the adjustment, submit an audit report within 60 days of the Engineer's
request. The report must be prepared as specified for an audit report for an overhead claim in section 9-
1.17D(2)(b).

Within 20 days of the Engineer's request, make your financial records available for an audit by the State
for the purpose of verifying the actual rate of TRO described in your audit. The actual rate of TRO
described is subject to the Engineer's authorization.

The Department pays the authorized actual rate for TRO in excess of 149 percent of the quantity shown
on the Bid ltem List or as converted under section 9-1.11B.

The Department pays for 1/2 the cost of the report; the Contractor pays for the other 1/2. The cost is
determined under section 9-1.05.
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Replace the paragraphs of section 9-1.16D with:

07-19-13
9-1.16D(1) General

Section 9-1.16D applies if a bid item for mobilization is shown on the Bid ltem List.

Payments for mobilization made under section 9-1.16D are in addition to the partial payments made
under Pub Cont Code § 10261.

Section 9-1.16D(2) applies unless the Contract includes a special provision for section 9-1.16D(1) that
specifies section 9-1.16D(3) applies.

11-15-13
9-1.16D(2) Mobilization for Projects Except for Those Over Water Requiring Marine Access

07-19-13
The Department makes partial payments for mobilization under Pub Cont Code § 10264(a) except the
amount of work completed does not include the amount earned for mobilization. The partial payment
amount is reduced by a prorated amount bid in excess of the maximum allowed under Pub Cont Code §
10264(a)(5).

The Department pays the item total for mobilization in excess of the maximum allowed under Pub Cont
Code § 10264(a)(5) in the 1st payment after Contract acceptance.

9-1.16D(3) Mobilization for Projects Over Water Requiring Marine Access

The Department makes partial payments for mobilization under Pub Cont Code § 10264 (b) except the
amount of work completed does not include the amount earned for mobilization. The partial payment
amount is reduced by a prorated amount bid in excess of the maximum allowed under Pub Cont Code §
10264(b)(6).

The Department pays the item total for mobilization in excess of the maximum allowed under Pub Cont
Code § 10264(b)(6) in the 1st payment after Contract acceptance.

10-19-12
Delete "revised Contract" in item 1 of the 1st paragraph of section 9-1.16E(2).
Replace "2014" in the 1st paragraph of section 9-1.16F with:
10-19-12
2020
Replace the 2nd paragraph of section 9-1.17C with:
10-19-12

Submit either a written acceptance of the proposed final estimate or a claim statement postmarked or
hand delivered before the 31st day after receiving the proposed final estimate.

Add between "the" and "final estimate” in the 1st sentence in the 3rd paragraph of section 9-
1.17C:
10-19-12
proposed

Replace the 1st sentence in the 6th paragraph of section 9-1.17D(2)(b) with:
07-19-13
The CPA's audit must be performed as an examination-level engagement under the attestation
engagements in the Government Auditing Standards published by the Comptroller General of the United
States.
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DIVISION II GENERAL CONSTRUCTION

10 GENERAL
04-19-13
Replace the headings and paragraphs in section 10 with:

04-19-13
10-1 GENERAL

10-1.01 GENERAL
Section 10 includes general specifications for general construction work.

10-1.02 WORK SEQUENCING

Before obliterating any traffic stripes, pavement markings, and pavement markers to be replaced at the
same location, reference the stripes, markings, and markers. Include limits and transitions with control
points to reestablish the new stripes, markings, and markers.

10-1.03 TIME CONSTRAINTS

Reserved

10-1.04 TRAINING AND MEETINGS
Training and meetings are held at times and locations you and the Engineer agree to.

10-1.05-10-1.10 RESERVED
10-2 SUSTAINABLE DESIGN REQUIREMENTS
10-2.01 GENERAL
10-2.01A General
Reserved

10-2.01B-10-2.01H Reserved
10-2.02 CALGREENTIER 1
10-2.02A-10-2.02H Reserved
10-2.03 LEED
10-2.03A-10-2.03H Reserved
10-3-10-5 RESERVED

10-6 JOB SITE WATER CONTROL
10-6.01 GENERAL
Section 10-6 includes specifications for controlling water to provide a dry working area at the job site.

10-6.02 WATER-FILLED COFFERDAM
Reserved

10-6.03-10-6.10 RESERVED
10-7-10-20 RESERVED

AAAAAAAAANAANNAAAAAANAAAAAANAAAAAAAANANAANAANNN
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11 QUALITY CONTROL AND ASSURANCE
07-19-13
Replace section 11-2 with:

07-19-13
11-2 RESERVED
Replace the table in the 3rd paragraph of section 11-3.01A with:
07-19-13
AWS code Year of adoption
D1.1 2010
D1.3 2008
D1.4 2011
D1.5 2010
D1.6 2007
D1.8 2009
Replace "does" in the definition of "continuous inspection” in section 11-3.01B with:
07-19-13
do
Replace "gross nonconformance" and its definition in section 11-3.01B with:
07-19-13

gross nhonconformance: Rejectable indications are present in more than 20 percent of the tested weld
length.

Replace the introductory clause in the 1st paragraph of section 11-3.01C with:
07-19-13
Replace clause 6.1.3 of AWS D1.1, the 1st paragraph of clause 7.1.2 of AWS D1.4, and clause 6.1.2 of
AWS D1.5 with:

Replace the 3rd paragraph of section 11-3.01C with:
07-19-13
For each inspection, including fit-up, WPS verification, and final weld inspection, the QC Inspector must

confirm and document compliance with the specifications, AWS welding codes, and any referenced
drawings.

Replace the paragraphs in section 11-3.01D with:
07-19-13
The Engineer has the authority to verify the qualifications or certifications of any welder, QC Inspector, or
NDT personnel to specified levels by retests or other means determined by the Engineer. If welding will
be performed without gas shielding, then qualification must also include welding without gas shielding.

Replace clause 6.14.6.1 of AWS D1.1, clause 7.8 of AWS D1.4, and clause 6.1.3.4 of AWS D1.5 with:

Personnel performing NDT must be qualified and certified under American Society for Nondestructive
Testing (ASNT) Recommended Practice No. SNT-TC-1A and the written practice of the NDT firm.
The written practice of the NDT firm must comply with or exceed the guidelines of the ASNT
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Recommended Practice No. SNT-TC-1A. Individuals who perform NDT, review the results, and
prepare the written reports must be one of the following:

1. Certified NDT Level Il technicians
2. Level Il technicians certified to perform the work of Level Il technicians

Replace the heading and the 1st through 3rd paragraphs of section 11-3.01E with:
07-19-13
11-3.01E Weld Joint Details

If weld joint details proposed for use in the work are not prequalified under clause 3 of AWS D1.1 or figure
2.4 or 2.5 of AWS D1.5, submit the proposed WPS and the intended weld joint locations.

Upon authorization of the proposed joint detail locations and qualification of the proposed joint details,
welders and welding operators using these details must weld an additional qualification test plate using
the WPS variables and the weld joint detail to be used in production. The test plate must:

1. Have the maximum thickness to be used in production and a minimum length of 18 inches.
2. Be mechanically and radiographically tested. Mechanical and radiographic testing and acceptance
criteria must comply with the applicable AWS codes.

If a nonprequalified weld joint configuration is proposed using a combination of WPSs for work welded
under AWS D1.1, you may conduct a single test combining the WPSs to be used in production, if the
essential variables, including weld bead placement, of each process are limited to those established in
table 4.5 of AWS D1.1.

Replace the 1st paragraph of section 11-3.01F with:
07-19-13
Replace paragraph 3 of clause 6.26.3.2 of AWS D1.5 with:

3. If indications that exhibit these planar characteristics are present at scanning sensitivity, or
other evidence exists to suggest the presence of transverse cracks, a more detailed evaluation
of the discontinuity by other means must be performed (e.g., alternate UT techniques, RT,
grinding, or gouging for visual inspection or MT of the excavated areas.). For welds that have
transverse cracks, excavate the full length of the crack plus 2 inches of weld metal on each
side adjacent to the crack and reweld.

Replace "section” in the 2nd paragraph of section 11-3.01F with:
07-19-13
clause

Replace the 1st paragraph of section 11-3.02A with:
07-19-13
Except for stud welding, section 11-3.02 applies to (1) work welded under sections 49, 52, 55, and 75-
1.03E and (2) work in section 99 that must comply with an AWS welding code.

Replace the 4th through 6th paragraphs of section 11-3.02C(2) with:

07-19-13
Submit an amended welding QC plan or an addendum to the welding QC plan for any changes to:
1. WPSs
2. NDT firms

3. QC personnel or procedures

Contract No. 12-0F96C4
32 of 280



4. NDT personnel or procedures
5. Systems for tracking and identifying welds
6. Welding personnel

Allow 15 days for the Engineer's review of an amended welding QC plan or an addendum to the welding
QC plan.

Submit 7 copies of each authorized QC plan and any authorized addendums. Make 1 copy available at
each location where work is performed.

Replace the 1st paragraph of section 11-3.02C(3) with:
07-19-13
Submit a welding report within 7 days following the performance of any welding. The welding report must
include:

Daily production log for welding for each day that welding is performed

Reports of all visual weld inspections and NDT performed, whether specified, additional, or

informational

Radiographs and radiographic reports, and other required NDT reports

Summary of welding and NDT activities that occurred during the reporting period

Reports of each application of heat straightening

Summarized log listing the rejected lengths of weld by welder, position, process, joint configuration,

and piece number

Documentation that you have:

7.1. Evaluated all radiographs and radiograph reports and NDT and NDT reports

7.2. Corrected all rejectable deficiencies and that all repaired welds have been reexamined using
the required NDT and found acceptable

8. Reports or chart recordings of each application of any stress relieving used

9. Reports and chart recordings for any electroslag welding used

N —

IS

N

Add between "radiographic” and "envelopes” in the introductory clause in the 3rd paragraph of
section 11-3.02C(3):

07-19-13
film
07-19-13
Delete the 3rd sentence in the 5th paragraph of section 11-3.02C(3).
Replace the introductory clause in the 1st paragraph of section 11-3.02D with:
07-19-13
Clauses 6.1.4.1 and 6.1.4.3 of AWS D1.1, the 2nd paragraph of clause 7.1.2 of AWS D1.4, clauses
6.1.3.1 through 6.1.3.3 of AWS D1.5, and clause 7.2.3 of AWS D1.8 are replaced with:
Replace items 1 and 2 in the list in the 2nd paragraph of section 11-3.02D with:
07-19-13

1. Work is welded at a permanent fabrication or manufacturing plant that is certified under the AISC
Certification Program for Steel Bridge Fabricators, Intermediate Bridges, and Fracture-Critical
Member endorsement if required.

2. Structural steel for building construction work is performed at a permanent fabrication or
manufacturing plant that is certified under the AISC Quality Certification Program, Category STD,
Standard for Steel Building Structures.
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07-19-13
Delete the 3rd paragraph of section 11-3.02D.

Replace the 1st sentence in the 4th paragraph of section 11-3.02D with:
07-19-13

Except for the exempt facilities identified above, an authorized independent third party must witness the
qualification tests for welders or welding operators.

Replace the paragraph in section 11-3.02F with:
07-19-13

Welding procedures qualification for work welded under AWS D1.5 must comply with clause 5.12 or
5.12.4 of AWS D1.5 and the following:

1.

2.

Unless considered prequalified, qualify fillet welds in each position. Conduct the fillet weld soundness
test using the essential variables of the WPS as established by the PQR.

For qualifying joints that do not comply with figures 2.4 and 2.5 of AWS D1.5, conduct the test
complying with figure 5.3 using the welding parameters that were established for the test conducted
complying with figure 5.1.

Macroetch tests are required for WPS qualification tests, and acceptance must comply with clause
5.19.3 of AWS D1.5.

If a nonstandard weld joint is to be made using a combination of WPSs, you may conduct a test under
figure 5.3, combining the qualified or prequalified WPSs to be used in production, if the essential
variables, including weld bead placement, of each process are limited to those established in table
5.3 of AWS D1.5.

Before preparing mechanical test specimens, inspect the PQR welds by visual and radiographic tests.
The backing bar must be 3 inches in width and must remain in place during NDT. Results of the
visual and radiographic tests must comply with clause 6.26.2 of AWS D1.5 excluding clause 6.26.2.2.
All other requirements for clause 5.17 are applicable.

Add to the list in the 3rd paragraph of section 11-3.02G:

07-19-13
Repairs not included in the welding QC plan

Replace the 1st sentence of the 4th paragraph of section 11-3.02G with:
07-19-13

Requests to perform 3rd-time excavations, repairs of cracks, or repairs not included in the welding QC
plan must include an engineering evaluation.

AAAAANANAAAANAAAANAANAANAANAAANAANAANAANAANAANAN

12 TEMPORARY TRAFFIC CONTROL

07-19-13
Replace the 1st paragraph of section 12-3.01A(4) with:
10-19-12

Category 2 temporary traffic control devices must be on FHWA's list of acceptable, crashworthy Category
2 hardware for work zones. This list is available on FHWA's Safety Program Web site.
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Replace "project” in the 4th paragraph of section 12-3.02C with:

10-19-12
work
Add after "Display” in item 4 in the list in the 2nd paragraph of section 12-3.03B:
04-19-13
or Alternating Diamond
Replace "project” in the 3rd paragraph of section 12-3.07C with:
10-19-12
work
Add to section 12-3:
07-19-13
12-3.18 AUTOMATED WORK ZONE INFORMATION SYSTEM
Reserved
12-3.19-12-3.25 RESERVED
Replace the 7th through 9th paragraphs of section 12-4.02A with:
07-19-13

If pedestrian traffic is allowed to pass through construction areas, provide a temporary pedestrian facility
through the construction areas within the highway. Include protective overhead covering as necessary to
ensure protection from falling objects and drippings from overhead structures.

At locations where pedestrian openings through falsework are required, provide a temporary pedestrian
facility with protective overhead covering during all bridge construction activities.

Temporary pedestrian facilities must comply with section 12-7.

If an activity requires a closure of a walkway, another walkway must be made available nearby, off of the
traveled way.

07-19-13
Delete the 12th paragraph of section 12-4.02A.

Replace section 12-4.03 with:

07-19-13
12-4.03 CLOSURE SCHEDULES AND CONDITIONS

12-4.03A General
Submit closure schedule requests and closure schedule amendments using LCS to show the locations
and times of the requested closures.

The Department provides LCS training. Request the LCS training at least 30 days before submitting the
1st lane closure request. The Department provides the training within 15 days after your request. The
training may be web based.

Except for web-based training, the training is held at a time and location you and the Engineer agree to.

For web-based training, the Engineer provides you the website address to access the training.
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Within 5 business days after completion of the training, the Department provides LCS accounts and user
identifications to your assigned, trained representatives.

Each representative must maintain a unique password and current user information in the LCS.

12-4.03B Closure Schedules

Every Monday by noon, submit a closure schedule request of planned closures for the next week period.
The next week period is defined as Sunday noon through the following Sunday noon.

Submit a closure schedule request not less than 25 days and not more than 125 days before the
anticipated start of any activity that reduces:

1. Horizontal clearances of traveled ways, including shoulders, to 2 lanes or less due to activities such
as temporary barrier placement and paving

2. Vertical clearances of traveled way, including shoulders, due to activities such as pavement overlays,
overhead sign installation, falsework, or girder erection

Submit closure schedule amendments, including adding additional closures, by noon at least 3 business
days before a planned closure.

Cancel closure requests using LCS at least 48 hours before the start time of the closure.

You will be notified through LCS of unauthorized closures or closures that require coordination with other
parties as a condition for authorization.

The Engineer may reschedule a closure cancelled due to unsuitable weather.

If a closure is not opened to traffic by the specified time, suspend work. No further closures are allowed
until the Engineer has reviewed and authorized a work plan submitted by you that ensures that future
closures will be opened to traffic by the specified time. Allow 2 business days for review of your proposed
work plan. The Department does not compensate you for your losses due to the suspension of work
resulting from the late opening of closures.

Notify the Engineer of delays in your activities caused by:

1. Your closure schedule request being denied although your requested closures are within the
specified time frame allowed for closures. The Department does not compensate you for your losses
due to amendments to the closure schedule that are not authorized.

2. Your authorized closure being denied.

If you are directed to remove a closure before the time designated in the authorized closure schedule,
you will be compensated for the delay.

12-4.03C Contingency Plan

Section 12-4.03C applies if a contingency plan is specified in the special provisions or if a contingency
plan is requested.

If a contingency plan is requested, submit the contingency plan within 1 business day of the request.

The contingency plan must identify the activities, equipment, processes, and materials that may cause a
delay in the opening of a closure to traffic. The plan must include:

1. List of additional or alternate equipment, materials, or workers necessary to ensure continuing
activities and on-time opening of closures if a problem occurs. If the additional or alternate equipment,
materials, or workers are not on site, specify their location, the method for mobilizing these items, and
the required time to complete mobilization.

2. General time-scaled logic diagram displaying the major activities and sequence of planned
operations. For each activity, identify the critical event when the contingency plan will be activated.

Based on the Engineer's review, additional materials, equipment, workers, or time to complete activities
from that specified in the contingency plan may be required.
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Submit revisions to a contingency plan at least 3 business days before starting the activity requiring a
contingency plan. Allow 2 business days for review of the revised contingency plan.

Replace section 12-7 with:

07-19-13
12-7 TEMPORARY PEDESTRIAN FACILITIES

12-7.01 GENERAL
Section 12-7 includes specifications for constructing temporary pedestrian facilities.

Temporary pedestrian facilities must comply with the California MUTCD, Part 6, Chapter 6D, "Pedestrian
and Worker Safety."

Design temporary pedestrian facilities with protective overhead covering to support all imposed loads.

The design load and maximum allowable stresses for temporary pedestrian facilities with protective
overhead covering must comply with section 48-2.01D(3). The minimum design live load for the
temporary pedestrian facilities with protective overhead covering must be 150 psf for the entire structure.

The minimum width of the temporary pedestrian facilities with protective overhead covering between the
inside face of handrails must be 60 inches. The clear height of the temporary pedestrian facilities with
protective overhead covering measured from the floor surface to the canopy overhead must be at least 8
feet. Provide adequate lighting at all times. Lighting must comply with section 86-6.13.

Submit shop drawings with supporting calculations for temporary pedestrian facilities with protective
overhead covering. Shop drawings and calculations must be signed by an engineer who is registered as
a civil engineer in the State.

12-7.02 MATERIALS

Walkways must be surfaced with HMA, portland cement concrete, or wood. The surface must be skid
resistant and free of irregularities.

Hand railings must be S4S lumber and painted white.

Protective overhead covering of temporary pedestrian facilities must be plywood at least 3/4 inch thick or
wood planking with a nominal thickness of 2 inches minimum.

12-7.03 CONSTRUCTION

Construct hand railings on each side of a temporary pedestrian facility as necessary to protect pedestrian
traffic from hazards due to work activities or adjacent vehicular traffic.

Maintain temporary pedestrian facilities in good condition and keep them clear of obstructions.

12-7.04 PAYMENT
Not Used

AAAAAAAAANAANNAANAAANAAAAANAAAAAAAANANAANAANANN

13 WATER POLLUTION CONTROL
11-15-13
04-19-13
Delete item 3 in the list in the 4th paragraph of section 13-1.01A.
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Add to section 13-1.01A:

11-15-13
Comply with the Department's general permit issued by the State Water Resources Control Board for
Order No. 2012-0011-DWQ, NPDES No. CAS000003, National Pollutant Discharge Elimination System
(NPDES) Permit, Statewide Storm Water Permit and Waste Discharge Requirements (WDRs) for the
State of California, Department of Transportation (Caltrans). The Department's general permit governs
stormwater and nonstormwater discharges from the Department's properties, facilities, and activities. The
Department's general permit may be viewed at the Web site for the State Water Resources Control
Board, Storm Water Program, Caltrans General Permit.

Add to the list in the 1st paragraph of section 13-1.01D(3)(b):

10-21-11
3. Have completed SWRCB approved QSD training and passed the QSD exam

Add to the list in the 2nd paragraph of section 13-1.01D(3)(b):

10-21-11
3. Have completed SWRCB approved QSP training and passed the QSP exam

Replace "NEL violation” in item 3.6.2 in the list in the 1st paragraph of section 13-1.01D(3)(c) with:

04-19-13
receiving water monitoring trigger

Replace the 1st paragraph in section 13-2.01B with:
04-19-13
Within 7 days after Contract approval, submit 2 copies of your WPCP for review. Allow 5 business days
for review.

After the Engineer authorizes the WPCP, submit an electronic copy and 3 printed copies of the authorized
WPCP.

If the RWQCB requires review of the authorized WPCP, the Engineer submits the authorized WPCP to
the RWQCB for its review and comment. If the Engineer orders changes to the WPCP based on the
RWQCB's comments, amend the WPCP within 3 business days.

Replace the 1st paragraph in section 13-3.01B(2)(a) with:
04-19-13
Within 15 days of Contract approval, submit 3 copies of your SWPPP for review. The Engineer provides
comments and specifies the date when the review stopped if revisions are required. Change and resubmit
a revised SWPPP within 15 days of receiving the Engineer's comments. The Department's review
resumes when a complete SWPPP has been resubmitted.

When the Engineer authorizes the SWPPP, submit an electronic copy and 4 printed copies of the
authorized SWPPP.

If the RWQCB requires review of the authorized SWPPP, the Engineer submits the authorized SWPPP to
the RWQCB for its review and comment. If the Engineer requests changes to the SWPPP based on the
RWQCB's comments, amend the SWPPP within 10 days.
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Replace "NELs" in item 3.1 in the 3rd paragraph of section 13-3.01B(2)(a) with:
04-19-13
receiving water monitoring triggers

Replace section 13-3.01B(6)(c) with:
04-19-13
13-3.01B(6)(c) Receiving Water Monitoring Trigger Report

Whenever a receiving water monitoring trigger is exceeded, notify the Engineer and submit a receiving
water monitoring trigger report within 48 hours after conclusion of a storm event. The report must include:

1. Field sampling results and inspections, including:
1.1.  Analytical methods, reporting units, and detection limits
1.2. Date, location, time of sampling, visual observation and measurements
1.3. Quantity of precipitation from the storm event

2. Description of BMPs and corrective actions

Replace "NEL" in the 6th paragraph of section 13-3.01C(1) with:
04-19-13
receiving water monitoring trigger

Replace section 13-3.01C(3) with:
04-19-13
13-3.01C(3) Receiving Water Monitoring Trigger
For a risk level 3 project, receiving water monitoring triggers must comply with the values shown in the
following table:

Receiving Water Monitoring Trigger
Parameter | Test method Detection Unit Value
limit (min)
pH Field test with 0.2 pH Lower limit = 6.0
calibrated Upper limit = 9.0
portable
instrument
Turbidity Field test with 1 NTU 500 NTU max
calibrated
portable
instrument

The storm event daily average for storms up to the 5-year, 24-hour storm must not exceed the receiving
water monitoring trigger for turbidity.

The daily average sampling results must not exceed the receiving water monitoring trigger for pH.

04-19-13
Delete "and NELs are violated" in the 3rd paragraph of section 13-3.03C.

Replace "working days" at each occurrence in section 13-3.04 with.
10-19-12
original working days
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04-19-13
Delete the 1st sentence in the 2nd paragraph of section 13-4.03C(3).

Add between the 2nd and 3rd paragraphs of section 13-4.03C(3):

04-19-13
Manage stockpiles by implementing water pollution control practices on:
1. Active stockpiles before a forecasted storm event
2. Inactive stockpiles according to the WPCP or SWPPP schedule
Replace the paragraph in section 13-4.04 with:
04-20-12
Not Used
Replace "20-7.02D(6)" in section 13-5.02C with:
07-19-13
20-5.03E
10-19-12
Delete "or stockpile" in the 3rd paragraph of section 13-5.02F.
Replace "20-7.031(10)" in section 13-5.03C with:
07-19-13
20-5.03E(3)
Replace section 13-5.03F with:
04-20-12
13-5.03F Reserved
10-19-12
Delete "or stockpile” in item 1 in the list in the 1st paragraph of section 13-5.03K.
10-19-12
Delete the 3rd paragraph of section 13-5.03K.
Replace the 2nd sentence in the 1st paragraph of section 13-9.01A with:
10-19-12
You may use any of the following systems for temporary concrete washout:
1. Temporary concrete washout facility
2. Portable temporary concrete washout
3. Temporary concrete washout bin
Replace the 2nd paragraph of section 13-9.01B with:
10-19-12

Retain and submit an informational submittal for records of disposed concrete waste.
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10-19-12
Delete the 4th paragraph of section 13-9.01B.

10-19-12
Delete "if authorized" in the 1st sentence in the 1st paragraph of section 13-9.02A.

Replace "at least 3-inch” in the 3rd sentence in the 1st paragraph of section 13-9.02A with:

10-19-12
6-inch
AAANAAAAAAANAAANAAANAAANAAAANAAANAAANAANAANAANAAAANANAANN
15 EXISTING FACILITIES
07-19-13
Replace section 15-1.03D with:
07-19-13
15-1.03D Reserved
Replace "metal beam guard railing” in the 1st paragraph of section 15-2.01C with:
07-19-13
guardrail
Replace the paragraphs of section 15-2.02B(1) with:
07-19-13

Section 15-2.02B includes specifications for removing pavement, base, subbase, and subgrade.

If only a portion of the pavement is removed, saw-cut the outline of the removal area on a neat line and
with a power-driven saw before removing.

For asphalt concrete pavement, saw cuts must be at least 2 inches deep unless otherwise described.

Replace section 15-2.02B(4)(b) with:

07-19-13
15-2.02B(4)(b) Reserved

Add to section 15-2.02B:
07-19-13
15-2.02B(5) Remove Concrete Pavement
15-2.02B(5)(a) General

Remove only the portion of pavement to be replaced or repaired during the same lane closure. If there is
overlying material on the concrete pavement, remove it with the pavement.

Do not impact the surface within 18 inches of the pavement to remain in place. Use removal methods that
do not damage the remaining pavement and base. Slab-lifting equipment must attach to the pavement.

Instead of disposing of removed concrete pavement by removing it from the job site, you may dispose of
it under section 15-3.01.
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15-2.02B(5)(b) Saw Cuts
Saw cut using a diamond blade and make cuts perpendicular to the pavement surface. Saw cutting is not
required where concrete pavement is adjacent to asphalt concrete pavement.

Saw cut (1) no more than 2 days before removing pavement and (2) such that traffic will not dislodge any
pavement piece or segment. Saw cut perpendicular to the traveled way except you may cut parallel or
diagonal to the traveled way when removing the pavement during the same lane closure as the saw
cutting.

You may make additional saw cuts within the sawed outline.
Saw cuts must be the full depth of the pavement unless otherwise shown.

Saw cut at longitudinal and transverse joints to remove entire slabs. For partial-slab areas, the Engineer
determines the exact saw-cut locations.

15-2.02B(5)(c) Reserved

15-2.02B(6) Reserved

15-2.02B(7) Payment

Reserved

Replace section 15-2.02G with:

07-19-13
15-2.02G Remove Guardrail
Where removing guardrail, remove any concrete anchors and steel foundation tubes.
Replace the 1st paragraph of section 15-2.02K with:
07-19-13

Box culverts, concrete pipes, inlets, headwalls, and endwalls must be completely removed if any portion
of these structures is (1) within 3 feet of the grading plane in excavation areas, (2) within 1 foot of original
ground in embankment areas, or (3) shown to be removed.

Replace "Metal beam guard railing” in the table in the 2nd paragraph of section 15-2.03A(2)(a)

with:
07-19-13
Guardrail
Replace the heading of section 15-2.03B with:
07-19-13
Salvage Guardrail
Replace the heading of section 15-2.04D with:
07-19-13
Reconstruct Guardrail
Replace section 15-2.09D with:
07-19-13

15-2.09D Reserved

Contract No. 12-0F96C4
42 of 280



Replace the 4th paragraph of section 15-2.10B with:
01-18-13
Instead of using new materials similar in character to those in the existing structure, you may use raising
devices to adjust a manhole to grade. Before starting paving work, measure and fabricate raising devices.
Raising devices must:

Comply with the specifications for section 75 except that galvanizing is not required

Have a shape and size that matches the existing frame

Be match marked by painting identification numbers on the device and corresponding structure
Result in an installation that is equal to or better than the existing one in stability, support, and
nonrocking characteristics

Be fastened securely to the existing frame without projections above the surface of the road or into
the clear opening

e

o

Replace the heading of section 15-2.10D with:

07-19-13
Adjust Guardrail

Replace the paragraphs of section 15-3.01 with:

07-19-13
Section 15-3 includes specifications for removing all or a portion of a concrete facility.

Concrete facilities include curbs, gutters, gutter depressions, sidewalks, driveways, slope paving, island
paving, barriers, retaining walls, sound walls, minor structures, aprons, spillways, and dams.

Where broken-concrete slope protection is shown, use removed concrete for the construction of the
broken-concrete slope protection.

Instead of disposing of removed concrete by removing it from the job site, you may dispose of it on the
job site by one of the following methods:

1. Burying it in embankments at authorized locations. Removed concrete must be broken into pieces
that can be readily handled and incorporated into embankments and placed at a depth of at least 3
feet below finished grade and slope lines. Concrete must not be buried in areas where piling is to be
placed or within 10 feet of trees, pipelines, poles, buildings or other permanent objects or structures.

2. Placing it at authorized locations. The removed concrete must not present an unsightly appearance
from the highway.

Replace the paragraph of section 15-3.02 with:

07-19-13
Not Used
07-19-13
Delete the 5th paragraph of section 15-3.03.
Add to the end of section 15-4.01A(2):
04-19-13

Allow 20 days for review of the bridge removal work plan.
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Replace the 1st paragraph of section 15-5.01C(1) with:

10-19-12
Before starting deck rehabilitation activities, complete the removal of any traffic stripes, pavement
markings, and pavement markers.
Replace the 2nd and 3rd paragraphs of section 15-5.01C(2) with:
10-19-12

Perform the following activities in the order listed:

1. Abrasive blast the deck surface with steel shot. Perform abrasive blasting after the removal of any
unsound concrete and placement of any rapid setting concrete patches.

2. Sweep the deck surface.

3. Blow the deck surface clean using high-pressure air.

Replace the 2nd paragraph of section 15-5.01C(4) with:
10-19-12
Before removing asphalt concrete surfacing, verify the depth of the surfacing at the supports and
midspans of each structure (1) in each shoulder, (2) in the traveled way, and (3) at the roadway crown, if
a crown is present.

04-19-13
Delete "and concrete expansion dams" in the 3rd paragraph of section 15-5.01C(4).
Replace the 2nd paragraph of section 15-5.03A(2) with:

10-19-12
For a contract with less than 60 original working days, submit certificates of compliance for the filler
material and bonding agents.

Replace "51-1.02C" in the 1st paragraph of section 15-5.03B with:

04-19-13

51-1.02F
Replace the 4th paragraph of section 15-5.03B with:
10-19-12

For a contract with less than 60 original working days, alternative materials must be authorized before
use.

Add between the 5th and 6th paragraphs of section 15-5.03C:

10-19-12
The final surface finish of the patched concrete surface must comply with section 51-1.03F.

10-19-12
Delete the 4th paragraph of section 15-5.05C.
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Replace "51-1.03F(5)" in the 3rd paragraph of section 15-5.06C(1) with:

07-19-13
51-1.01D(4)(b)
Replace "51-1.03E(5)" in the 5th paragraph of section 15-5.06C(1) with:
10-19-12
51-1.03F(5)
10-19-12
Delete the 9th paragraph of section 15-5.06C(1).
04-19-13
Delete the 15th paragraph of section 15-5.06C(1).
Add between the 18th and 19th paragraphs of section 15-5.06C(1):
07-19-13
Texture the polyester concrete surface before gelling occurs by longitudinal tining under 51-
1.03F(5)(b)(iii), except do not perform initial texturing.
Replace section 15-5.06C(2) with:
04-19-13
15-5.06C(2) Reserved
04-19-13
Delete the 3rd paragraph of section 15-5.06D.
Replace the 1st paragraph in section 15-5.07B(4) with:
10-19-12
Payment for furnishing dowels is not included in the payment for core and pressure grout dowel.
Replace section 15-5.09 with:
04-19-13

15-5.09 POLYESTER CONCRETE EXPANSION DAMS
15-5.09A General
Section 15-5.09 includes specifications for constructing polyester concrete expansion dams.

Polyester concrete expansion dams must comply with the specifications for polyester concrete overlays in
section 15-5.06, except a trial slab is not required.

Reinforcement must comply with section 52.

15-5.09B Materials
Not Used

15-5.09C Construction

For new asphalt concrete overlays, place the asphalt concrete overlay before starting polyester concrete
activities. Saw cut and remove asphalt concrete at expansion dam locations.
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For existing asphalt concrete overlays, remove expansion dams and asphalt concrete to the limits shown.
Removing expansion dams must comply with section 15-4 except a bridge removal work plan is not
required.

Where a portion of the asphalt concrete overlay is to remain, saw cut a 2-inch-deep neat line along the
edge to remain in place before removing the asphalt concrete. Do not damage the existing surfacing to
remain in place.

Prepare the deck surface under section 15-5.01C(2).

You may use a mechanical mixer to mix the polyester concrete for expansion dams. The mixer capacity
must not exceed 9 cu ft unless authorized. Initiate the resin and thoroughly blend it immediately before
mixing it with the aggregate. Mix the polyester concrete for at least 2 minutes before placing.

The application rate of methacrylate resin must be approximately 100 sq ft/gal.
You may place and finish expansion dams using hand methods.
Protect expansion dams from moisture, traffic, and equipment for at least 4 hours after finishing.

For expansion dams over 6 feet long, install 1/4-inch-wide joint material at 6-foot intervals across the
width of the expansion dam. Joint material must be either expanded polyurethane or expanded
polyethylene.

15-5.09D Payment

Not Used

Add to section 15-6.01A(3)(a):

07-19-13
Within 5 days of completing annular space grouting at a culvert, submit the grouting records.

Replace "41-1.01" in item 10.3 in the list in the 2nd paragraph of section 15-6.01A(3)(d) with:

07-19-13
41-2
Replace "41-1.02" in 1st paragraph of section 15-6.01B(2) with:
07-19-13
41-2
Replace the heading of section 15-6.04 with:
01-18-13
INVERT PAVING
Replace the 1st paragraph of section 15-6.13A(1) with:
07-19-13

Section 15-6.13 includes specifications for installing machine spiral wound PVC pipeliners directly into the
culvert.

Replace the heading of section 15-6.13B with:

07-19-13
Machine Spiral Wound PVC Pipeliners, Grouted

Contract No. 12-0F96C4
46 of 280



AAAAAAAAAAAANAAAANAANNAANAAANAAAAANAAAAAAAANNAAANAAANNAANAAANNAANAAANANAN

DIVISION Il GRADING

16 CLEARING AND GRUBBING
07-19-13
Replace "20-3.03B(4)" in the 3rd paragraph of section 16-1.01 with:

20-2.02C(2)
Replace "20-1.03D" in the 2nd paragraph of section 16-1.03B with:
20-3.01C(3)
AAAAAANAANAAANANAAANAAAAAANAANAAAANAANANAANANANAANAAN
19 EARTHWORK
07-19-13
Replace "20-3.03B(4)" in the 2nd paragraph of section 19-1.01A with:
20-2.02C(2)

Replace the 3rd paragraph in section 19-2.01A with:

Pavement removal within the limits of roadway excavation must comply with section 15-2.02B.

Delete the 2nd paragraph in section 19-2.03A.

Replace the 2nd paragraph of section 19-3.01A(2)(b) with:

For cofferdams on or affecting railroad property, allow 85 days for review.

Add to the list in the 1st paragraph of section 19-3.01A(2)(d):

9. Provisions for discontinuous rows of soil nails

Replace "sets" in the 3rd and 4th paragraphs of section 19-3.01A(2)(d) with:

copies

Add to section 19-3.01A(3)(b):

For soil nail walls, wall zones are specified in the special provisions.

Contract No. 12-0F96C4
47 of 280

07-19-13

07-19-13

07-19-13

07-19-13

07-19-13

07-01-11

01-20-12

04-19-13

01-20-12



For ground anchor walls, a wall zone is the entire wall unless otherwise specified in the special
provisions.

90-1

Delete the 2nd sentence in the 4th paragraph of section 19-3.01A(3)(b).

Replace "90" in the paragraph of section 19-3.02G with:

Add to section 19-3.02:

19-3.021 Filter Fabric
Filter fabric must be Class A.

Replace the heading of section 19-3.03C with:

19-3.03B(4) Cofferdams

Replace the heading of section 19-3.03D with:

19-3.03B(5) Water Control and Foundation Treatment

Replace the 1st paragraph of section 19-3.03E(3) with:

01-20-12

01-18-13

07-19-13

04-19-13

04-19-13

01-20-12

Compact structure backfill behind lagging of soldier pile walls by hand tamping, mechanical compaction,
or other authorized means.

Add to the end of section 19-3.03E(3):

If filter fabric is shown behind the lagging:

1.

2.

Immediately before placing the filter fabric, remove any loose or extraneous material and sharp
objects from the surface to receive the filter fabric.

07-19-13

Handle and place the filter fabric under the manufacturer's instructions. Stretch, align, and place the

fabric without wrinkling.

Stitch the adjacent borders of filter fabric or overlap the adjacent borders by 12 to 18 inches. If
stitching the border, use yarn of a contrasting color. Yarn size and composition must be as
recommended by the fabric manufacturer. Use 5 to 7 stitches per inch of seam.

Repair any damaged filter fabric by placing a piece of filter fabric large enough to cover the damaged

area and comply with the overlapping or stitching requirements.

Replace the 2nd paragraph of section 19-3.03F with:

01-20-12

Do not backfill over or place material over slurry cement backfill until 4 hours after placement. When
concrete sand is used as aggregate and the in-place material is free draining, you may start backfilling as
soon as the surface water is gone.
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Add between the 2nd and 3rd paragraphs of section 19-3.03K:

01-20-12
Before you excavate for the installation of ground anchors in a wall zone:
1. Complete stability testing
2. Obtain authorization of test data
Replace the 2nd sentence of the 7th paragraph of section 19-3.03K:
01-20-12

Stop construction in unstable areas until remedial measures have been taken. Remedial measures must
be submitted and authorized.

Add between the 8th and 9th paragraphs of section 19-3.03K:
01-20-12
When your excavation and installation methods result in a discontinuous wall along any soil nail row, the
ends of the structurally completed wall section must extend beyond the ends of the next lower excavation
lift by a distance equal to twice the lift height. Maintain temporary slopes at the ends of each wall section
to ensure slope stability.

Replace the 9th paragraph of section 19-3.03K:

01-20-12
Do not excavate to the next underlying excavation lift until the following conditions have been attained for
the portion of the soil nail or ground anchor wall in the current excavation lift:

1. Soil nails or ground anchors are installed and grouted.
2. Reinforced shotcrete facing is constructed.

01-18-13
3. Grout and shotcrete have cured for at least 72 hours.
01-20-12
4. Specified tests are complete for that portion of wall and the results are authorized.
5. Soil nail facing anchorages are attached or ground anchors are locked off.
Replace the 2nd sentence in the 7th paragraph of section 19-3.04 with:
01-18-13

Structure excavation more than 0.5 foot from the depth shown is paid for as a work-character change if
you request an adjustment or the Engineer orders an adjustment.

Replace "Contract completion time" in the 8th paragraph of section 19-6.03D with:

10-19-12
work completion date

Add to section 19:

01-18-13
19-10-19-20 RESERVED
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20 LANDSCAPE
11-15-13
Replace the headings and paragraphs in section 20 with:

07-19-13
20-1 GENERAL

20-1.01 GENERAL
20-1.01A Summary
Section 20-1 includes general specifications for performing landscaping.

If an irrigation system is to be installed in an existing planting area to be maintained, check for plant
deficiencies under section 20-3.02A(4) before starting irrigation work.

Perform a functional test for each irrigation system under 20-2.01A(4)(d):

1. Before planting the plants
2. After planting the plants
3. Before the start of the plant establishment work

If a plant is to be transplanted or an irrigation component is to be relocated, transplant plant or protect
irrigation components before performing other construction activities in the area.

Perform roadside clearing:

1. As required to prepare the job site for construction work
2. Until the start of the plant establishment work or Contract acceptance, whichever comes first

20-1.01B Definitions
Reserved

20-1.01C Submittals

At least 15 days before applying any pesticide, submit a copy of the licensed pest control adviser's
recommendation.

At the end of each week, submit a report documenting the application of all pesticides as an informational
submittal. Use form Report of Chemical Spray Operations.

Before mixing a pesticide, submit a copy of the registered label for the pesticide as an informational
submittal. If unable to copy, allow the Engineer to read the label on the container.

20-1.01D Quality Control and Assurance
20-1.01D(1) General

Obtain a recommendation from a licensed pest control adviser for the use of all pesticides under the Food
& Agri Code. The recommendation must include the pesticides to be used, rates of application, methods
of application, and application areas.

The pesticide applicator must have an active and valid qualified applicator license or certificate from the
Department of Pesticide Regulation.

20-1.01D(2) Progress Inspections
The Engineer will perform progress inspections before:

Cultivating work starts

Pressure testing of irrigation pipe on the supply side of control valves
Testing of low voltage conductors

Planting work starts

Completion of planting work

aopwDO~
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Notify the Engineer at least 4 business days before each inspection is required. Allow at least 3 business
days for the Engineer's inspection.

Unless otherwise authorized, do not proceed with the next construction activity until the inspection has
been completed and any required corrective work has been performed and authorized.

20-1.02 MATERIALS
20-1.02A General
Reserved

20-1.02B Water

Water available from an existing Department-owned facility within the project limits or an irrigation system
to be installed under the Contract is furnished at no charge.

If water is not available, make arrangements for supplying water. Water must be of a quality that will
promote plant growth.

20-1.02C Pesticides
Pesticides must comply with the Department of Pesticide Regulation.

Insecticide must be imidacloprid.
Rodenticides must be brodifacoum, bromadiolone, or diphacinone.
Do not use oil or pelleted forms of pesticides for weed control.

For weed control, use a pesticide with a photosensitive dye that produces a contrasting color when
sprayed on the ground. The color must disappear between 2 to 3 days after being applied. The dye must
not stain surfaces or injure plants or wildlife when applied at the manufacturer's recommended application
rate.

20-1.03 CONSTRUCTION

20-1.03A General

Take precautions to prevent irrigation water from:

1. Wetting vehicles, pedestrians, and pavement
2. Eroding soil

Dispose of removed, pruned, and damaged vegetative material.

You may reduce removed vegetative material to chips with a maximum thickness of 1/2 inch and spread
within the job site at locations determined by the Engineer. Chipped material must not be substituted for
wood mulch, nor must the chipped material be placed within areas to receive wood mulch.

20-1.03B Pesticides

Notify the Engineer of pesticide application times at least 24 hours before each application.

Mix and apply pesticides under the requirements of the Department of Pesticide Regulation and the
instructions on the pesticide product label.

Do not apply pesticides:

1. On Saturdays and holidays unless authorized

2. Whenever weather and wind conditions are unsuitable for application
3.  Within the plant basin

4. On the foliage and woody parts of the plant

If a granular preemergent is used, it must be covered with mulch on the same work day. Do not apply
granular preemergent in plant basins.

Do not apply preemergents:
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1. To groundcover plants before the plants have been planted a minimum of 3 days and have been
thoroughly watered
2. Within 18 inches of trees, shrubs, and seeded areas

20-1.03C Roadside Clearing
20-1.03C(1) General
Perform roadside clearing by:

1. Removing and disposing of trash and debris
2. Controlling the following pests:

2.1. Rodents
2.2. Insects
2.3. Weeds

3. Removing existing plants as described

Control rodents by using rodenticides or traps.

20-1.03C(2) Remove Existing Plants

Remove existing plants as described. Removal of existing plants includes removing their stumps and
roots 2 inches or larger in diameter to a minimum depth of 12 inches below finished grade. Backfill holes
resulting from stump removal to finished grade with material obtained from adjacent areas.

If a plant is to be planted within existing groundcover area, remove existing groundcover from within an
area 6 feet in diameter centered at each plant location.

20-1.03C(3) Weed Control
Control weeds by the use of pesticides, hand pulling, or mowing.

If pesticides are used to control weeds, apply pesticides before the weeds reach the seed stage of growth
or exceed 4 inches in length, whichever occurs first. Do not use pesticides at cutting plant locations.

Where cuttings are to be planted, control weeds by hand pulling within an area 2 feet in diameter
centered at each plant location.

If weeds are to be controlled by hand pulling, hand pull weeds before they reach the seed stage of growth
or exceed 4 inches in length, whichever occurs first.

Where liner, plug, or seedling plants are to be planted 10 feet or more apart, control weeds by the use of
pesticides or hand pulling within an area 2 feet in diameter centered at each plant location. Where liner,
plug, or seedling plants are to be planted less than 10 feet apart, control weeds by the use of pesticides
within the entire area.

Control weeds by mowing outside of mulched areas, plant basins, groundcover areas, and within areas to
be seeded. Mowing must extend to the edges of pavement, dikes, curbs, sidewalks, walls, and fences.

If mowing is to be performed within areas to be seeded, perform mowing as needed until the start of the
seeding operation specified in section 21.

Mowing must be performed before the weeds reach the seed stage of growth or exceed 6 inches in
length, whichever occurs first. Mow weeds to a height of 3 inches.

20-1.03C(4) Disposal of Removed Groundcover, Weeds, and Mowed Material
Dispose of hand pulled weeds the same day they are pulled. Dispose of removed groundcover within 3
days.

Dispose of mowed material from the initial mowing. Disposal of material from subsequent mowing is not
required.

20-1.03D Cultivation

Cultivation must be by mechanical methods and performed until the soil is in a loose condition to a
minimum depth of 6 inches. Soil clods must not be larger than 2 inches in maximum dimension after
cultivation.
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The areas to be cultivated must extend 12 inches beyond the outer limit of each planting area requiring
cultivation.

After initial cultivation, place soil amendment and fertilizer at specified rates.
Recultivate to thoroughly mix native soil and amendments.

Do not drive on cultivated areas after cultivation.

Planting areas that have been cultivated and become compacted must be recultivated.

Rocks and debris encountered during soil preparation in planting areas must be brought to the surface of
the ground.

Remove rocks and debris as ordered. This work is change order work.

20-1.03E Weed Germination
Reserved

20-1.04 PAYMENT
Items paid for by area are measured parallel to the ground surface.

Planting areas that do not require cultivation but are within the cultivation areas will not be deducted.

20-2 IRRIGATION
20-2.01 GENERAL
20-2.01A General
20-2.01A(1) Summary
Section 20-2 includes specifications for installing irrigation systems.

The irrigation systems shown are diagrammatic.

20-2.01A(2) Definitions
Reserved

20-2.01A(3) Submittals
20-2.01A(3)(a) General

Submit shop drawings for the electrical components of the irrigation system except electrical service 30
days before installation. The drawings must:

Include schematic wiring diagrams showing wire sizes and routes between electrical components
Show conduit sizes

Bear the written approval of the controller manufacturer or the manufacturer's authorized agent
Be accompanied by:

4.1. Colored wire and splice samples

4.2. Manufacturer's descriptive and technical literature

Eal

After the work shown on the drawing is complete, submit 3 copies of the as-built shop drawings including
any wire modifications for each controller installed.

For each controller, laminate and place in an envelope 1 copy of:

1. As-built schematic wiring diagram including wiring modifications
2. 11 by 17 inches as-built irrigation plan

The laminate must be clear, mat-finished plastic that is at least 10 mils thick. The envelope must be
heavy-duty plastic.

Attach the envelope to the inside of the controller enclosure or cabinet door. If the door is not large
enough to secure the envelope, submit the envelope and its contents.
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20-2.01A(3)(b) Manufacturer's Instructions
Submit as an informational submittal the manufacturer's installation instructions 15 days before installing:

Couplings for conduits used for irrigation conduits
Plastic pipe and fittings

Solvent cement for plastic pipe and flexible hose
Sprinklers

Flow sensors

aopwDO~

20-2.01A(3)(c) Maintenance and Operation Manuals

Before Contract acceptance, submit as an informational submittal a manufacturer's maintenance and
operation manual for each type of controller installed.

20-2.01A(4) Quality Control and Assurance
20-2.01A(4)(a) General
Reserved

20-2.01A(4)(b) Pressure Testing
20-2.01A(4)(b)(i) General
Perform pressure testing for leakage on irrigation supply lines:

In the Engineer's presence

On business days between 8 a.m. and 5 p.m. unless authorized
Before backfilling supply line trenches

With irrigation system gate valves open

With open ends of the supply line and fittings plugged or capped

oD~

Notify the Engineer at least 48 hours before performing a pressure test.

Choose either Method A or B to test supply lines installed by trenching and backfilling and supply lines
that are completely visible after installation.

All other supply lines, including those installed in the ground by methods other than trenching and
backfilling must be tested by Method A.

Test irrigation supply line in conduit by Method A with the testing period modified to 0.5 hour and no
allowable pressure drop.

20-2.01A(4)(b)(ii) Method A
Method A pressure testing procedures for leakage must comply with the following:

1. Pressure gauge must be calibrated from 0 to 200 psi in 5 psi increments and be accurate to within a
tolerance of 2 psi.

2. Supply line must be filled with water and connected to a pressure gauge. Place the pipeline under a
pressure of 125 psi. Remove the source of pressure and leave the line under the required pressure.

3. Test the supply line under the required pressure for a period of 1 hour. The pressure gauge must
remain in place until each test period is complete.

4. Leaks that develop in the tested portion of the system must be located and repaired after each test
period if a drop of more than 5 psi is indicated by the pressure gauge. After the leaks have been
repaired, repeat the 1 hour pressure test until the drop in pressure is 5 psi or less.

If a system consists of a new supply line connected to an existing line, the new supply line must be
isolated from the existing line and tested.

20-2.01A(4)(b)(iii) Method B

Method B pressure testing procedures for leakage must comply with the following:

1. Before any portion of the supply line on the upstream side of a control valve is backfilled, water must

be turned on for that portion of the line and maintained at full pressure from the water source for a
period not less than 8 consecutive hours after all air has been expelled from the line. Before any
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portion of the supply line on the downstream side of the control valve is backfilled, perform the same
test for a period not less than 1 hour.

2. Repair leaks that develop in the tested portion of the system. After the leaks have been repaired,
repeat the pressure test until no leaks occur as determined by the Engineer.

20-2.01A(4)(c) Sprinkler Coverage Check

After installation of the sprinklers, check and adjust the entire sprinkler system for proper orientation and
uniform coverage.

20-2.01A(4)(d) Irrigation System Functional Tests

The functional tests for each irrigation controller or group of controllers and associated irrigation system
served by a single electric service point must consist of at least 1 complete cycle of operation. The
Engineer determines the length of the cycle.

Notify the Engineer at least 10 days before performing each functional test.

20-2.01A(4)(e) Final Irrigation System Check

Perform the final check of the existing and new irrigation system between 20 and 30 days before Contract
acceptance. The Engineer determines the length of the cycle.

Remote control valves connected to existing and new irrigation controllers must be checked for automatic
operation when the controllers are in automatic mode.

20-2.01B Materials
20-2.01B(1) General
Use minor concrete for replacing removed concrete facilities.

HMA for replacing removed asphalt concrete surfacing and facilities must comply with section 39. You
may use minor HMA if authorized.

20-2.01B(2) Garden Valves
Each garden valve must:

1. Be inverted nose type and of brass or bronze construction with female thread inlet

2. Have areplaceable seat washer, rising valve stem within a protective collar, and male thread hose
outlet

3. Have a loose key handle

20-2.01B(3) Recycled Water Identification

Irrigation components used for recycled water must be manufactured or painted purple. Recycled water
irrigation pipe and tubing must have a permanent label with the wording "CAUTION RECYCLED WATER"
every 24 inches in 2 rows spaced approximately 180 degrees apart in the longitudinal direction of the pipe
or tubing.

The recycled water warning sign must be a decal or a decal attached to a 1/16-inch thick aluminum plate
or tag.

Each warning sign decal must:

1. Show the phrase "Recycled Water, Do Not Drink" and the drinking glass graphic symbol
2. Be UV fade and weather resistant and manufactured from flexible vinyl with or without mylar
3. Have a purple background, black text, and self-adhesive backing

Each warning tag must:

Show the phrase "RECYCLED WATER" and the drinking glass graphic symbol

Be UV fade and weather resistant

Be purple, double-sided, and manufactured from polyurethane

Have an integral neck attachment and attachment hole capable of withstanding 178 Ib of pull-out
resistance

Have hot-stamped black lettering
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Posts and hardware for warning signs must comply with section 56-4.
Concrete sprinkler protectors used with recycled water must be painted purple.

20-2.01B(4) Location Markers
Location markers must be schedule 40 white PVC plastic pipe.

20-2.01B(5) Pull Boxes

Pull boxes must comply with section 86-2.06 and be no. 5 or larger unless otherwise shown. Pull boxes
for low voltage conductors must not have side openings.

Pull box covers used solely for irrigation electrical service must be marked "IRRIGATION".

20-2.01B(6) Unions
Unions must be brass or malleable iron capable of withstanding the maximum required working pressure.

20-2.01B(7) Valve Boxes and Covers
Valve boxes must be precast concrete.

Covers must be:

1. Concrete, steel, or cast iron.
2. Marked "WATER" in cast-in letters not less than 1 inch high.
3. 1 piece, except 2 pieces are required when the weight of the valve box cover exceeds 35 Ib.

The valve box covers must include a polyurethane label with the appropriate controller letter and station
number as shown.

20-2.01B(8) Wye Strainers
Woye strainers must:

1. Have a cast iron or all bronze body
2. Have a removable stainless steel strainer screen:
2.1.  With an open area equal to at least 3 times the cross-sectional area of the pipe based on an
iron pipe size
2.2.  With 40-mesh woven wire, except:
2.2.1. For a backflow preventer assembly, the screen must be 20-mesh woven wire mesh or
perforated sheet with 0.045-inch diameter holes
2.2.2. For avalve assembly, the screen must be 80-mesh woven wire mesh
3. Be capable of withstanding a working pressure of 150 psi
4. Be equipped with a garden valve at the outlet

The wye strainer filter housing must:

1. Withstand a working pressure of 150 psi
2. Be manufactured of reinforced polypropylene plastic

20-2.01C Construction
20-2.01C(1) General
Repair irrigation systems within 24 hours after a malfunction or damage occurs.

Connect underground metallic pipes, valves, or fittings made of dissimilar metals through a dielectric
coupling or bushing.

You may install conduits, conductors, and supply lines by methods other than trenching provided that
they are not damaged and are installed at the depths specified.

20-2.01C(2) Trenching and Backfilling
Trench and backfill under section 86-2.01.
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Remove plants under 20-1.03C as necessary to perform trenching. If plants are to remain, adjust trench
alignment to minimize damage.

If removal of:

1. Turf is required, remove to a maximum width of 12 inches.

2. Groundcover is required, remove to a maximum width of 6 feet. Existing Carpobrotus and
Delosperma may be rototilled if the backfill for the trenches does not contain plants longer than 6
inches in length.

Make a 2-inch deep sawcut along neat lines around the perimeter of the pavement to be removed at
locations determined by the Engineer.

The trench must have uniform bearing throughout the entire length and must be free of jagged rubble or
sharp objects. Ensure conduit, supply line, and joints are not moved or damaged by backfill operations.

For a project with multiple water service points, excavate and backfill trenches for 1 service point at a
time.

11-15-13
Trenches for irrigation supply lines and conduits 3 inches and larger must be 5 times the pipe or conduit
diameter deep and 2 times the pipe or conduit diameter wide.

Trenches for irrigation supply lines and conduits 2-1/2 inches or less in diameter must be a minimum of
12 inches below finished grade, measured from the top of the installed pipe.

07-19-13
Trenches must be at least 4 feet from curbs, dikes, and paved shoulders.

Rocks and debris encountered during trenching operations must be brought to the surface of the ground.
Remove rocks and debris as ordered. This work is change order work.

If trenching requires the removal of plants, in areas with:

1. Turf, replace turf with sod under section 20-3.03C(3)(e).
2. Groundcover, replace groundcover plants from flats and plant at 12 inches on center under section
20-3.03C. No replacement of Carpobrotus and Delosperma is required if removed by rototilling.

11-15-13
Where existing surfacing is removed, replace the structural section to match the materials removed.
Replacement concrete must be of uniform smoothness, color, and texture equal to the adjacent concrete
surface. Dispose of removed material. Install supply line and conduits at the bottom of trenches and
backfill with sand to a depth of 2 inches over the top of the supply lines and conduits. Excluding the part
of the trench backfilled with surfacing or pavement, the remainder of the trench must be backfilled with
material that is excavated from the trench. Rock, broken concrete, asphalt concrete and other particles
larger than 2 inches in greatest dimension must not be used.

07-19-13
20-2.01C(3) Pull Boxes

Install pull boxes under section 86-2.06 at the following locations:

1. At all conductor splices except splices made in valve boxes
2. Within 5 feet of irrigation controllers

3. At ends of electrical conduits

4. At other locations shown

20-2.01C(4) Valve Boxes and Covers

Install and identify each valve box as shown.

In walkways and paved areas, install the top of the valve box flush with the surrounding finished grade.
20-2.01C(5) Recycled Water Warning Signs

Install recycled water warning signs on irrigation facilities using recycled water.
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Install sign decals directly to clean, smooth surfaces. Clean the surface with alcohol or an equivalent
cleaner before applying the decal.

Install a 4 by 4 inch warning sign decal to each:

1. Backflow preventer assembly
2. lIrrigation controller enclosure cabinet door

Install a 2 by 2 inch warning tag to the each remote control valve and valve box cover.
Install a 2-1/2 by 3 inches sign decal to each sprinkler riser.

Under local regulations, install a 12 by 12 inch warning sign decal on an aluminum plate and attach to
gates, fences, and walls located in the vicinity of a recycled water irrigation system. On gates and fences,
install signs with S hooks and C clips or 14-gauge galvanized steel wire. On concrete walls or other rough
surfaces, install signs with a silicon-based adhesive.

20-2.01C(6) Garden Valves

Furnish 3 keys for each garden valve before Contract acceptance.

20-2.01D Payment
Not Used

20-2.02 EXISTING IRRIGATION FACILITIES

20-2.02A General

20-2.02A(1) Summary

Section 20-2.02 includes specifications for checking, testing, operating, replacing, and relocating existing
irrigation facilities.

20-2.02A(2) Definitions

Reserved

20-2.02A(3) Submittals
Submit a list of irrigation system deficiencies within 7 days after checking the existing facilities.

20-2.02A(4) Quality Control and Assurance

After irrigation facilities have been relocated, demonstrate in the presence of the Engineer that the
relocated facilities function properly.

Certify each existing backflow preventer under section 20-2.03A(4).

20-2.02B Materials
Valve box covers must be the same size as the covers they replace.

Control and neutral conductors must be the same size and color as the control and neutral conductors
they replace.

20-2.02C Construction
20-2.02C(1) General
Notify the Engineer at least 4 business days before shutting off the water supply to any portion of the

existing irrigation system and immediately after restoring the water supply to any portion of the existing
irrigation system.

If an irrigation facility to be relocated is determined unsuitable by the Engineer, replace irrigation facility
under section 20-2. This work is change order work.

20-2.02C(2) Check and Test Existing Irrigation Facilities

Before performing irrigation system work, check existing irrigation facilities to remain in place or to be
relocated. The Engineer determines the test watering cycle lengths. Check for deficiencies including
missing parts, damaged components, and improper operation. Correct deficiencies as ordered. The
correction of deficiencies is change order work.
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20-2.02C(3) Operate Existing Irrigation Facilities

If the Contract includes a bid item for operate existing irrigation facilities, after performing work under
section 20-2.02C(2), operate existing irrigation facilities through Contract acceptance.

Operate existing irrigation facilities except for water meters, underground supply lines, control and neutral
conductors, and electrical conduits.

Check for proper operation at least once every 30 days. Adjust, repair, or replace existing irrigation
facilities within 7 days of finding any deficiency.

Operate irrigation systems using the automatic irrigation controller until Contract acceptance. You may
operate irrigation controllers manually during plant replacement, fertilization, weed germination, and
repair work.

Program the irrigation controllers for seasonal requirements.

20-2.02C(4) Replace Valve Box Covers

Existing valve box covers shown to be replaced must remain in place until the new covers are ready to be
installed.

Dispose of removed valve box covers.

20-2.02C(5) Relocate Backflow Preventer Assemblies
Relocate backflow preventer assembly as shown and install under section 20-2.03C.

20-2.02C(6) Relocate Water Meters
Relocate water meter as shown.

20-2.02C(7) Relocate Irrigation Controllers
Relocate irrigation controller as shown and install under section 20-2.07C.

20-2.02D Payment
Not Used

20-2.03 BACKFLOW PREVENTER ASSEMBLIES

20-2.03A General

20-2.03A(1) Summary

Section 20-2.03 includes specifications for installing a backflow preventer assembly.
20-2.03A(2) Definitions

Reserved

20-2.03A(3) Submittals
Reserved

20-2.03A(4) Quality Control and Assurance

Each backflow preventer assembly must be certified by a backflow preventer tester. The tester must have
an active and valid certification from the water purveyor having jurisdiction.

If the local water purveyor does not have a certification program, the tester must be certified by AWWA or
a nearby county with a certification program.

Notify the Engineer at least 5 business days before certifying backflow preventer assembly.
Certify each backflow preventer assembly annually and within 10 days before Contract acceptance.

20-2.03B Materials
20-2.03B(1) General
Each backflow preventer assembly must include:
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1. Backflow preventer including gate valve, wye strainer, brass or malleable iron unions, fittings, and
supports

2. Blanket

3. Enclosure

4. Concrete pad

Concrete for the pad must be minor concrete, except the concrete must not contain less than 463 pounds
of cementitious material per cubic yard. Hand mixing of the concrete is allowed.

20-2.03B(2) Backflow Preventers
Each backflow preventer must:

1. Be reduced-pressure principle type.
2. Comply with the requirements of the water purveyor that has jurisdiction.
3. Be factory-assembled with:
3.1.  2check valves
3.2. 1 pressure differential relief valve
3.3.  4testcocks
3.4. 2 shut-off valves manufactured from iron or bronze. Shut-off valves must be one of the
following:
3.4.1. Resilient wedge gate valves
3.4.2. Resilient seated and fully ported ball valves
3.4.3. Resilient seated butterfly valves

Backflow preventer components must be capable of withstanding a working pressure of 150 psi.

20-2.03B(3) Backflow Preventer Blankets
Each backflow preventer blanket must:

1. Be polyester fabric coated with vinyl or polymeric resin
2. Be resistant to UV light, water, mildew, and fire
3. Have an R-value from R-30 to R-38

Blankets must have a securing mechanism that includes either zippers, hook-pile tape, grommets, snaps,
buttons, or any combination of these. Wherever the backflow preventer is not in an enclosure, the
securing mechanism must be capable of accepting a padlock.

20-2.03B(4) Backflow Preventer Enclosures
Each backflow preventer enclosure must:

1. Have expanded metal sides, ends, and top panels fabricated from 9-gauge minimum thickness
stainless sheet steel with openings of approximately 3/4 by 1-3/4 inches

2. Have expanded metal panels attached to the 3/16-inch thick steel frame by a series of welds not less

than 1/4 inch in length and spaced not more than 4 inches on center, along the edges of the

enclosure

Have Type 304 stainless steel lock guards with a minimum thickness of 12 gauge.

Have hexagonal nuts and lock-type washers

Be powder coated by the manufacturer to match color no. 20450 of FED-STD-595.

Have padlock clasp or latch and lock mechanism
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20-2.03C Construction

Finish exposed top surfaces of concrete pad with a medium broom finish applied parallel to the long
dimension of pads.

Install hold-downs for the backflow preventer assembly enclosure when concrete is still plastic.

20-2.03D Payment
Not Used

Contract No. 12-0F96C4
60 of 280



20-2.04 CAM COUPLER ASSEMBLIES
20-2.04A General
Section 20-2.04 includes specifications for installing a cam coupler assembly.

20-2.04B Materials
Each cam coupler assembly must consist of a cam coupler, dust cap, check valve, pipes, fittings,
concrete thrust block, and valve box with woven wire cloth and gravel.

Cam couplers and keys must be manufactured of brass or bronze and be able to withstand a working
pressure of 150 psi.

Furnish 3 loose cam coupler keys before Contract acceptance.

20-2.04C Construction
Install cam coupler assemblies in valve boxes as shown.

20-2.04D Payment
Not Used

20-2.05 CONTROL AND NEUTRAL CONDUCTORS

20-2.05A General

20-2.05A(1) Summary

Section 20-2.05 includes specifications for installing control and neutral conductors.

20-2.05A(2) Definitions
Reserved

20-2.05A(3) Submittals
Reserved

20-2.05A(4) Quality Control and Assurance

Perform field tests on control and neutral conductors. Field tests must comply with the specifications for
lighting circuits in section 86-2.14B.

Where the conductors are installed by trenching and backfilling, perform field tests after a minimum of 6
inches of backfill material has been placed and compacted over the conductors.

20-2.05B Materials
Control and neutral conductors must comply with the requirements in section 86-2.08.

For connections between 24-volt irrigation controllers and valve solenoids, use control and neutral
conductors. Conductors must include a control conductor for each valve and a common neutral.

Conductor insulation color, except for the stripes, must be continuous throughout. The color of the
conductors must be consistent from the controller to each valve. Neutral conductors must be white. Do
not use white for control conductors. Do not use conductors with green insulation except as permitted by
the NEC.

Conductors must be:

No. 12 AWG or larger or no. 14 AWG or larger for armor-clad
Rated for 36 V or 600 V for armor-clad

Rated for direct burial

Underground feeder cable Type UF and TWU

Solid, uncoated copper for armor-clad

Not less than 90 percent of the AWG diameter required
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No. 10 and smaller conductors must be insulated with a minimum of 56 mils of PVC or a minimum of 41
mils of polyethylene. No. 8 and larger conductors must be insulated with a minimum of 70 mils of PVC.
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No. 10 and smaller armor-clad conductors must be insulated with a minimum of 41 mils of polyethylene.
No. 8 and larger armor-clad conductors must be insulated with 54 to 60 mils of PVC.

Armor-clad conductors must include:

1. Stainless steel tape armor, Type 304 and helically wrapped with a 33 percent minimum overlap. The
tape must be 0.5 inch wide and at least 0.005 inch thick.

2. PVC outer conductor jacket that is UV resistant and complies with the ICEA S-61-402, NEMA
standard WC5 and UL listing 1263. The jacket nominal thickness must be 24 to 30 mils thick.

20-2.05C Construction
20-2.05C(1) General
Reserved

20-2.05C(2) In Open Trenches

Do not install control and neutral conductors above each other in an open trench. Wrap conductors
together with electrical tape at 5 foot intervals.

Where conductors are installed in the same trench as supply line, install at the same depth as the line. At
other locations, install conductors not less than 12 inches below finished grade.

Where conductors are not in a supply line trench, install conductors at least 4 feet from curbs, dikes, and
paved shoulders.

20-2.05C(3) In Conduits
Install conductors in electrical conduit if conductors are to be:

Surface mounted

Installed in or on structures
Installed under paved areas
Installed in irrigation conduits
Placed in concrete
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20-2.05C(4) Splicing

Splice low voltage control and neutral conductors under sections 86-2.09C, 86-2.09D, and 86-2.09E,
except do not use method B. Tape used for splice insulation must be PVC tape.

Leave at least 2 feet of slack for each conductor at each:

1. Pull box
2. Valve box for each conductor that is connected to other facilities within the box or spliced within the
box

Do not splice conductors in irrigation controller cabinets.

Permanent splice connections must be made with freshly cut and skinned conductors. Do not use
temporary splices made for testing valve circuits as permanent splices.

20-2.05C(5) Marking

Mark control and neutral conductors in pull boxes, valve boxes, at irrigation control terminals, and at
splices.

Mark conductor terminations and splices with adhesive cloth wrap-around markers. Seal markers with
clear, heat-shrinkable sleeves.

Mark nonspliced conductors with clip-on C-shaped white extruded PVC sleeves. Sleeves must have black
indented legends of uniform depth with transparent overlays over the legends and chevron cuts for the
alignment of 2 or more sleeves.

Identify markers for the control conductors with the appropriate irrigation controller and station number.
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20-2.05D Payment
Not Used

20-2.06 FLOW SENSORS
20-2.06A General
Section 20-2.06 includes specifications for installing a flow sensor.

20-2.06B Materials
Each flow sensor must be an inline type with a nonmagnetic spinning impeller as the only moving part.

The electronics housing must:

1. Be schedule 80 PVC or cast 85-5-5-5 bronze
2. Include glass-filled polyphenylene sulfide
3. Be easily removable from the meter body and include 2 ethylene-propylene O-rings

The impeller must be tungsten carbide.

The electronics must be rated to withstand prolonged water immersion conditions and include 2 single
conductor 18 AWG leads, 48 inches long.

The insulation must be direct burial UF type colored red for the positive lead and black for the negative
lead.

The flow sensor must be capable of withstanding:

1. 100 to 400 psi operating pressure depending on sensor size shown
2. Liquid temperatures up to 220 degrees F
3. Flows from 1/2 to 15 ft/sec

20-2.06C Construction
Install flow sensor as shown.

20-2.06D Payment
Not Used

20-2.07 IRRIGATION CONTROLLERS

20-2.07A General

20-2.07A(1) Summary

Section 20-2.07 includes specifications for installing irrigation controllers.

20-2.07A(2) Definitions
irrigation controller: "Smart" irrigation controller as defined by the Irrigation Association.

remote irrigation control system (RICS): Centralized water management system that consists of a base
station, centralized server, satellite controllers.

base station: Designated computer located at a Department maintenance facility or District Office that
collects data from a series of satellite controllers through a centralized server.

centralized server: Designated server or web-based application that collects data from all base stations.

web-based application: Encrypted managing software that is coded in a browser-supported language
and is executable via a common internet web browser (e.g., Microsoft Internet Explorer, Firefox,
Safari, etc.).

satellite controller: Irrigation controller that communicates directly to a base station or centralized
server.

network communication: Identified means through which satellite controllers, base stations, and a
centralized server communicate to one another (i.e., fiber optics, spread spectrum, phone line, etc.).
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remote access device: Device (i.e., FCC compliant radio remote, cell phone or wireless, etc.) used to
communicate with satellite controllers from a remote location.

20-2.07A(3) Submittals

Submit as an informational submittal, a complete manufacturer's maintenance and operations manual for
each type of controller installed. Submit the manual at the time the wiring plans and diagrams are placed
inside the controller enclosure or cabinet door.

20-2.07A(4) Quality Control and Assurance

Provide training by a qualified person on the use and adjustment of the irrigation controllers installed 30
days before Contract acceptance.

Modifications to electrical components must be done by the manufacturer before shipment to the job site.

The installation date and expiration date of the manufacturer's guarantee for the controllers must be
permanently marked on the inside face of the controller.

20-2.07B Materials
20-2.07B(1) General

Conventional A/C powered irrigation controllers must operate on 110/120 V, 60 Hz(ac) and supply 24 to
30 VAC, 60 Hz(ac) for operating electrical remote control valves.

Concrete for the pad and foundation must be minor concrete, except the concrete must not contain less
than 463 pounds of cementitious material per cubic yard. Hand mixing of the concrete is allowed.

20-2.07B(2) Irrigation Controllers
20-2.07B(2)(a) General
The irrigation controllers must:

Be A/C, battery, solar, or 2-wire as shown

Be from a single manufacturer.

Be fully automatic and capable of operating a complete 30-day or longer irrigation program.

Have a switch or button on the face of the irrigation control panel showing that the irrigation controller

can be turned on or off and provide for automatic or manual operation. Manual operation must allow

cycle start at the desired station and allow for the minimum activation of a single station or have the

option to operate multiple stations in sequential or simultaneous operation modes.

5. Have non-volatile memory.

6. Have a watering time display on the face of the control panel.

7. Have a panel and circuit board connected to the low voltage control and neutral conductors by means
of a plug and receptacle connectors located within the cabinet enclosure.

8. Have a variable or incremental timing adjustment ranging from 1 minute to 360 minutes per station.

9. Be capable of operating at least 3 program schedules.

10. Be capable of having at least 4 start times per program schedule.

11. Have an output that can energize a pump start circuit or a remote control master valve.

12. Be protected by fuses and circuit breakers.

13. Display a program and station affected by a sensory alert without altering other watering schedules
not affected by the alert.

14. Be capable of global manual and automatic seasonal adjustments to all valves in any given program.

15. Automatically alter watering schedule in accordance with evapotranspiration data provided by a local
weather station or have an internal programmed default of historical evapotranspirational data for a
given region.

16. Support a flow sensor, rain sensor, or weather station and have automatic shut-off capability.

17. Be capable of communicating with the remote access device.
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If the irrigation controller is installed in an enclosure cabinet, the cabinet must be stainless steel and must
comply with section 86-3.04A.

Irrigation controllers not installed in enclosure cabinets must be weatherproof, constructed of fiberglass or
metal and have a door lock with 2 keys provided.
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RICS must meet the requirements of an irrigation controller and be capable of being accessible only
through a secured and encrypted server that is password and firewall protected by the Department or be
accessible through a firewall secure remote server that is independent from any Department servers. The
Department will set up and manage the network communication.

20-2.07B(2)(b) Battery Powered Irrigation Controllers
Reserved

20-2.07B(2)(c) Solar Powered Irrigation Controllers
Reserved

20-2.07B(2)(d) Two-wire Irrigation Controllers
Reserved

20-2.07B(3) Irrigation Controller Enclosure Cabinets
The irrigation controller enclosure cabinet must:

1. Be stainless steel.
2. Include a mounting panel. Fabricate mounting panels with one of the following:

2.1. 3/4-inch exterior AC grade veneer plywood. Paint panels with 1 application of an exterior, latex
based, wood primer and 2 applications of an exterior, vinyl acrylic enamel, white in color. Paint
panels on all sides and edges before installation of the panels in the cabinets and the
equipment on the panels.

2.2.  3/16-inch thick aluminum sheets.

2.3.  10-gauge cold-rolled steel sheets.

2.4. 0.157-inch stainless steel metal sheets.

3. Provide cross ventilation, roof ventilation, or a combination of both. Ventilation must not compromise
the weather resistance properties of the cabinet and must be fabricated by the cabinet manufacturer.

4. Include protection against lightning damage.

5. Have an area inside the cabinet doors for storage of the as-built schematic wiring diagram and
irrigation plans.

6. Have padlock clasp or latch and lock mechanism.

20-2.07B(4) Rain Sensors

A rain sensor unit must be a solid state, automatic shut-off type, and compatible with the irrigation
controller. The rain sensor unit must automatically interrupt the master remote control valves when
approximately 1/8 inch of rain has fallen. The irrigation controller must automatically be enabled again
when the accumulated rainfall evaporates from the rain sensor unit collection cup.

Rain sensor units must be one of the following:

1. Rated 24 V(ac) to 30 V(ac)
2. Wireless and FCC compliant

20-2.07C Construction

Finish exposed top surface of concrete pad with a medium broom finish applied parallel to the long
dimension.

Locate irrigation controllers in pedestal or wall mounted enclosures as shown.
Install electrical components for automatic irrigation systems under section 86-1.02.
Install irrigation controllers under the manufacturer's instructions and as shown.

If 2 or more irrigation controllers operate the same remote master control valve, furnish and install an
isolation relay under the controller manufacturer's instructions.

Where direct burial conductors are to be connected to the terminal strip, connect the conductors with the
open-end-crimp-on wire terminals. Exposed wire must not extend beyond the crimp of the terminal and
the wires must be parallel on the terminal strip.
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Install rain sensor units for irrigation controllers on the irrigation controller enclosure cabinets. Provide
protection against lightning damage.

20-2.07D Payment
Payment for electrical service for 120-volt or higher is not included in the payment for irrigation controller.

20-2.08 IRRIGATION CONDUIT

20-2.08A General

20-2.08A(1) Summary

Section 20-2.08 includes specifications for installing irrigation conduit under a roadway or other facility to
accommodate electrical conduit for control and neutral conductors and irrigation supply lines.

Before performing work on irrigation systems, locate existing conduits shown to be incorporated into the
new work.

Before removing or disturbing existing Type A pavement markers that show the location of the existing
conduit, mark the location of the existing conduit on the pavement.

20-2.08A(2) Definitions

Reserved

20-2.08A(3) Submittals
Reserved

20-2.08A(4) Quality Control and Assurance
Demonstrate the conduits are free of obstructions after placement of base and surfacing.

Before and after extending the irrigation supply line in a conduit, pressure test the supply line under
section 20-2.01A(4)(b).

After conductors are installed in a conduit, test the conductors under section 20-2.05A(4).

Assign a technical representative to direct and control the directional bore activities. The representative
must be present during directional bore activities. Unless otherwise authorized, perform directional bore
activities in the presence of the Engineer.

20-2.08B Materials

20-2.08B(1) General

Reserved

20-2.08B(2) ABS Composite Pipe Conduit

ABS composite pipe and couplings must comply with ASTM D 2680. Couplings must be solvent cement
type.

20-2.08B(3) Corrugated High Density Polyethylene Pipe Conduit

Corrugated high density polyethylene pipe must comply with ASTM F 405 and F 667 or be Type S and
comply with AASHTO M252 and M294. Couplings and fittings must be as recommended by the pipe
manufacturer.

20-2.08B(4) Corrugated Steel Pipe Conduit

Corrugated steel pipe conduit must comply with section 66. The nominal thickness of metal sheets for
pipe must be 0.064 inch for corrugated steel pipe and 0.060 inch for corrugated aluminum pipe. Coupling
bands and hardware must comply with section 66.

20-2.08B(5) Polyvinyl Chloride Pipe Conduit
PVC pipe conduit must be schedule 40 and comply with ASTM D 1785.

Fittings must be schedule 80.
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20-2.08B(6) Welded Steel Pipe Conduit
Welded steel pipe must comply with ASTM A 53. Pipe must be black and have either welded or threaded
joints.

The minimum wall thickness for the various sizes of welded steel pipe must comply with the dimensions
shown in the following table:

Pipe size, nominal Minimum wall thickness
(inch) (inch)
3 0.216
4 0.237
6 0.280
8 0.277
10 0.279
12 0.330

20-2.08C Construction
20-2.08C(1) General

When existing conduits are to be incorporated in new work, excavate exploratory holes for locating
existing conduits at the locations indicated by existing markers or as directed. Excavate and backfill
exploratory holes to a maximum size of 2-1/2 feet in width, 5 feet in depth, and 5 feet on each side of the
marker or directed location parallel to the roadway. If the conduit is not found and if ordered, increase the
size of the exploratory holes beyond the dimensions specified. The additional excavation and backfill is
change order work.

If extending an existing conduit, remove conductors from the conduit.

Use a coupling band if the new conduit matches the existing conduit diameter, otherwise overlap the
conduit at least 12 inches.

After extending existing conduits, install conductors that match the color and size of the existing
conductors without splices. Splice conductors in adjacent pull boxes.

If installing a control and neutral conductor and electrical conduit through the irrigation conduit, install a
no. 5 pull box at each end.

Remove debris found in the conduit before performing other work. Debris found more than 3 feet from the
ends of the conduits is removed as change order work.

Extend conduit 2 feet beyond all paving unless otherwise shown.
Cap the ends of unused conduit.

Designate the location of each conduit by cementing a Type A pavement marker as shown. Type A
pavement markers and adhesive must comply with section 85.

20-2.08C(2) Welded Steel Pipe Conduit
20-2.08C(2)(a) General
Install welded steel pipe by directional boring or jack and drill.

Install top of conduits:

1. 18 1to 30 inches below the finished surface in sidewalk areas
2. 40 to 52 inches below the finished grade in other paved areas

20-2.08C(2)(b) Directional Boring
Notify the Engineer 2 business days before starting directional bore activities.

The diameter of the boring tool for directional boring must be only as large as necessary to install the
conduit.
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Mineral slurry or wetting solution may be used to lubricate the boring tool and to stabilize the soil
surrounding the boring path. The mineral slurry or wetting solution must be water based.

The directional bore equipment must have directional control of the boring tool and have an electronic
boring tool location detection system. During operation, the directional bore equipment must be able to
determine the location of the tool both horizontally and vertically.

20-2.08C(2)(c) Jack and Drill
Notify the Engineer 2 business days before starting jack and drill activities.

Jacking or drilling pits must be no closer than 2 feet from pavement edge whenever possible.
If authorized, small holes may be cut in the pavement to locate or remove obstructions.
Do not use excessive water that will soften subgrade or undermine pavement.

20-2.08C(3) Schedule 40 Pipe Conduit

Where schedule 40 pipe conduit 2 inches or less in outside diameter is installed under surfacing, you may
install by directional boring under section 20-2.08C(2)(b).

For conduit 2 inches or less in diameter, the top of the conduit must be a minimum of 18 inches below
surfacing.

Extend schedule 40 pipe conduit 6 inches beyond surfacing. Cap ends of conduit until used.

20-2.08D Payment
Schedule 40 PVC pipe conduit is paid for as plastic pipe (schedule 40) (supply line).

20-2.09 IRRIGATION SUPPLY LINE

20-2.09A General

20-2.09A(1) Summary

Section 20-2.09 includes specifications for installing irrigation supply line.

If the supply line location interferes with the excavation of plant holes, relocate the plant hole to clear the
supply line. Do not install supply lines through plant holes unless shown.

Supply lines, control and neutral conductors and electrical conduits installed in common trenches must
not be installed above each other.

20-2.09A(2) Definitions
Reserved

20-2.09A(3) Submittals
Submit a certificate of compliance for polyethylene pipe and plastic pipe supply line.

20-2.09A(4) Quality Control and Assurance
Solvent cement must comply with the local Air Quality Management District requirements.

20-2.09B Materials
20-2.09B(1) General
Irrigation supply pipe must be metal or plastic as shown.

PCC for thrust blocks must be produced from commercial-quality aggregates. The concrete must contain
at least 295 pounds of cementitious material per cubic yard.

20-2.09B(2) Copper Pipe Supply Line
Copper pipe must be Type K rigid pipe and comply with ASTM B 88. Fittings must be wrought copper or
cast bronze either soldered or threaded.

Solder must be 95 percent tin and 5 percent antimony.
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20-2.09B(3) Galvanized Steel Pipe Supply Line

Galvanized steel pipe supply line and couplings must be standard weight and comply with ASTM A 53,
except that the zinc coating must not be less than 90 percent of the specified amount. Except for
couplings, fittings must be galvanized malleable iron, banded and threaded, and comply with ANSI B16.3,
Class 150.

Joint compound must be nonhardening and noncorrosive. Do not use pipe thread sealant tape.

20-2.09B(4) Drip Irrigation Tubing
Drip irrigation tubing must be virgin polyethylene plastic and comply with ASTM D 2737.

The drip irrigation tubing must be distribution tubing with preinstalled in-line emitters.

If preinstalled in-line drip irrigation tubing is not shown, you may install emitters that match the distribution
requirements shown. The emitters must be barbed or threaded-type outlet devices with dual silicone
diaphragms and installed under the manufacturer's instructions.

The emitters must meet the flow rate and operating pressure range shown.

The wall thickness of polyethylene tubing must comply with the following requirements when tested under
ASTM D 2122:

Pipe size, Minimum wall Maximum wall
nominal thickness thickness
(inch) (inch) (inch)
1/2 0.050 0.070
5/8 0.055 0.075
3/4 0.060 0.080

The polyethylene tubing fittings must be leak-free, compression type and have female sockets with an
internal barb to provide a positive pipe-to-fitting connection that will not separate at the designed
pressure.

20-2.09B(5) Plastic Pipe Supply Line
Plastic pipe supply line must be PVC pipe that is NSF approved.

Schedule 40 plastic pipe supply line must comply with ASTM D 1785.
Class 315 plastic pipe supply line must comply with ASTM D 2241.

PVC gasketed bell joints must comply with ASTM D 2672, ASTM D2241, ASTM D 3139, and ASTM F
477.

For solvent-cemented type joints, the primer and solvent cement must be made by the same
manufacturer. The primer color must contrast with the color of the pipe and fittings.

Solvent-cemented fittings must be injection molded PVC, schedule 40, and comply with ASTM D 2466.
Fittings for supply line placed in irrigation conduit must be schedule 80.
Fittings for plastic pipe supply line larger than 4 inches must be ductile iron under section 20-2.14C(2)(b).

If UV-resistant plastic pipe supply line is required, the pipe must be homogeneous, uniform color and be
manufactured of:

1. At least 80 percent vinyl chloride resin with UV stabilizers
2. Non-PVC resin modifiers and coloring ingredients
3. Coloring ingredients with UV stabilizers

20-2.09C Construction
20-2.09C(1) General
Cut pipe straight and true. After cutting, ream out the ends to the full inside diameter of the pipe.
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Prevent foreign material from entering the irrigation system during installation. Immediately before
assembling, clean all pipes, valves, and fittings. Flush lines before attaching sprinklers, emitters, and
other terminal fittings.

Pipe supply lines installed between the water meter and backflow preventer assembly must be installed
not less than 18 inches below finished grade measured to the top of the pipe.

Where a connection is made to existing supply lines, bell and gasketed fittings or compression fittings
may be used.

Install a thrust block at each change in direction on the main supply line, terminus run, and at other
locations shown.

Where supply lines cross paved ditches more than 3 feet deep at their flow line, install galvanized steel
pipe for the entire span of the ditch.

Secure UV resistant plastic pipe supply line on grade as shown.

20-2.09C(2) Galvanized Steel Pipe Supply Line
Coat male pipe threads on galvanized steel pipe according to the manufacturer's instructions.

20-2.09C(3) Drip Irrigation Tubing
Install drip irrigation tubing on grade and under manufacturer's instructions.

Install a flush valve and an air-relief valve if recommended by the drip valve assembly manufacturer.

20-2.09C(4) Plastic Pipe Supply Line
For PVC pipe 1-1/2 inches in diameter or smaller, cut the pipe with PVC cutters.

For solvent-cemented type joints, apply primer and solvent-cement separately under the manufacturer's
instructions.

Wrap the male portion of each threaded plastic pipe fitting with at least 2 layers of pipe thread sealant
tape.

Install plastic pipe supply line mains with solvent-cemented type joints not less than 18 inches below
finished grade measured to the top of the pipe.

Install plastic pipe supply line laterals with solvent-cemented type joints not less than 12 inches below
finished grade measured to the top of the pipe.

Snake plastic pipe installed by trenching and backfilling methods.

20-2.09D Payment
Supply line pipe and drip irrigation tubing are measured along the slope.

20-2.10 SPRINKLER ASSEMBLIES
20-2.10A General
Section 20-2.10 includes specifications for installing sprinkler assemblies.

20-2.10B Materials
20-2.10B(1) General
Each sprinkler assembly must meet the characteristics shown in the irrigation legend.

Where shown, a sprinkler assembly must have a flow shut-off device that automatically stops the flow of
water on the downstream side of the device when the assembly is broken. You may use a sprinkler
assembly with a preinstalled flow shut-off device or you must install a flow shut-off device under the
manufacturer's instructions.

Flexible hose for sprinkler assembly must be leak-free, nonrigid and comply with ASTM D 2287, cell Type
6564500. The hose wall thickness must comply with ASTM D 2122 for the hose diameters shown in the
following table:
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Hose diameter, nominal Minimum wall thickness
(inch) (inch)
1/2 0.127
3/4 0.154
1 0.179

Solvent cement and fittings for flexible hose must comply with section 20-2.09B(5).

20-2.10B(2) Pop-Up Sprinkler Assemblies
Each pop-up sprinkler assembly must include a body, nozzle, swing joint, pressure compensation device,
check valve, sprinkler protector, and fittings as shown.
20-2.10B(3) Riser Sprinkler Assemblies

11-15-13
Each riser sprinkler assembly must include a riser or flexible hose, threaded nipple, swing joint, check
valve, and nozzle as shown. The riser must be UV resistant schedule 80, PVC 1120 or PVC 1220 pipe
and comply with ASTM D 1785.
20-2.10B(4) Tree Well Sprinkler Assemblies
Each tree well sprinkler assembly must include a body, riser, swing joint, perforated drainpipe, and drain
cap.

07-19-13
The perforated drainpipe must be commercial grade, rigid, PVC pipe with holes spaced not more than 6
inches on center on 1 side of the pipe.

Drain cap must be commercially available, 1 piece, injection molded drain grate manufactured from
structural foam polyolefins with UV light inhibitors. Drain grate must be black.

Gravel for filling the drainpipe must be graded such that 100 percent passes the 3/4-inch sieve and 100
percent is retained on the 1/2-inch sieve. Gravel must be clean, washed, dry, and free from clay or
organic material.

20-2.10C Construction
Install pop-up and riser sprinkler assembly:

1. 6-1/2 to 8 feet from curbs, dikes, and sidewalks
2. 10 feet from paved shoulders
3. 3 feet from fences and walls

If sprinkler assembly cannot be installed within these limits, the location will be determined by the
Engineer.

Set sprinkler assembly riser on slopes perpendicular to the plane of the slope.
Install tree well sprinkler assembly as shown.

20-2.10D Payment
Not Used

20-2.11 VALVES
20-2.11A General
Section 20-2.11 includes specifications for installing valves.

20-2.11B Materials
20-2.11B(1) General
Valves must:

1. Include a valve box and cover
2. Be the same size as the supply line that the valve serves unless otherwise shown
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3. Be bottom, angled, or straight inlet configuration

20-2.11B(2) Ball Valves

Ball valve must be a two-piece brass or bronze body and comply with the requirements shown in the
following table:

Property Requirements
Nonshock working pressure, min 400 psi
Seats PTFE
O-ring seals PTFE

Ball valve must be the same size as the supply line that the valve serves.

20-2.11B(3) Check Valves
Each check valve must:

1. Be schedule 80 PVC and factory set to 5 psi for adjustable spring check valve
2. Be Class 200 PVC for swing check valves on non pressurized plastic irrigation supply line

20-2.11B(4) Drip Valve Assemblies
Each drip valve assembly must include:

1. Remote control valve
2. Whye filter with:
2.1.  Filter housing that:
2.1.1. Can withstand a working pressure of 150 psi
2.1.2. Is manufactured of reinforced polypropylene plastic
2.2. Reusable stainless steel filter cartridge with a 200 mesh size filtration
3. Ball valve under 20-2.11B(2)
4. Schedule 80 PVC pipes and fittings
5. Pressure regulator

20-2.11B(5) Garden Valve Assemblies
Each garden valve assembly must have:

1. Garden valve
2. Location marker

20-2.11B(6) Gate Valves
Gate valves must be:

1. Flanged or threaded type
2. lIron or bronze body
3. Bronze trimmed with one of the following:
3.1. Internally threading rising stem
3.2.  Nonrising stem
4. Able to withstand a working pressure of 150 psi
5. Same size as the pipeline that the valves serves unless otherwise shown

Gate valves smaller than 3 inches must have a cross handle.

Gate valves 3 inches or larger must be flanged type with a square nut. Furnish 3 long shank keys before
Contract acceptance.

Gate valves attached to the outlets of a wye strainer must have seating rings on the discharge side of the
gate valves must be PTFE. Valve wedges must be driven obliquely by cam action into the seating rings.

20-2.11B(7) Pressure Regulating Valves
Pressure regulating valve must be:
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Flanged or threaded type

Brass, bronze, cast iron, or plastic body
Spring diaphragm type

Pilot controlled

Eal

Pressure regulating valve must have no internal filter screens.

20-2.11B(8) Pressure Relief Valves

Pressure relief valve must have a brass or bronze body, stainless steel springs, bronze nickel chrome
seats, composition seat discs, female bottom inlets, and female side outlets.

20-2.11B(9) Quick Coupling Valves

Quick coupling valve must be 3/4 inch double slotted with a self-closing cap, 3/4-inch brass key and 3/4-
inch brass hose swivel unless otherwise shown. Except for the cap, quick coupling valve must be brass or
bronze construction. Furnish 3 loose quick coupling brass keys and brass hose swivels before Contract
acceptance.

20-2.11B(10) Remote Control Valves
20-2.11B(10)(a) General
Each remote control valve must:

Be normally closed type.

Be glass filled nylon, brass, or bronze.

Be completely serviceable from the top without removing the valve body from the system.

Be equipped with a device that regulates and adjusts the flow of water and be provided with a manual
shut-off. The manual shut-off for valves larger than 3/4 inch must be operated by a cross handle.
Have solenoids compatible with the irrigation controller.

Have a manual bleed device.

Be capable of withstanding a pressure of 200 psi

Have replaceable compression discs or diaphragms.

Have threaded fittings for inlets and outlets.

0. Have DC latching solenoids when used with solar or battery controllers. Solenoids must operate on
3.5V.

el
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20-2.11B(10)(b) Remote Control Valves with Flow Sensor
Reserved

20-2.11B(10)(c) Remote Control Valves with Pressure Regulator
Each remote control valve with pressure regulator must be factory assembled as 1 unit.

20-2.11B(11) Wye Strainer Assemblies
Each wye strainer assembly must include:

1. Woye strainer
2. Garden valve

20-2.11C Construction
20-2.11C(1) General
Install control valves:

1. 6-1/2 to 8 feet from curbs, dikes, and sidewalks
2. 10 feet from paved shoulders
3. 3feet from fences, walls, or both

If a control valve cannot be installed within these limits, the location will be determined by the Engineer.

20-2.11C(2) Check Valves
Unless otherwise shown, install spring-action check valves as necessary to prevent low head drainage.
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20-2.11C(3) Garden Valve Assemblies
Install a location marker 8 to 10 inches from the back of each garden valve.

20-2.11C(4) Pressure Regulating Valves
Install pressure regulating valves with threaded connections and a union on the inlet side of the valves.

20-2.11C(5) Wye Strainer Assemblies
Unless shown, install wye strainer assembly on the upstream side of the remote control valves.

Install garden valve so that when the system is flushed, the discharge sprays out of the valve box.

20-2.11D Payment
Not Used

20-2.12 WATER METERS
Reserved

20-2.13 RESERVED

20-2.14 SUPPLY LINE ON STRUCTURES
20-2.14A General

20-2.14A(1) General

20-2.14A(1)(a) Summary

Section 20-14 includes specifications for installing water supply lines through bridges and on the exterior
of concrete structures.

20-2.14A(1)(b) Definitions
Reserved

20-2.14A(1)(c) Submittals
Submit a work plan for temporary casing support at the abutments as an informational submittal.

20-2.14A(1)(d) Quality Control and Assurance
20-2.14A(1)(d)(i) General

Before installing seismic expansion assemblies or expansion assemblies, the Engineer must authorize
the extension setting.

20-2.14A(1)(d)(ii) Regulatory Requirements
Piping materials must bear the label, stamp, or other markings of the specified standards.

20-2.14A(1)(d)(iii) Site Tests
Test water supply lines before:

1. Backfilling
2. Beginning work on box girder cell decks
3. Otherwise covering the water supply lines

Furnish pipe anchorages to resist thrust forces occurring during testing.

Test the water supply lines as 1 unit. The limits of the unit must be 5 feet beyond the casing at each end
of the bridge.

Cap each end of the water supply lines before testing. Caps must be rated for the test pressure.

Test water supply lines under section 20-2.01A(4)(b), except that the testing period must be 4 hours with
no pressure drop.

For water supply lines 4 inches and larger testing must meet the following additional requirements:

1. Testing pressure must be at least 120 psi
2. Air relief valve must not be subjected to water pressure due to testing
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If water supply lines fail testing, retest the lines after repair.

20-2.14A(2) Materials
20-2.14A(2)(a) General

Protect stored piping from moisture and dirt. Elevate piping above grade. Support piping to prevent
sagging and bending.

Protect flanges, fittings, and assemblies from moisture and dirt.

20-2.14A(2)(b) Air Release Valve Assemblies

Air release valve assembilies include an air release valve, ball valve, tank vent, nipples, and pipe saddle.
Assemblies must comply with the following:

1. Air release valves must have a cast iron body with stainless steel trim and float, 1-inch NPT inlet, 1/2-
inch NPT outlet, and 3/16-inch orifice.

2. Ball valves must have a 2-piece bronze body with chrome plated or brass ball, 1-inch full-size port,
and be rated for at least 400 psi.

3. Tank vents must have a 1/2-inch NPT inlet and downward-facing double openings with screened

covers.

Nipples must be schedule 40 galvanized steel pipe.

Pipe saddle must be rated for at least 150 psi and compatible with water supply line. Pipe saddle

must be (1) single strap pipe saddle for water supply lines smaller than 4 inches or (2) double strap

pipe saddle for water supply lines 4 inches and larger. You may use a tee fitting for galvanized steel

water supply lines.

ok

20-2.14A(2)(c) Casings
Casings must be welded steel pipe casing complying with section 70-7.
20-2.14A(2)(d) Pipe Wrap Tape

Pipe wrap tape must be pressure sensitive tape made from PVC or polyethylene. Pipe wrap tape must be
at least 50 mils thick and not wider than 2 inches.

20-2.14A(2)(e) Pipe Hangers
Pipe hangers must comply with section 70-7.02C.

The pipe hanger must be rated for the water supply line. If casings are shown, include the casings weight.
20-2.14A(2)(f) Epoxy Adhesives
Epoxy used for anchoring concrete pipe supports must comply with section 70-7.02D.

20-2.14A(2)(g) Concrete Pipe Supports
Concrete pipe supports must comply with section 70-7.02D.

20-2.14A(2)(h) Pipe Clamps and Anchors

Metal clamps must be commercial quality steel complying with section 75-1.02. Anchors must comply with
the specifications for concrete anchorage devices in section 75-1.03C.

20-2.14A(2)(i) Pull Boxes
Pull boxes and covers must comply with section 20-2.01B(5).

20.2.14A(3) Construction
20-2.14A(3)(a) General
Support water supply lines as described.

Where water supply lines penetrate bridge superstructure concrete, either form or install pipe sleeves at
least 2 pipe sizes larger than the pipe.
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20-2.14A(3)(b) Preparation

Clean the interior of the pipe before installation. Cap or plug openings as pipe is installed to prevent the
entrance of foreign material. Leave caps or plugs in place until the next pipe section is installed.
20-2.14A(3)(c) Installation

20-2.14A(3)(c)(i) General

Reserved

20-2.14A(3)(c)(ii) Casings
Install casings under section 70-7.03.

Seal casing end with 8 inches of polyurethane foam at dirt stop or pipe end seal.

20-2.14A(3)(c)(iii) Wrapping Water Supply Line

Wrap damaged supply line coatings with pipe wrap tape. Wrap field joints and fittings that are in contact
with the earth.

Wrapping must comply with the following:

1. Clean and prime area as recommended by the tape manufacturer.

2. Tightly wrap tape with 1/2 uniform overlap, free from wrinkles and voids, to provide not less than a
100 mil thickness.

3. The tape must conform to joint or fitting contours.

4. Extend tape at least 6 inches over adjacent pipe.

20-2.14A(3)(c)(iv) Pipe Clamps and Anchors

Install water supply lines on the exterior surfaces of bridges or other concrete structures with metal
clamps and anchors.

Drilling of holes for anchors must comply with the following:

Drill holes to manufacturers recommended depth.

Drilling tools must be authorized.

Do not drill holes closer than 6 inches to the edge of a concrete structure.

Relocate holes if reinforcing steel is encountered. Fill abandoned holes with mortar. Mortar must
comply with section 51-1.02F.

PO~

Where water supply lines are mounted vertically for more than 2 feet, install clamps and anchors within 6
inches of the elbows.

Where water supply lines are mounted vertically for more than 10 feet, install additional clamps and
anchors at 10 foot centers unless otherwise shown.

20-2.14A(3)(d) Sequences of Operation

If the bridge superstructure is to be prestressed do not place mortar around casings in abutments and
hinges until bridge superstructure prestressing has been completed.

20-2.14A(4) Payment
Supply line on structures is measured from end to end, along the centerline.

The Department does not pay for failed tests.

20-2.14B Supply Line on Structures, Less than 4 Inches

20-2.14B(1) General

20-2.14B(1)(a) Summary

Section 20-2.14B includes specifications for installing water supply lines smaller than 4 inches.
20-2.14B(1)(b) Definitions

Reserved
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20-2.14B(1)(c) Submittals
Product data for materials includes catalog cuts, performance data, and installation instructions.

Submit product data for:

1. Water supply line

2. Expansion assemblies

3. Casing insulators

4. Pipe end seals

5. Pipe anchorages

6. Air release valve assemblies
7. Casings

8. Pipe hangers

9. Epoxy adhesives

10. Concrete pipe supports

20-2.14B(1)(d) Quality Control and Assurance
Reserved

20-2.14B(2) Materials
20-2.14B(2)(a) General
Reserved

20-2.14B(2)(b) Water Supply Line
Water supply lines must comply with section 20-2.09.

20-2.14B(2)(c) Expansion Assemblies

Expansion assemblies must consist of a hose with ends, insulated flange connections, and elbows.
Expansion assemblies must have the same nominal inside diameter as the water supply line. Working
pressure must be at least 150 psi.

Hose must be medium or heavy weight, crush and kink resistant, rated for at least 150 psi. Cover must be
flexible, oil resistant rubber or synthetic, reinforced with at least 2-ply synthetic yarn or steel wire. The
inner tube must meet FDA and USDA Standards for potable water. Hose ends must be stainless steel
flanged connections with stainless steel crimped bands or swaged end connectors. Do not use barbed
ends with band clamps.

Elbows must be 45 degree, standard weight galvanized steel fittings.

20-2.14B(2)(d) Casing Insulators

Casing insulators must be:

1. 2-piece, high-density, injection-molded polyethylene, nonconductive inner liner, with cadmium-plated
nuts and bolts.

2. Factory constructed to ensure the water supply line is centered in the casing. Insulators must not
allow any contact between pipe and casing and have at least 2 runners seated on the bottom of the
casing.

3. Sized for the casing and water supply line shown.

20-2.14B(2)(e) Pipe Anchorages
Pipe anchorages must consist of an I-beam, U-bolts, anchors, and double nuts.

Use concrete anchorage devices for anchors on existing bridges. Use L-anchor bolts for anchors on new
bridges.

Fabricate the I-beam from 1/2-inch steel plate. Steel plate, U-bolts, L-anchors, and nuts must comply with
section 75-1.02. Concrete anchorage devices must comply with section 75-1.03C.

20-2.14B(2)(f) Pipe End Seals
Pipe end seals must consist of a pipe end seal, stainless steel bands, and polyurethane foam.
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Pipe end seal must be factory constructed from seamless neoprene and sized for the casing and water
supply line shown. Neoprene must be at least 1/8 inch thick. Stainless steel bands must be crimped.

Polyurethane foam must be expanding foam spray that is water resistant and moisture cured.

20-2.14B(3) Construction
Locate pipe anchorage halfway between expansion assemblies.

Pipe end seal must be pulled onto the casing during pipe installation. Do not use wrap-around type end
seals.

20-2.14B(4) Payment
Supply line on structures is paid for as galvanized steel pipe (supply line on bridge).

20-2.14C Supply Line on Structures, 4 Inches and Larger

20-2.14C(1) General

20-2.14C(1)(a) Summary

Section 20-2.14C includes specifications for installing water supply lines 4 inches and larger.

20-2.14C(1)(b) Definitions
Reserved

20-2.14C(1)(c) Submittals
Product data for materials includes catalog cuts, performance data, and installation instructions.

Submit product data for:

Water supply line

Expansion assemblies
Flange insulating gaskets
Casing insulators

Seismic expansion assemblies
Lateral restraint assemblies
Air release valve assemblies
Casings

. Pipe hangers

0. Epoxy adhesives

1. Concrete pipe supports

oS0oNoaRLND

Submit the maximum range and preset dimension for each expansion assembly or seismic expansion
assembly as an informational submittal.

Submit at least 5 sets of product data to OSD, Documents Unit. Each set must be bound together and
include an index stating equipment names, manufacturers, and model numbers. Two sets will be
returned. Notify the Engineer of the submittal. Include in the notification the date and contents of the
submittal.

20-2.14C(1)(d) Quality Control and Assurance

Reserved

20-2.14C(2) Materials
20-2.14C(2)(a) General
Reserved

20-2.14C(2)(b) Water Supply Line

Water supply lines must consist of ductile iron pipe and fittings. Pipe must comply with ANSI/AWWA
C151/A21.51, Class 350. Fittings must comply with ANSI/AWWA C110/A21.10, rated for a working
pressure of 350 psi.
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Ductile iron pipe connections to expansion assemblies must be a flanged joint complying with
ANSI/AWWA C115/A21.15. Flange gaskets must be rated for a working pressure of 350 psi. Fasteners
must comply with section 75-1.02, except that stainless steel fasteners must not be used.

All other ductile iron pipe and fitting joints must be push-on, restrained type complying with ANSI/AWWA
C111/A21.11. Push-on, restrained type joints may use proprietary dimensions and proprietary restrained
joint locking systems.

Ductile iron pipe and fittings must have an asphaltic coating complying with ANSI/AWWA C151/A21.51,
and a cement mortar lining complying with ANSI/AWWA C104/A21.4.

20-2.14C(2)(c) Expansion Assemblies
Expansion assemblies must be a sleeve type expansion joint. The expansion assembly must have:

Ductile iron body complying with ANSI/AWWA C153/A21.53

Flanged ends complying with ANSI/AWWA C110/A21.10

Fusion bonded epoxy internal lining complying with ANSI/AWWA C213 at least 15 mils thick

Internal expansion sleeve limiting stop collars and be pressure balanced

Working pressure of at least 350 psi for sizes 24 inches and smaller and 250 psi for sizes larger than
24 inches

6. NSF 61 certification
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The expansion assembly must be factory set at 1/2 the extension capacity.

20-2.14C(2)(d) Flange Insulating Gaskets

Flange insulating gaskets must consist of a dielectric flange gasket, insulating washers and sleeves, and
commercial quality steel bolts and nuts. Dielectric flange gasket must have a dielectric strength of at least
500 vpm.

20-2.14C(2)(e) Casing Insulators
Casing insulators must be:

1. 2-piece, 8-inch, 14-gauge epoxy-coated or galvanized steel band, four 2-inch-wide glass-reinforced
polyester or polyethylene runners, with cadmium-plated nuts and bolts.

2. Coated with at least 15-mils heat-fused PVC to provide a nonconductive inner liner.

3. Factory constructed to ensure the water supply line is centered in the casing. Insulators must not
allow any pipe to casing contact and have at least 2 runners seated on the bottom of the casing.

4. Sized for the casing and water supply line shown.

20-2.14C(2)(f) Dirt Stops
Dirt stops must consist of a redwood cover with polyurethane foam.

Use construction heart grade redwood complying with 57-2.01B(2). Construct cover to fit snugly around
the water supply line. The cover must be 2 inches taller and 2 inches wider than the casing.

Polyurethane foam must be expanding foam spray that is water resistant and moisture cured.

20-2.14C(2)(g) Seismic Expansion Assemblies
Seismic expansion assemblies must be a sleeve type expansion joint with integral ball joints at each end.

Seismic expansion assemblies must have:

1. Ability to withstand at least 15 degree angular deflection at each end and maximum movement in all 3
planes at the same time

Ductile iron body complying with ANSI/AWWA C153/A21.53

Flanged ends complying with ANSI/AWWA C110/A21.10

Fusion bonded epoxy internal lining complying with ANSI/AWWA C213 at least 15 mils thick

Internal expansion sleeve limiting stop collars and pressure balanced

Ball joints contained in flanged retainers with seal gaskets

Working pressure of at least 350 psi for sizes 24 inches and smaller and 250 psi for sizes larger than
24 inches
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8. NSF 61 certification

The seismic expansion assembly must be factory set at 1/2 the extension capacity.

20-2.14C(2)(h) Lateral Restraint Assemblies

Lateral restraint assemblies must be (1) constructed from commercial quality steel components complying
with section 75-1.02, (2) adjustable, and (3) able to resist a horizontal force of 10 percent of the
contributory dead load.

20-2.14C(3) Construction

Each ductile iron pipe must be connected and fully extended (pulled out) after joint assembly before the
next pipe section is added.

Install flange insulating gaskets on the outside flange of seismic expansion assemblies and expansion
assemblies.

20-2.14C(4) Payment

Supply line on structures is paid for as supply line (bridge).

20-2.15 TEMPORARY IRRIGATION SYSTEMS
Reserved

20-2.16-20-2.19 RESERVED
20-3 PLANTING
20-3.01 GENERAL
20-3.01A General
20-3.01A(1) Summary
Section 20-3 includes specifications for performing planting work in new and existing landscapes.

20-3.01A(2) Definitions
Reserved
20-3.01A(3) Submittals

20-3.01A(3)(a) General
Submit nursery invoices showing species or variety and inspection certificates for plants.

Submit documentation of clearance from the county agricultural commissioner for plants obtained from a
county outside the project limits.

If a root stimulant is required, submit a copy of the root stimulant manufacturer's product sheet and
instructions for the application of the root stimulant.

If cuttings are to be taken from outside the right-of-way, submit proof of permits and payment of
associated fees. Notify the Engineer of the location at least 15 days before taking cuttings.
20-3.01A(3)(b) Vendor Statements

At least 60 days before planting the plants, submit a statement from the vendor that the order for the
plants required, including sample plants used for inspection, has been received and accepted by the
vendor. The statement from the vendor must include the plant names, sizes, and quantities and the
anticipated delivery date.

20-3.01A(3)(c) Certificates of Compliance
Submit a certificate of compliance for:

1. Sod
2. Soil amendment
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20-3.01A(4) Quality Control and Assurance

Plants must comply with federal and state laws requiring inspection for diseases and infestations.
Inspection certificates required by law must accompany each shipment of plants.

Obtain clearance from the county agricultural commissioner before planting plants delivered from a
county outside the project limits.

The Engineer inspects the roots of container-grown sample plants by removing earth from the rootball of
not less than 2 plants, nor more than 2 percent of the total number of plants of each species or variety. If
container-grown plants are purchased from several sources, the Engineer inspects the roots of not less
than 2 of each sample plant species or variety from each source. The rootball of container grown plants
must not show evidence of being underdeveloped, deformed, or having been restricted.

If the Engineer finds noncompliant plants, the entire lot represented by the noncompliant sample plants
will be rejected.

Cuttings with mature or brown stems and cuttings that have been trimmed will be rejected.

20-3.01B Materials
20-3.01B(1) General
Notify the Engineer at least 10 days before the plants are shipped to the job site.

20-3.01B(2) Plants
20-3.01B(2)(a) General

Plants must be the variety and size shown and true to the type or name shown. Plants must be
individually tagged or tagged in groups identifying the plants by species or variety. Tagging is not required
for cuttings.

Plants must be healthy, well-formed, not root-bound, free from insect pests and disease, and grown in
nurseries inspected by the Department of Food and Agriculture.

The plants must comply with the size and type shown in the following table:

Container size

Plant group
designation

Description

(cuin)

No. 1 container

152-251

No. 5 container 785—1242
Balled and burlapped --
Bulb --
In flats -
Cutting -
Pot -
24-inch box
Liner® -
Acorn --
Plugs®® --
Seedling® --
No. 15 container 2768-3696
Do not use containers made of biodegradable material.
®Grown in individual container cells.
°Bare root.
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Trucks used for transporting plants must be equipped with covers to protect plants from windburn.

Handle and pack plants in an authorized way for the species or variety.
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20-3.01B(2)(b) Cuttings

20-3.01B(2)(b)(i) General

Take cuttings at random from healthy, vigorous plants. Make cuts with sharp, clean tools. Do not take
more than 25 percent of an individual plant and not more than 50 percent of the plants in an area.
Keep cuttings covered and wet until planted. Do not allow cuttings to dry or wither.

Plant cuttings no more than 2 days after being cut.

20-3.01B(2)(b)(ii) Carpobrotus and Delosperma Cuttings

You may take cuttings for new Carpobrotus and Delosperma groundcover from the existing highway
planting areas, but these areas may not provide enough material to complete the work. Contact the local
District’s encroachment permit office to obtain a permit to harvest cuttings, identify acceptable cutting
harvest areas, and to determine acceptable quantities to take.

Take tip cuttings from healthy, vigorous Carpobrotus and Delosperma plants that are free of pests and
disease.

Carpobrotus cuttings must be 10 inches or more in length and not have roots.
Delosperma cuttings must be 6 inches or more in length and not have roots.

20-3.01B(2)(b)(iii)) Willow Cuttings
Take willow cuttings from areas shown or designated by the Engineer.

Willow cuttings must be:

1. Reasonably straight
2. 20to 24 inches in length
3. 3/4to 1-1/2 inch in diameter at the base of the cutting

Cut the top of each willow cutting square above a leaf bud. Cut the base below a leaf bud at
approximately a 45 degree angle. Trim off leaves and branches flush with the stem of the cutting.

20-3.01B(2)(b)(iv) Cottonwood Cuttings
Cottonwood cuttings must comply with the requirements for willow cuttings in section 20-3.01B(2)(b)(iii).

20-3.01B(2)(b)(v)—20-3.01B(2)(b)(viii) Reserved
20-3.01B(2)(c) Sod
Sod must:

Be grown to comply with the Food & Agri Code

Be free from weeds and undesirable types of grasses and clovers

Be field-grown on soil containing less than 50 percent silt and clay

Have less than 1/2-inch-thick thatch

Not be less than 8 months or more than 16 months old

Be machine-cut to a uniform soil thickness of 5/8 + 1/4 inch, not including top growth and thatch

aopLON~

Protect sod with tarps or other protective covers during delivery. Do not allow sod to dry out during
delivery or before placement.

20-3.01B(3) Soil Amendment

Soil amendment must comply with the requirements in the Food & Agri Code. Soil amendment must be
one or a combination of the following:

Sphagnum peat moss
Nitrolized fir bark
Vermiculite

Perlite

pODA
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20-3.01B(4) Fertilizers
20-3.01B(4)(a) General
Deliver fertilizer in labeled containers showing weight, chemical analysis, and manufacturer's name.

Fertilizer must comply with the requirements of the Food & Agri Code.

20-3.01B(4)(b) Slow-release Fertilizers

Slow-release fertilizer must be a pelleted or granular form with a nutrient release over an 8 to 12 month
period and must comply with the chemical analysis ranges shown in the following table:

Ingredient Content
(percent)
Nitrogen (N) 1621
Phosphoric acid (P) 6—8
Water soluble potash (K) 4-10

20-3.01B(4)(c) Packet Fertilizers

Packet fertilizer must be a biodegradable packet with a nutrient release over a 12 month period. Each
packet must have a weight of 10 £ 1 grams and must comply with the chemical analysis shown in the
following table:

Ingredient Content
(percent)
Nitrogen(N) 20
Phosphoric acid (P) 10
Water soluble potash (K) 5

20-3.01B(4)(d) Organic Fertilizers

Organic fertilizer must be pelleted or granular with a cumulative nitrogen release rate of no more than 70
percent for the first 70 days after incubation at 86 degrees F with 100 percent at 350 days or more.
Organic fertilizer must comply with the chemical analysis shown in the following table:

Ingredient Content
(percent)
Nitrogen (N) 5-7
Phosphoric acid (P) 1-5
Water soluble potash (K) 1-10

20-3.01B(5) Root Stimulants
Root stimulant must be a commercial quality product.

20-3.01B(6) Plaster Sand

Backfill material for the transplant palm tree planting holes must be 100 percent commercial quality
washed plaster sand.

20-3.01B(7) Root Barrier

Root barrier must be an injection molded or extruded modular panel made of high-density polypropylene
or polyethylene plastic.

Each panel must:

1. Be at least 1/16-inch thick

2. Have at least 4 molded root-deflecting vertical ribs 0.5- to 0.8-inch wide, 6 to 8 inches apart

3. Have a locking strip or an integral male-female sliding lock designed to resist slippage between
panels

4. Be at least 2 feet wide and 2 feet in depth
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20-3.01B(8) Root Protectors
Each root protector must be:

1. Fabricated from 1-inch, hexagonal pattern, 20-gauge mesh wire
2. Closed bottom design with a height and diameter that provides a minimum of 6 inches of clearance
between the root ball and the sides and bottom of the wire cylinder

Wire edges at the top of the cylinder must be the uncut manufactured finished edge free of sharp points.

20-3.01B(9) Foliage Protectors
Each foliage protector must be:

1. Fabricated from 1-inch, hexagonal pattern, 20-gauge mesh wire
2. Approximately 4 feet high and 2 feet in diameter

Wire edges at the top of the cylinder must be the uncut manufactured finished edge free of sharp points.
Other wire edges that are cut must be free of sharp points.

Support stakes must be one of the following:

1. 3/4-inch reinforcing steel bar a minimum of 5 feet long with an orange or red plastic safety cap that
fits snugly onto the top of the reinforcing steel bar

2. 2inch nominal diameter or 2 by 2 inch nominal size wood stakes a minimum of 5 feet long. Wood
stakes must be straight

The jute mesh cover must comply with section 21-1.020(2). Twine required to hold the jute mesh cover in
place must be 1/8-inch diameter manila hemp twine.

20-3.01B(10) Wood Plant Stakes

Each plant stake must be nominal 2 by 2 inch or nominal 2-inch diameter and of sufficient length to keep
the plant in an upright position.

Plant stakes for vines must be nominal 1 by 1 inch,18 inches long.

20-3.01B(11) Plant Ties

Plant ties must be extruded vinyl-based tape, 1 inch wide and at least 10 mils thick.
20-3.01C Construction

20-3.01C(1) General

Apply a root stimulant under the manufacturer's instructions to the plants specified in the special
provisions.

Before transporting the plants to the planting area, thoroughly wet the root ball.

20-3.01C(2) Pruning

Prune plants under the latest edition of ANSI A300 part 1, Pruning, published by the Tree Care Industry
Association.

Do not use tree seal compounds to cover pruning cuts.

20-3.01C(3) Watering

Water existing plants to be maintained, transplanted trees, and new plants as needed to keep the plants
in a healthy growing condition.

20-3.01C(4) Replacement Plants

Plants that show signs of failure to grow at any time or are so injured or damaged as to render them
unsuitable for the purpose intended, must be removed, replaced, and replanted. Replace unsuitable
plants within 2 weeks after the Engineer marks or indicates that the plants must be replaced.

Replacement planting must comply with the original planting requirements, spacing, and size provisions
described for the plants being replaced.
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Replacement planting for transplanted trees must comply with the work plan and be planted in the same
planting hole.

Replacement ground cover plants must be the same species specified for the ground cover being
replaced. Other replacement plants must be the same species as the plants being replaced.

Place orders for replacement plants with the vendor at the appropriate time so that the replacement
plants are not in a root-bound condition.

The Department does not pay for replacement plants or the planting of replacement plants.

20-3.01C(5) Maintain Plants

Maintain plants from the time of planting until Contract acceptance if no plant establishment period is
specified or until the start of the plant establishment period.

20-3.01D Payment

Reserved

20-3.02 EXISTING PLANTING
20-3.02A General
20-3.02A(1) Summary

Section 20-3.02 includes specifications for pruning existing plants, transplanting trees, and maintaining
existing planted areas.

Transplant palm trees between March 15 and October 15.

20-3.02A(2) Definitions
Reserved

20-3.02A(3) Submittals
Submit a work plan for:

1. Transplanting trees. The work plan must include methods for lifting, transporting, storing, planting,
guying, and maintaining each tree to be transplanted. Include root ball size, method of root ball
containment, and a maintenance program for each tree.

2. Maintaining existing planted areas. The work plan must include weed control, fertilization, mowing
and trimming of turf areas, watering, and controlling rodents and pests.

Submit a copy of the manufacturer's product sheet for root stimulant including application instructions.

20-3.02A(4) Quality Control and Assurance

Inspect for deficiencies of existing planted areas in the presence of the Engineer. Complete the inspection
within 15 days after the start of job site activities.

Deficiencies requiring corrective action include:

Weeds

Dead, diseased, or unhealthy plants

Missing plant stakes and tree ties

Inadequate plant basins and basin mulch

Other deficiencies needing corrective action to promote healthy plant life
Rodents and pests

R A

20-3.02B Materials
Not Used

20-3.02C Construction
20-3.02C(1) General

Correct deficiencies of existing planted areas as ordered within 15 days of the order. Correction of
deficiencies is change order work.
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After deficiencies are corrected, perform work to maintain existing planted areas in a neat and
presentable condition and to promote healthy plant growth through Contract acceptance.

20-3.02C(2) Prune Existing Plants

Prune existing plants as shown.

If no bid item for prune existing plants is included, prune existing plants as ordered. Pruning existing
plants is change order work.

20-3.02C(3) Transplant Trees

Prune each tree to be transplanted immediately before lifting.

If the tree to be transplanted is a palm, prune by removing dead fronds and frond stubs from the trunk.
Remove green fronds up to 2 rows of fronds away from the center of growth. Tie the remaining 2 rows of
fronds in an upright position with light hemp or manila rope. Remove fronds and frond stubs at the trunk in

a manner that will not injure the trunk. Remove fronds and frond stubs for Phoenix dactylifera (Date Palm)
approximately 4 inches from the trunk.

Prepare each hole in the new location before lifting the tree to be transplanted.
Lift tree to be transplanted as described in the work plan.
Comply with section 20-3.03C(3) for handling and planting each tree to be transplanted.

Until replanted, cover exposed root ball with wet burlap or canvas and cover the crown with 90 percent
shade cloth.

Replant each tree on the same day it is lifted if possible. If the transplant location is not ready to receive
the tree, store and maintain the tree to be transplanted until the transplant location is authorized. Store
tree in an upright position.

Replace damaged transplanted tree under 20-3.01C(4) and with the number of trees specified in the
special provisions.

The replacement trees must be planted in individual plant holes at the location determined by the
Engineer within the area of the tree being replaced. Comply with section 20-3.03C(2) for the planting of
the replacement trees.

20-3.02C(4) Maintain Existing Planted Areas

If a bid item for maintain existing planted areas is included, the existing plant basins must be kept well-
formed and free of sediment. If the existing plant basins need repairs, and the basins contain muich,
replace the mulch after the repairs are done.

Control weeds within the existing planted area and:

1. From the existing planted area limit to the adjacent edges of paving and fences if less than or equal to
12 feet

2. From the existing planted area limit to 6 feet beyond the outer limit of the existing planted area if the
adjacent edge of paving or fence is more than 12 feet away

3. Within a 3-foot radius from each existing tree and shrub

If no bid item for maintain existing planted areas is included, maintain existing planted areas as ordered.
Maintain existing planted areas is change order work.

20-3.02D Payment

Not Used

20-3.03 PLANTING WORK
20-3.03A General
Section 20-3.03 includes specifications for planting plants.
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20-3.03B Materials
Not Used

20-3.03C Construction
20-3.03C(1) General
Do not begin planting until authorized.

If an irrigation system is required, do not begin planting in an area until the functional test has been
completed and authorized for the irrigation system serving that area.

20-3.03C(2) Preparing Planting Areas

The location of each plant is as shown unless the Engineer designates otherwise. If the Engineer
designates the location, it will be marked by a stake, flag, or other marker.

Conduct work so the existing flow line in drainage ditches is maintained. Material displaced by your
operations that interferes with drainage must be removed.

Where a minimum distance to a drainage ditch is shown, locate the plant so that the outer edge of its
basin wall is at least the minimum distance shown for each plant involved.

Excavate each planting hole by hand digging or by drilling. The bottom of each planting hole must be flat.
Do not use water for excavating the hole.

Unless a larger planting hole is specified, the planting hole must be large enough to receive the root ball
or the total length and width of roots, backfill, amendments, and fertilizer. Where rock or other hard
material prohibits the hole from being excavated, a new hole must be excavated and the abandoned hole
backfilled.

20-3.03C(3) Planting Plants
20-3.03C(3)(a) General

Do not plant plants in soil that is too wet, too dry, not properly conditioned as specified, or in an
unsatisfactory condition for planting.

Do not distribute more plants than can be planted and watered on that day.

Water plants immediately after planting. Apply water until the backfill soil around and below the roots or
ball of earth around the roots of each plant is thoroughly saturated. When watering with a hose, use a
nozzle, water disbursement device, or pressure reducing device. Do not allow the full force of the water
from the open end of the hose to fall within the basin around any plant. Groundcover plants in areas with
an irrigation system must be watered by sprinklers. Several consecutive watering cycles may be
necessary to thoroughly saturate the soil.

If shown, install root barriers between trees and concrete sidewalk or curb. Install panels flush with
finished grade and join with locking strips or integral male-female sliding locks. Install barriers with root
deflectors facing inward.

If a tree grate is shown, install root barrier panels 0.5 inch above finish grade or as shown.
Adjust planting locations so that each tree or shrub is at least 8 feet away from any sprinkler.

Where a tree, shrub, or vine is to be planted within a groundcover area or cutting planting area, plant it
before planting groundcover or cuttings.

Where shrubs and groundcovers are shown to be planted in groups, the outer rows directly adjacent to
the nearest roadway or highway fence must be parallel to the nearest roadway or highway fence. Stagger
shrubs and groundcovers in adjacent rows. Adjust the alignment of the plants within the outer rows.

Core holes in concrete masonry block wall as shown.

Where a vine is to be planted against a wall or fence, plant it as close as possible to the wall or fence. If a
vine planted next to a wall is to be staked, stake and tie the vine at the time of planting. A vine planted
next to a fence must be tied to the fence at the time of planting.
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Protect tree trunks from injury. Do not:

1. Drag tree
2. Use chains to move a tree
3. Lay tree on the ground

20-3.03C(3)(b) Trees, Shrubs, and Vines

After preparing holes, thoroughly mix soil amendment and granular fertilizer at the rate shown with native
soil to be used as backfill material. Remove containers from plants in such a manner that the ball of earth
surrounding the roots is not broken. Do not cut plant containers before delivery of the plants to the
planting area. Plant and water plants immediately after removal from their containers.

Place packet fertilizer in the backfill within 6 to 8 inches of the ground surface and approximately 1 inch
from the root ball. If more than 1 packet is required per plant, distribute the packets evenly around the
root ball.

If a root stimulant is to be used, apply it according to the manufacturer's instructions.
If required, install root protectors in the plant holes as shown.
Ensure roots are not restricted or distorted.

Distribute backfill uniformly throughout the entire depth of the plant hole without clods or lumps. After the
planting holes have been backfilled, jet water into the backfill with a pipe or tube inserted into the bottom
of the hole until the backfill material is saturated for the full depth. If the backfill material settles below this
level, add additional backfill to the required level. If a plant settles deeper than shown, replant it at the
required level.

Remove nursery stakes after planting.

Install 2 plant stakes for each plant to be staked at the time of planting as shown. Ensure the rootball is
not damaged.

Tie the plant to the stakes with 2 plant ties, 1 tie to each stake. Each tie must form a figure 8 by crossing
the tie between the plant and the stake as shown. Install ties at the lowest position that will support the
plant in an upright position. Ties must provide trunk flexibility but not allow the trunk to rub against the
stakes. Wrap each end of the tie 1-1/2 turns around the stake and securely tie.

Construct a watering basin around each plant as shown.
If required, install a foliage protector:

1. Over the plant within 2 days after planting.
2. Vertically and centered over the plant as shown

If foliage protectors are required:

1. Cut the bottom of the wire cylinder to match the slope of the ground. Do not leave sharp points of wire
after cutting. Sharp points must be bent over or blunted.

2. Install 2 support stakes for foliage protectors vertically and embed in the soil on opposite sides of the
plant as shown and in a transverse direction to the prevailing wind.

3. Either weave the support stakes through the wire cylinder mesh at 6 inch maximum centers or fasten
the wire cylinder to the support stakes at 6 inch maximum centers.

4. Wire cylinder must be snug against the support stakes but loose enough to be raised for pesticide
application or to perform weeding within the plant basin.

5. Install jute mesh cover over the foliage protector and secure with twine as shown.

20-3.03C(3)(c) Groundcover Plants

Each groundcover planting area irrigated by a single control valve must be completely planted and
watered before planting other groundcover planting areas.

Plant groundcover plants in moist soil, and in neat, straight rows, spaced as shown.
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Apply fertilizer to groundcover plants and water into the soil immediately after planting.

20-3.03C(3)(d) Cuttings, Liners, Plugs, and Seedling Plants
20-3.03C(3)(d)(i) General
Apply fertilizer to cuttings, liners, plugs, and seedling plants and water immediately after planting.

Ensure the soil is moist to a minimum depth of 8 inches before planting cuttings.
If a root stimulant is to be used, apply it according to the manufacturer's instructions.

20-3.03C(3)(d)(ii) Willow Cuttings

Unless otherwise shown, for willow cuttings excavate planting holes perpendicular to the ground line by
using a steel bar, auger, post hole digger, or similar tools. Holes must be large enough to receive the
cuttings and fertilizer packet. Plant willow cuttings to the specified depths without damaging the bark.

Where rock or other hard material prohibits the excavation of the planting holes, excavate new holes and
backfill the unused holes.

Plant willow cuttings during the period specified in the special provisions.
Apply root stimulant according to the manufacturer's instructions.

Plant the base of the cutting 10 to 12 inches deep with 3 to 5 bud scars exposed above the ground. If
more than 5 bud scars are exposed, trim off the excess willow cutting length.

Place 1 fertilizer packet in the backfill of each cutting, 6 to 8 inches below the ground surface and
approximately 1 inch from the cutting.

Backfill the plant holes with excavated material after planting. Distribute the excavated material evenly
within the hole without clods, lumps, or air pockets. Compact the backfill so that the cutting cannot be
easily removed from the soil. Do not damage the cutting's bark.

Dispose of trimmings and unused cuttings.

20-3.03C(3)(d)(iii) Cottonwood Cuttings
Reserved

20-3.03C(3)(d)(iv) Carpobrotus and Delosperma Cuttings

Plant Carpobrotus cuttings to a depth so that not less than 2 nodes are covered with soil. The basal end
of Delosperma cuttings must not be less than 2 inches below the surface of the soil and the basal end of
Carpobrotus cuttings must not be less than 4 inches below the surface of the soil.

Apply root stimulant to Delosperma cuttings before planting.

Do not plant Carpobrotus or Delosperma cuttings in soil that does not contain sufficient moisture at an
average depth of 2 inches below the surface.

20-3.03C(3)(d)(v) Liner Plants
Plant liner plants during the period specified in the special provisions.

If a foliage protector is required, install under section 20-3.03C(3)(b).

20-3.03C(3)(d)(vi) Plug Plants
Plant plug plants during the period specified in the special provisions.

20-3.03C(3)(d)(vii) Seedling Plants
Plant seedling plants during the period specified in the special provisions.

20-3.03C(3)(e) Sod

After all other planting is performed, grade sod areas to drain and to a smooth and uniform surface. Fine
grade and roll sod areas before placing sod.
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Areas adjacent to sidewalks, edging, and other paved borders and surfaced areas must be 1 inch below
the finished surface elevation of the facilities, after fine grading, rolling, and settlement of the soil.

Place sod such that the end of each adjacent strip is staggered a minimum of 2 feet. Place the edge and
end of sod firmly against adjacent sod and against sidewalks, edging, and other paved borders and
surfaced areas.

Lightly roll the entire sodded area to eliminate air pockets and ensure close contact with the soil after
placement of sod. Water the sodded areas so that the soil is moist to a minimum depth of 4 inches after
rolling. Do not allow the sod to dry out.

If irregular or uneven areas appear in the sodded areas, restore to a smooth and even appearance.

Trim sod to a uniform edge at sidewalks, edging, and other paved borders and surfaced areas. Trimming
must be repeated whenever the edge of sod extends 1 inch beyond the edge of the edging, sidewalks,
and other paved borders and surfaced areas. Remove and dispose of trimmed sod.

Mow sod when it has reached a height of 4 inches. Mow sod to a height of 2.5 inches.

20-3.03D Payment
Soil amendment is measured in the vehicle at the point of delivery.

Measurement for slow-release fertilizer, organic fertilizer, or iron sulfate is determined from marked weight
or sack count.

Various sizes and types of plants are measured by either the product of the average plant density and the
total area planted or by actual count of the living plants in place, determined by the Engineer. The
average plant density is the number of living plants per sq yd determined from actual count of test areas
chosen representing the total planted area. The size and location of the test areas is determined by you
and the Engineer, except that the total area tested must be equal to not less than 3 percent nor more than
5 percent of the planted area being determined. The Engineer makes the final determination of the areas
to be tested.

20-3.04-20-3.08 RESERVED
20-4 PLANT ESTABLISHMENT WORK
20-4.01 GENERAL
20-4.01A Summary
Section 20-4 includes specifications for performing plant establishment work.

Plant establishment consists of caring for the plants, including watering, fertilizing, pruning, replacing
damaged plants, pest control, and operating and repairing of all existing irrigation facilities used and
irrigation facilities installed as part of the new irrigation system.

Working days on which no work is required, as determined by the Engineer, will be credited as a plant
establishment working day, regardless of whether or not you perform plant establishment work.

Working days whenever you fail to adequately perform plant establishment work will not be credited
toward the plant establishment working days.

20-4.01B Definitions

Type 1 plant establishment: Plant establishment period with the number of working days specified for
plant establishment beginning after all work has been completed except for plant establishment work
and other bid items specified to be performed until Contract acceptance.

Type 2 plant establishment: Plant establishment period with the number of working days specified for
plant establishment beginning after all planting work has been completed except for plant
establishment work and other bid items specified to be performed until Contract acceptance, provided
that the Contract must not be accepted unless the plant establishment work has been satisfactorily
performed for at least the number of working days specified for plant establishment.

If maintenance and protection relief is granted for a completed portion of the work under section 5-
1.38, Type 2 plant establishment period for the completed portion of the work is the time between

Contract No. 12-0F96C4
90 of 280



completion of all planting work except for plant establishment work, and the granting of maintenance
and protection relief, provided that the relief must not be granted unless the plant establishment work
in the completed portion of the work has been satisfactorily performed for at least the number of
working days specified for the plant establishment period.

20-4.01C Submittals

20-4.01C(1) General

Submit seasonal watering schedules for use during the plant establishment period within 10 days after
the start of the plant establishment period. Remote irrigation control system watering schedule must
utilize the remote irrigation control system software program.

Submit updated watering schedules within 5 business days after any changes have been made to the
authorized schedules.

Submit a revised watering schedule for each irrigation controller not less than 30 days before completion
of the plant establishment period.

20-4.01C(2) Notification

The Engineer will notify you in writing when the plant establishment period begins and will furnish
statements regarding the number of working days credited to the plant establishment period after the
notification.

Notify the Engineer at least 5 business days before applying each application of fertilizer.

20-4.01D Quality Control and Assurance

Provide training by a qualified person on the use and adjustment of the irrigation controllers installed, 30
days before completion of the plant establishment period.

Perform a final inspection of the plant establishment work in the presence of the Engineer between 20
and 30 days before Contract acceptance.

20-4.02 MATERIALS
20-4.02A General
Reserved

20-4.02B Fertilizers
Fertilizer must comply with section 20-3.01B(5).

20-4.03 CONSTRUCTION
20-4.03A General
Remove trash and debris.

Surplus earth accumulated in roadside clearing and planting areas must be removed.

Trim and mow turf areas as specified for sod in section 20-3.03C(3)(e). Dispose of trimmed and mowed
material.

If irregular or uneven areas appear within turf areas, restore to a smooth and even appearance. Reseed
turf seed areas.

Remove the tops of foliage protectors if plants become restricted.

Remove foliage protectors, including support stakes, within 30 days before the completion of the plant
establishment period.

Keep plant basin walls well formed.

Clean new wye strainers and existing wye strainers that are a part of the new irrigation system annually
until the completion of the plant establishment period. The last cleaning must be done within 15 days
before the completion of the plant establishment period.
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Remove, clean, and reinstall new filters and existing filters that are a part of the new irrigation system
annually until the completion of the plant establishment period. The last cleaning must be done within 15
days before the completion of the plant establishment period.

20-4.03B Plant Growth Control
Prune plants planted as part of the Contract as authorized.

Remove plant growth that extends within 2 feet of sidewalks, curbs, dikes, shoulders, walls or fences.

Remove proposed and existing ground cover from within the plant basins, including basin walls, turf
areas, and planting areas within edging.

Vines next to walls and fences must be kept staked and tied. Train vines on fences and walls or through
cored holes in walls.

20-4.03C Fertilizers
Apply fertilizer to the plants as specified and water into the soil after each application.

Apply fertilizer at the rates shown and spread with a mechanical spreader, whenever possible.

20-4.03D Weed Control
Control weeds under section 20-1.03C(3).

20-4.03E Plant Staking
Replace the plant stakes that are inadequate to support plants with larger stakes.

Remove plant stakes when the Engineer determines they are no longer needed.

20-4.03F Replacement Plants
Replacement plants must comply with section 20-3.01C(4).
Replacement of plants up to and including the 125th plant establishment working day must be with a plant

of the same size as originally specified. Plants of a larger container size than those originally specified for
replacement plants may be used during the first 125 working days of the plant establishment period.

Replacement of plants after the 125th plant establishment working day must comply with the following
size requirements:

Plant size Plant size
(Criginal) (Replacement)
Pot/liner/plug/ No. 1 container
seedling
No. 1 container No. 5 container
No. 5 container No. 15 container

Other replacement plants must be the same size as originally specified.

Replacement ground cover plants must comply with the following spacing requirements:
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Original On center spacing of replacement ground cover
spacing plants
(inches) (inches)
Number of completed plant establishment
working days
1-125 126—190 191-End of
plant
establishment
period
9 9 6 6
12 12 9 6
18 18 12 9
24 24 18 12
36 36 24 18

20-4.03G Watering
Operate the electric automatic irrigation systems in the automatic mode unless authorized.

If any component of the electric automatic irrigation system is operated manually, the day will not be
credited as a plant establishment working day unless the manual operation is authorized.

Water plants utilizing the remote irrigation control system software program unless authorized.
Implement the watering schedule at least 10 days before completion of the plant establishment period.

20-4.04 PAYMENT
Not Used

20-5 LANDSCAPE ELEMENTS
20-5.01 GENERAL
20-5.01A General
Section 20-5 includes specifications for constructing and installing landscape elements.

20-5.01B Materials
Not Used

20-5.01C Construction
Earthwork must comply with section 19.

20-5.01D Payment
Not Used

20-5.02 EDGING
20-5.02A General
Section 20-5.02 includes specifications for constructing landscape edging.

20-5.02B Materials
20-5.02B(1) General
Reserved

20-5.02B(2) Header Board Edging
Lumber for header board edging must be one of the following types:

1. Construction grade cedar
2. Pressure-treated Douglas fir
3. Construction heart grade redwood complying with section 57-2.01B(2)

Lumber must be:
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Rough cut from sound timber.

Straight. Sweep must not exceed 1 inch in 6 feet.

Free from loose or unsound knots. Knots must be sound, tight, well spaced, and not to exceed 2
inches in size on any face.

Free of shakes in excess of 1/3 the thickness of the lumber.

Free of splits longer than the thickness of the lumber.

Free of other defects that would render the lumber unfit structurally for the purpose intended.
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Edging anchors for header board edging must be stakes of the size and shape shown.

20-5.02B(3) Metal Edging

Metal edging must be commercial quality, made of aluminum or steel, and have an L-shaped design.
Edging must be a minimum of 4 inches in height. The thickness must be as recommended by the
manufacturer for the use intended.

Edging anchors must be from the same manufacturer as the metal edging.

20-5.02B(4) High Density Polyethylene Edging
HDPE edging must be commercial quality and a minimum of 4 inches in height. The thickness must be as
recommended by the manufacturer for commercial installation for the use intended.

Edging anchors must be from the same manufacturer as HDPE edging.

20-5.02B(5) Concrete Edging
Concrete for edging must be minor concrete.

20-5.02B(6)—-20-5.02B(10) Reserved
20-5.02C Construction
20-5.02C(1) General

Where edging is used to delineate the limits of inert ground cover or mulch areas, install edging before
installing inert ground cover or muich areas.

Saw cut surfaces where (1) asphalt concrete or concrete surfacing must be removed to permit the
installation of edging and (2) no joint exists between the surfacing to be removed and the surfacing to
remain in place. The surfacing must be cut in a straight line to a minimum depth of 2 inches with a power-
driven saw before the surfacing is removed. Spike or stake spacing must comply with the manufacturer's
instructions for use and site conditions.

20-5.02C(2) Header Board Edging

Each stake must be driven flush with the top edge of the header board edging and the stake top must be
beveled away from the header board at a 45 degree angle. Attach stake to header board with a minimum
of two 12-penny hot dipped galvanized nails per stake.

20-5.02C(3) Metal and High Density Polyethylene Edging

Spike or stake spacing must comply with the manufacturer's instructions for use and site conditions.

20-5.02C(4) Concrete Edging
Construct and finish minor concrete edging under section 73-2.

20-5.02C(5)—20-5.02C(9) Reserved
20-5.02D Payment
Edging is measured parallel to the ground surface.

20-5.03 INERT GROUND COVERS AND MULCHES

20-5.03A General

20-5.03A(1) General

20-5.03A(1)(a) Summary

Section 20-5.03 includes specifications for installing inert ground covers and mulches.
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20-5.03A(1)(b) Definitions
Reserved

20-5.03A(1)(c) Submittals
Submit:

1. Filter fabric product data including the manufacturer's product sheet and installation instructions
2. Certificate of compliance for filter fabric at least 5 business days before delivery of the material to the
job site

20-5.03A(1)(d) Quality Control and Assurance
Reserved

20-5.03A(2) Materials
Soil sterilant must be oxadiazon granular preemergent and must comply with section 20-1.02C.

Filter fabric must be Class A. Staples for filter fabric must comply with section 21-1.02R.
20-5.03A(3) Construction

20-5.03A(3)(a) General

Before performing inert ground cover and mulch work, remove plants and weeds to ground level.

20-5.03A(3)(b) Earthwork

Excavate areas to receive inert ground cover or mulch to the depth shown. Maintain the planned flow
lines, slope gradients, and contours of the job site. Grade subgrade to a smooth and uniform surface and
compact to not less than 90 percent relative compaction.

20-5.03A(3)(c) Treatment of Soil

After compaction, apply soil sterilant at the maximum label rate. Do not apply soil sterilant more than 12
inches beyond the inert ground cover or mulch limits. The soil sterilant application and inert ground cover
or mulch placement must be completed within the same work day.

20-5.03A(3)(d) Filter Fabric

Immediately before placing filter fabric, surfaces to receive filter fabric must be free of loose or extraneous
material and sharp objects that may damage the filter fabric during installation.

Align fabric and place in a wrinkle-free manner.

Overlap adjacent rolls of the fabric from 12 to 18 inches. Spread each overlapping roll in the same
direction. Fasten fabric with staples flush with the adjacent fabric to prevent movement of fabric by
placement of inert ground cover or mulch.

Repair or replace fabric damaged during placement of inert ground cover or mulch with sufficient fabric to
comply with overlap requirements.

20-5.03A(4) Payment
Not Used

20-5.03B Rock Blanket

20-5.03B(1) General

20-5.03B(1)(a) Summary

Section 20-5.03B includes specifications for placing rock blanket.
20-5.03B(1)(b) Definitions

Reserved

20-5.03B(1)(c) Submittals
Submit a 1 sq yd sample of the various rock sizes.
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20-5.03B(1)(d) Quality Control and Assurance
Reserved

20-5.03B(2) Materials
20-5.03B(2)(a) General
Do not use filter fabric.

20-5.03B(2)(b) Concrete
Concrete must be minor concrete.

20-5.03B(2)(c) Rock

Rock must be clean, smooth, and obtained from a single source and must comply with the following
grading requirements:

Grading Requirements

Screen size Percentage passing
(inches)
8 100
6 50-85
4 0-50

20-5.03B(2)(d) Mortar
Mortar must comply with section 51-1.02F.

20-5.03B(3) Construction
Place concrete as shown.

Rock must be placed while concrete is still plastic. Remove concrete adhering to the exposed surfaces of
the rock.

Loose rocks or rocks with a gap greater than 3/8 inch must be reset by an authorized method. The rock
gap is measured from the edge of the rock to the surrounding concrete bedding.

Place mortar as shown.

20-5.03B(4) Payment
Rock blanket is measured parallel to the rock blanket surface.

20-5.03C Gravel Mulch

20-5.03C(1) General

20-5.03C(1)(a) Summary

Section 20-5.03C includes specifications for placing gravel muich.
20-5.03C(1)(b) Definitions

Reserved

20-5.03C(1)(c) Submittals

Submit a 5-Ib sample of the gravel mulch.

20-5.03C(1)(d) Quality Control and Assurance
Reserved

20-5.03C(2) Materials
Gravel mulch must be:
1. Uniform gray color

2. From a single source only
3. Crushed rock that complies with the following grading requirements:
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Grading Requirements

Sieve size Percent passing
1-1/4 inch 100
3/4 inch 60-80
1/2 inch 45-65
No. 40 5-20

20-5.03C(3) Construction

Place gravel and compact by rolling.

The finished gravel mulch surface must be smooth and uniform, maintaining original flow lines, slope
gradients, and contours of the job site.

20-5.03C(4) Payment
Gravel mulch is measured parallel to the gravel mulch surface.

20-5.03D Decomposed Granite

20-5.03D(1) General

20-5.03D(1)(a) Summary

Section 20-5.03D includes specifications for placing decomposed granite.

20-5.03D(1)(b) Definitions

Reserved

20-5.03D(1)(c) Submittals

Five business days before delivery of the materials to the job site, submit:

1. Solidifying emulsion product data including the manufacturers' product sheets and installation
instructions

2. Certificate of compliance for solidifying emulsion
3. 5-Ib sample of the decomposed granite

20-5.03D(1)(d) Quality Control and Assurance
Test plot must be:

Constructed at an authorized location

At least 3 by 12 feet

Constructed using the materials, equipment, and methods to be used in the work
Authorized before starting work

rpOM

Notify the Engineer not less than 7 days before constructing the test plot.

The Engineer uses the authorized test plot to determine acceptability of the work.

If ordered, prepare additional test plots. Additional test plots are change order work.

If the test plot is not incorporated into the work, the Engineer may order you to remove it.

20-5.03D(2) Materials
20-5.03D(2)(a) General
Decomposed granite must be:
1. Uniform gray or tan color

2. From one source only
3. Crushed granite rock that complies with grading requirements shown in the following table:
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Grading Requirements

Sieve size Percent passing
3/8 inch 100
No. 4 95-100
No. 8 75-80
No. 16 55-65
No. 30 40-50
No. 50 25-35
No. 100 20-25
No. 200 5-15
Note:

Grading based upon AASHTO T11-82 and T27-82

20-5.03D(2)(b) Solidifying Emulsion

Solidifying emulsion must be either a water-based polymer or nontoxic organic powdered binder
specifically manufactured to harden decomposed granite. The solidifying emulsion must not alter the
decomposed granite color.

20-5.03D(3) Construction

Do not place decomposed granite during rainy conditions.

Mix solidifying emulsion thoroughly and uniformly throughout the decomposed granite and under the

manufacturer's instructions. Mix the material in the field using portable mixing equipment, or delivered in
mixer trucks from a local ready-mixed plant.

Place decomposed granite uniformly in layers no more than 1-1/2 inch thick. Compact each layer of
decomposed granite to a relative compaction of not less than 90 percent. Begin compaction within 6 to 48
hours of placement.

If the material was mixed in the field, apply an application of solidifying emulsion after compaction as
recommended by the manufacturer. Prevent runoff or overspray of solidifying emulsion onto adjacent
paved or planting areas.

The finished decomposed granite surface must be smooth and uniform, compacted to a relative
compaction of not less than 90 percent, maintaining original flow lines, slope gradients, and contours of
the job site.

20-5.03D(4) Payment
Not Used

20-5.03E Wood Mulch

20-5.03E(1) General

20-5.03E(1)(a) Summary

Section 20-5.03E includes specifications for placing wood mulch.

20-5.03E(1)(b) Definitions
Reserved

20-5.03E(1)(c) Submittals
Submit a certificate of compliance for mulch.

Submit a 2 cu ft mulch sample with the mulch source listed on the bag and obtain approval before
delivery of mulch to the job site.

20-5.03E(1)(d) Quality Control and Assurance
Reserved
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20-5.03E(2) Materials
20-5.03E(2)(a) General

Mulch must not contain more than 0.1 percent of deleterious materials such as rocks, glass, plastics,
metals, clods, weeds, weed seeds, coarse objects, sticks larger than the specified particle size, salts,
paint, petroleum products, pesticides or other chemical residues harmful to plant or animal life.

Do not use filter fabric.

20-5.03E(2)(b) Tree Bark Mulch

Tree bark mulch must be derived from cedar, Douglas fir, or redwood species.

Tree bark mulch must be ground so that at least 95 percent of the material by volume is less than 2
inches and no more than 30 percent by volume is less than 1 inch.

20-5.03E(2)(c) Wood Chip Muich

Wood chip mulch must:

1. Be derived from clean wood

2. Not contain leaves or small twigs

3. Contain at least 95 percent wood chips by volume with average thickness of 1/16 to 3/8 inch in any
direction and 1/2 to 3 inches in length

20-5.03E(2)(d) Shredded Bark Mulch
Shredded bark mulch must:

1. Be derived from trees

2. Be ablend of loose, long, thin wood, or bark pieces

3. Contain at least 95 percent wood strands by volume with average thickness of 1/8 to 1-1/2 inches in
any direction and 2 to 8 inches in length

20-5.03E(2)(e) Tree Trimming Mulch
Tree trimming mulch must:

1. Be derived from chipped trees and may contain leaves and small twigs.
2. Contain at least 95 percent material by volume less than 3 inches and no more than 30 percent by
volume less than 1 inch

20-5.03E(2)(f)—20-5.03E(2)(j) Reserved
20-5.03E(3) Construction
Spread mulch placed in areas outside of plant basins to a uniform thickness as shown.

Mulch must be placed at the rate described and placed in the plant basins or spread in areas as shown
after the plants have been planted. Mulch placed in plant basins must not come in contact with the plant
crown and stem.

Spread mulch from the outside edge of the proposed plant basin or plant without basin to the adjacent
edges of shoulders, paving, retaining walls, dikes, edging, curbs, sidewalks, walls, fences, and existing
plantings. If the proposed plant or plant without basin is 12 feet or more from the adjacent edges of
shoulders, paving, retaining walls, dikes, edging, curbs, sidewalks, walls, fences, and existing plantings,
spread the mulch 6 feet beyond the outside edge of the proposed plant basin or plant without basin.

Do not place mulch within 4 feet of:

1. Flow line of earthen drainage ditches
2. Edge of paved ditches
3. Drainage flow lines

20-5.03E(4) Payment
Mulch is measured in the vehicle at the point of delivery.
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20-5.03F-20-5.03J Reserved

20-5.04 RESERVED
Reserved

20-5.05 SITE FURNISHINGS

20-5.05A General

Section 20-5.05 includes specifications for installing site furnishings.

20-5.05B-20-5.05Z Reserved
20-5.06-20-5.10 RESERVED

AAAAAAAAANAANNAANAAANAAAAANAAAAAAAANANAANAANANN

21 EROSION CONTROL
07-19-13

Replace ", bonded fiber matrix, and polymer-stabilized fiber matrix" in the 1st paragraph of

and bonded fiber matrix

21-1.02F(2) Reserved

Replace "20-7.02D(1)" in the 1st paragraph of section 21-1.02H with:

20-3.01B(4)

21-1.02J Reserved

section 21-1.01B with:

Delete the last paragraph of section 21-1.02E.

Replace section 21-1.02F(2) with:

Replace section 21-1.02J with:

04-20-12

04-20-12

04-20-12

07-19-13

04-20-12

Replace the row for organic matter content in the table in the 4th paragraph of section 21-1.02M

with:

01-18-13

Organic matter
content

TMECC 05.07-A
Loss-on-ignition organic matter method (LOI)
% dry weight basis

30-100
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Replace the paragraph in section 21-1.02P with:

10-19-12
Fiber roll must be a premanufactured roll filled with rice or wheat straw, wood excelsior, or coconut fiber.
Fiber roll must be covered with biodegradable jute, sisal, or coir fiber netting secured tightly at each end
and must be one of the following:

1. 81to 10 inches in diameter and at least 1.1 Ib/ft
2. 10to 12 inches in diameter and at least 3 Ib/ft

Fiber roll must have a minimum functional longevity of 1 year.

Add between the 1st and 2nd paragraphs of section 21-1.03A:

01-18-13
Remove and dispose of trash, debris, and weeds in areas to receive erosion control materials.

Remove and dispose of loose rocks larger than 2-1/2 inches in maximum dimension unless otherwise
authorized.

Protect the traveled way, sidewalks, lined drainage channels, and existing vegetation from overspray of
hydraulically-applied material.

Replace section 21-1.03B with:

01-18-13
21-1.03B Reserved
Replace "3 passes" in item 2 in the list in the 2nd paragraph of section 21-1.03G with:
04-19-13
2 passes
Replace section 21-1.031 with:
04-20-12
21-1.031 Reserved
Add between the 4th and 5th paragraphs of section 21-1.03P:
10-19-12

If soil conditions do not permit driving the stakes into the soil, drill pilot holes to facilitate driving of the
stakes.

01-18-13
Delete the 1st and 2nd sentences of the 3rd paragraph in section 21-1.04.
AAAANAANAAAANAANAANANANAANANAAANANANAANANAAANAANAANAANANAAAANAANANAANN
28 CONCRETE BASES
11-15-13
Replace "Reserved" in section 28-1 with:
07-19-13

Section 28 includes specifications for constructing new concrete base and replacing existing base.
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Replace section 28-2 with:

07-19-13
28-2 LEAN CONCRETE BASE

28-2.01 GENERAL
28-2.01A Summary
Section 28-2 includes specifications for constructing lean concrete base (LCB).

28-2.01B Definitions
coarse aggregate: Aggregate retained on a no. 4 sieve.

fine aggregate: Aggregate passing a no. 4 sieve.

28-2.01C Submittals
28-2.01C(1) General
At least 25 days before field qualification, submit the name of your proposed testing laboratory.

At least 10 days before field qualification, submit:

1. Aggregate qualification test results

2. Proposed aggregate gradation

3. Mix design, including:
3.1.  Proportions
3.2. Types and amounts of chemical admixtures

4. Optional notice stating intent to produce LCB qualifying for a transverse contraction joint waiver under
section 28-2.03D

Submittals for cementitious material must comply with section 90-1.01C(3).
Submit QC test results within 24 hours of test completion.

28-2.01C(2) Field Qualification

11-15-13
For each field qualification for each mix design, manufacture 12 specimens under ASTM C 31 and submit
six of the specimens from 24 to 72 hours after manufacture. Use one batch for all 12 specimens.

07-19-13
Submit field qualification data and test reports including:

Mixing date

Mixing equipment and procedures used

Batch volume in cu yd, the minimum is 5 cu yd
Type and source of ingredients used

Age and strength from compression strength results

aorwDO~

Field qualification test reports must be signed by the official in responsible charge of the laboratory
performing the tests.

28-2.01D AQuality Control and Assurance
28-2.01D(1) General
Stop LCB activities and immediately notify the Engineer whenever:

1. Any quality control or acceptance test result does not comply with the specifications
2. Visual inspection shows noncompliant LCB

If LCB activities are stopped, before resuming activities:

1. Inform the Engineer of the adjustments you will make
2. Remedy or replace the noncompliant LCB
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3. Obtain authorization

Molds for compressive strength testing under ASTM C 31 or ASTM C 192 must be 6 by 12 inches.

Quality control and assurance for cementitious materials and admixtures must comply with section 90-
1.01D(1)

28-2.01D(2) Aggregate Qualification Testing

Qualify the aggregate for each proposed aggregate source and gradation. Qualification tests include (1)
sand equivalent and (2) average 7-day compressive strength under ASTM C 39 on 3 specimens
manufactured under ASTM C 192. The cement content for this test must be 300 Ib/cu yd, and the 7-day
average compressive strength must be at least 610 psi. Cement must be Type Il portland cement under
section 90-1.02B(2).

LCB must have from 3 to 4 percent air content during aggregate qualification testing.

28-2.01D(3) Field Qualification Testing

Before placing LCB, you must perform field qualification testing and obtain authorization for each mix
design. Retest and obtain authorization for changes to authorized mixed designs.

Proposed mix designs must be field qualified before you place the LCB represented by those mix
designs. Use an American Concrete Institute (ACI) certified "Concrete Laboratory Technician, Grade I" to
perform field qualification tests and calculations.

Notify the Engineer at least 5 days before field qualification. Perform field qualification within the job site
or a location authorized by the Engineer.

Field qualification testing includes compressive strength, air content, and penetration or slump in
compliance with the table titled "Quality Control Requirements."

Field qualification testing for compressive strength must comply with the following:

1. Manufacture 12 cylinders under ASTM C 31 from a single batch

2. Perform 3 tests; each test consists of determining the average compressive strength of 2 cylinders at
7 days under ASTM C 39

3. The average compressive strength for each test must be at least 530 psi

If you submitted a notice to produce LCB qualifying for a transverse contraction joint waiver, manufacture
additional specimens and test LCB for compressive strength at 3 days. Prepare compressive strength
cylinders under ASTM C 31 at the same time using the same material and procedures as the 7-day
compressive strength cylinders except do not submit 6 additional test cylinders. The average 3-day
compressive strength for each test must be not more than 500 psi.

28-2.01D(4) Quality Control Testing
Provide a testing laboratory to perform quality control tests. Maintain sampling and testing equipment in
proper working condition. Perform sampling under California Test 125.

Testing laboratories and testing equipment must comply with the Department's Independent Assurance
Program.

Perform quality control sampling, testing, and inspection throughout LCB production and placement. LCB
must comply with the requirements for the quality characteristics shown in the following table:
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Quality Control Requirements

Quality characteristic Test method Minimum sampling Requirement
and testing frequency

Sand equivalent (min) ASTM D 2419 18
Aggregate gradation ASTM C 136 Note a
Air contebnt (max, ASTM C 231 4
percent) .
Penetration (inches) ASTM C 360 L&eéﬁggsﬂbgeﬁ:i 0 to 1-1/2 nominal *°
Slump (inches) ASTM C 143 of production 0-3 nominal *°
Compressive strength ASTM C 39° 530
(min, psi at 7 days)
Compressive strength ASTM C 39° 500

(max, psi at 3 days)
4 Comply with the table titled "Aggregate Grading" in section 28-2.02C.

®If no single test in the first 5 air content tests exceeds 1-1/2 percent, no further air content tests
are required.

®Maximum penetration must not exceed 2 inches and maximum slump must not exceed 4 inches
9 Test for either penetration or slump

¢ Prepare cylinders under ASTM C 31

fOnly applicable if you (1) submitted a notice stating intent to produce LCB qualifying for a
transverse contraction joint waiver and (2) successfully field qualified the LCB for 3-day
compressive strength. Make cylinders at the same time using the same material and procedures
as QC testing for 7-day compressive strength.

28-2.01D(5) Acceptance Criteria
For acceptance, properties of LCB must comply with values shown in the following table:

Acceptance Criteria Testing
Property Test method Value
Compressive strength (min, psi at 7 days) ASTM C 39° 530°
4 Cylinders prepared under ASTM C 31
® A compressive strength test represents up to (1) 1,000 cu yd or (2) 1 day's production if
less than 1,000 cu yd.

28-2.02 MATERIALS
28-2.02A General
Water must comply with section 90-1.02D.

The air content in LCB must not exceed 4 percent. If the aggregate used for LCB is produced from
processed reclaimed asphalt concrete or other material that may cause the air content to exceed 4
percent, reduce the air content with an admixture.

A water-reducing chemical admixture may be used. Water-reducing chemical admixture must comply with
ASTM C 494, Type A or Type F.

Air-entraining admixtures must comply with section 90-1.02E.

28-2.02B Cementitious Material

Portland cement must comply with section 90-1.02B. Portland cement content must not exceed 300 Ib/cu
yd.

SCM must comply with section 90-1.02B except the equations for SCM content under 90-1.02B(3) do not
apply.

For aggregate qualification testing, use Type Il portland cement under section 90-1.02B(2) without SCM.
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28-2.02C Aggregate

Aggregate must be clean and free from decomposed material, organic material, and other deleterious
substances. Aggregate samples must not be treated with lime, cement, or chemicals before testing for
sand equivalent.

Use either 1-1/2 inch or 1 inch grading. Do not change your selected aggregate grading without
authorization.

When tested under ASTM C 136, the percentage composition by weight of the aggregate must comply
with the grading requirements for the sieve sizes shown in the following table:

Aggregate Grading

Percentage passing

Sieve sizes 1-1/2" maximum 1" maximum

Operating range | Contract compliance | Operating range | Contract compliance
2" 100 100 - -
1-1/2" 90-100 87-100 100 100
1" - - 90-100 87-100
3/4" 50-85 45-90 50-100 45-100
3/8" 40-75 35-80 40-75 35-80
No. 4 25-60 20-65 35-60 30-65
No. 30 10-30 6-34 10-30 6-34
No. 200 0-12 0-15 0-12 0-15

Aggregate must comply with the quality requirements shown in the following table:

Aggregate Quality

Property Test Method Operating Contract compliance
range
Sand equivalent (min) ASTM D 2419 21 18
Comopressive strength (min, psiat | ASTM C 192 - 610 at 300 Ib/cu yd cement
7 days) ASTM C 39 content

Note: Cement must be Type Il portland cement under section 90-1.02B(2).

If the aggregate grading or the sand equivalent test results, or both comply with contract compliance
requirements but not operating range requirements, you may continue placing LCB for the remainder of
the work day. Do not place additional LCB until you demonstrate the LCB to be placed complies with the
operating range requirements.

28-2.03 CONSTRUCTION

28-2.03A General

Do not allow traffic or equipment on the LCB for at least 72 hours after the 1st application of the curing
compound and completion of contraction joints. Limit traffic and equipment on the LCB to that is required
for placing additional layers of LCB or paving.

28-2.03B Subgrade
Immediately before spreading LCB, the subgrade must:
1. Comply with the specified compaction and elevation tolerance for the material involved

2. Be free from loose or extraneous material
3. Be uniformly moist

Areas of subgrade lower than the grade established by the Engineer must be filled with LCB. The
Department does not pay for filling low areas of subgrade.

28-2.03C Proportioning, Mixing, and Transporting
Proportion LCB under section 90-1.02F except aggregate does not have to be separated into sizes.
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Mix and transport LCB under section 90-1.02G except the 5th and 7th paragraphs in section 90-1.02G(6)
do not apply.

28-2.03D Placing
Place LCB under section 40-1.03H(1) except the 3rd paragraph does not apply.

Unless otherwise described, construct LCB in minimum widths of 12 feet separated by construction joints.
For LCB constructed monolithically in widths greater than 26 feet, construct a longitudinal contraction joint
offset no more than 3 feet from the centerline of the width being constructed.

Contraction joints must comply with section 40-1.03D(3).

Construct transverse contraction joints in intervals that result in LCB areas where the lengths and widths
are within 20 percent of each other. Measure the widths from any longitudinal construction or longitudinal
contraction joints.

The Engineer waives the requirement for transverse contraction joints if you:

1. Submitted a notice under 28-2.01C(1)
2. Successfully field qualified LCB for 3-day compressive strength testing
3. Submit QC test results for 3-day compressive strength under section 28-2.01D(4).

If concrete pavement will be placed on LCB, construct longitudinal construction and longitudinal
contraction joints in the LCB. Provide at least 1 foot horizontal clearance from planned longitudinal
construction and longitudinal contraction joints in the concrete pavement.

Do not mix or place LCB when the atmospheric temperature is below 35 degrees F. Do not place LCB on
frozen ground.

28-2.03E Finishing

Place LCB under section 40-1.03H(4) or under section 40-1.03H(5) except where there are confined work
areas and when authorized:

1. Spread and shape LCB using suitable powered finishing machines and supplement with hand work
as necessary

2. Consolidate LCB using high-frequency internal vibrators within 15 minutes after LCB is deposited on
the subgrade

3. Vibrate with care such that adequate consolidation occurs across the full paving width and do not use
vibrators for extensive weight shifting of the LCB

For LCB to be paved with HMA, before curing operation texture the LCB finished surface by dragging a
broom, burlap, or a spring steel tine device. If using a spring steel tine device, the device must produce a
scored surface with scores parallel or transverse to the pavement centerline. Texture at a time and in a
manner that produces the coarsest texture for the method used.

For LCB to be paved with HMA, the finished surface must not vary more than 0.05 foot from the grade
established by the Engineer.

Do not texture LCB that will be covered with concrete pavement. Before applying curing compound, finish
LCB to a smooth surface free from mortar ridges and other projections.

For LCB to be paved with concrete pavement, the finished surface must not be above the grade, or more
than 0.05 foot below the grade established by the Engineer.

The finished surface must be free from porous areas.

28-2.03F Curing

After finishing LCB, cure LCB with pigmented curing compound under section 90-1.03B(3) and 40-1.03K
except for LCB to be paved with concrete pavement, comply with section 36-2. Apply curing compound to
the area to be paved with concrete pavement:

1. In 2 separate applications
2. Before the atmospheric temperature falls below 40 degrees F
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3. Atarate of 1 gal/150 sq ft for the first application
4. Atarate of 1 gal/200 sq ft for the second application. Within 4 days after the first application, clean
the surface and apply the second application.

Immediately repair damage to the curing compound or LCB.

28-2.03G Surfaces Not Within Tolerance

Where LCB will be paved with concrete pavement, remove the base wherever the surface is higher than
the grade established by the Engineer and replace it with LCB. Where LCB will not be paved with
concrete pavement, remove the base wherever the surface is higher than 0.05 foot above the grade
established by the Engineer and replace it with LCB. If authorized, grind the surface with either a diamond
or carborundum blade to within tolerance. After grinding LCB to be paved with concrete pavement and
after all free water has left the surface, clean foreign material and grinding residue from the surface. Apply
curing compound to the ground area at a rate of approximately 1 gal/150 sq ft.

Where the surface of LCB is lower than 0.05 foot from the grade established by the Engineer, remove the
base and replace it with LCB or, if authorized, fill low areas according to the pavement material as
follows:

1. For HMA pavement, fill low areas with HMA that complies with the specifications for the lowest layer
of pavement. Do not fill low areas concurrently with the paving operation.
2. For concrete pavement, fill low areas with pavement concrete concurrent with the paving operation.

28-2.04 PAYMENT
LCB is measured from the dimensions shown.

Replace section 28-3 with:

28-3 RAPID STRENGTH CONCRETE BASE e
Reserved
Replace section 28-4 with:
07-19-13
28-4 LEAN CONCRETE BASE RAPID SETTING
Reserved
Replace section 28-5 with:
07-19-13
28-5 CONCRETE BASE
Reserved
Add to section 28:
07-19-13
28-6—28-14 RESERVED
28-15 REPLACE BASE
Reserved

AAAANAANAANAANAANAANANANAANANAAANANANAANANAANAANAANAANANAAAANAANNANN
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DIVISION IV SUBBASES AND BASES

29 TREATED PERMEABLE BASES
07-19-13
Replace "section 68-4.02C" in the 6th paragraph of section 29-1.03A with:

04-20-12
section 64-4.03

Replace "3rd" in the 4th paragraph of section 29-1.03C with:

07-19-13
4th

AAAAANAANAAAANAAAANANAAAANAAAANAANAANAANAANAN

Replace section 30 with:
04-20-12

30 RECLAIMED PAVEMENTS
04-20-12
30-1 GENERAL
30-1.01 GENERAL

Section 30 includes specifications for reclaiming the pavement section and constructing a base.

30-2 FULL DEPTH RECLAIMED—FOAMED ASPHALT
Reserved

30-3-30-6 RESERVED

AAAAAANAAAAANANAAANAANNAANAAANAAAAANAAAANAAAANANAANAANNAANAAANNAANAAANNAAN

DIVISION V SURFACINGS AND PAVEMENTS

Replace section 36 with:
07-19-13

36 GENERAL

07-19-13
36-1 GENERAL

Section 36 includes general specifications for constructing surfacings and pavements.

36-2 BASE BOND BREAKER
Reserved

36-3-36-15 RESERVED

AAAAANAANAAAANAAAANANAAAANAAANAANAANAANAANAANAN
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37 BITUMINOUS SEALS
07-19-13
Replace section 37-1.01 with:

01-18-13
37-1.01 GENERAL

37-1.01A Summary
Section 37-1 includes general specifications for applying bituminous seals.

37-1.01B Definitions
Reserved

37-1.01C Submittals
Reserved

37-1.01D AQuality Control and Assurance
37-1.01D(1) General
Reserved

37-1.01D(2) Prepaving Conference

For seal coats and micro-surfacing, schedule a prepaving conference at a mutually agreed upon time and
place to meet with the Engineer.

Prepaving conference attendees must sign an attendance sheet provided by the Engineer. The prepaving
conference must be attended by your:

1. Project superintendent
2. Paving construction foreman
3. Traffic control foreman

Be prepared to discuss:

Quality control

Acceptance testing

Placement

Training on placement methods

Checklist of items for proper placement
Unique issues specific to the project, including:
6.1. Weather

6.2. Alignment and geometrics

6.3. Traffic control issues

6.4. Haul distances

6.5. Presence and absence of shaded areas
6.6. Any other local issues

oA LN -

37-1.02 MATERIALS
Not Used

37-1.03 CONSTRUCTION
Not Used

37-1.04 PAYMENT
Not Used

Contract No. 12-0F96C4
109 of 280



Replace section 37-2 with:

07-19-13
37-2 SEAL COATS

37-2.01 GENERAL

37-2.01A General

37-2.01A(1) Summary

Section 37-2 includes specifications for applying seal coats.

37-2.01A(2) Definitions
Reserved

37-2.01A(3) Submittals
Reserved

37-2.01A(4) Quality Control and Assurance
The following personnel must attend the prepaving conference:

1. Aggregate suppliers

2. Chip spreader operators

3. Emulsion and binder distributor

4. Coated chips producer if coated chips are used

37-2.01B Materials

Screenings must be broken stone, crushed gravel, or both. At least 90 percent of screenings by weight
must be crushed particles as determined under California Test 205.

Screenings for seal coats must have the properties specified in the following table:

Seal Coat Screenings

Properties Test method Specification
Los Angeles Rattler, %, max California Test
Loss at 100 revolutions. 211 10
Loss at 500 revolutions. 40
Film stripping, %, max California Test 25
302

37-2.01C Construction
37-2.01C(1) General

Wherever final sweeping or brooming of the seal coat surface is complete, place permanent traffic stripes
and pavement markings within 10 days.

If you fail to place the permanent traffic stripes and pavement markings within the specified time, the
Department withholds 50 percent of the estimated value of the seal coat work completed that has not
received permanent traffic stripes and pavement markings.

37-2.01C(2) Equipment
Equipment for seal coats must include and comply with the following:

1. Screenings haul trucks. Haul trucks must have:
. Tailgates that discharge screenings
. Devices to lock onto the rear screenings spreader hitch
. Dump beds that will not push down on the spreader when fully raised
. Dump beds that will not spill screenings on the roadway when transferred to the spreader

hopper

1.5. Tarpaulins to cover precoated screenings when haul distance exceeds 30 minutes or ambient
temperature is less than 65 degrees F

2. Self-propelled screenings spreader. The spreader must have:

2.1.  Screenings hopper in the rear

A WON =

1.
1.
1.
1.
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2.2. Belt conveyors that carry the screenings to the front
2.3. Spreading hopper capable of providing a uniform screening spread rate over the entire width of
the traffic lane in 1 application.

3. Self-propelled power brooms. Do not use gutter brooms or steel-tined brooms. Brooms must be
capable of removing loose screenings adjacent to barriers that prevent screenings from being swept
off the roadway, including curbs, gutters, dikes, berms, and railings.

4. Pneumatic-tired rollers. Pneumatic-tired rollers must be an oscillating type at least 4 feet wide. Each
roller must be self-propelled and reversible. Pneumatic tires must be of equal size, diameter, type,
and ply. The roller must carry at least 3,000 Ib of load on each wheel and each tire must have an air
pressure of 100 £ 5 psi.

37-2.01C(3) Surface Preparation

Before applying seal coat, cover manholes, valve and monument covers, grates, or other exposed
facilities located within the area of application, using a plastic or oil resistant construction paper secured
by tape or adhesive to the facility being covered. Reference the covered facilities with a sufficient number
of control points to relocate the facilities after the application of the seal coat.

After completion of the seal coat operation, remove covers from the facilities.

Immediately before applying seal coat, clean the surface to receive seal coat by removing extraneous
material and drying. Cleaning the existing pavement includes the use of brooms.

37-2.01C(4) Applying Emulsion and Asphalt Binder

Prevent spray on existing pavement not intended for seal coat or on previously applied seal coat using a
material such as building paper. Remove the material after use.

Align longitudinal joints between seal coat applications with designated traffic lanes.

For emulsion, overlap longitudinal joints by not more than 4 inches. You may overlap longitudinal joints up
to 8 inches if authorized.

For areas not accessible to a truck distributor bar, apply the emulsion with a squeegee or other
authorized means. For asphalt binder, hand spray nonaccessible areas. You may overlap the emulsion or
asphalt binder applications before the application of screenings at longitudinal joints.

Do not apply the emulsion or asphalt binder unless there are sufficient screenings at the job site to cover
the emulsion or asphalt binder.

Discontinue application of emulsion or asphalt binder early enough to comply with lane closure
specifications and darkness. Apply to 1 lane at a time and cover the lane entirely in 1 operation.

37-2.01C(5) Spreading Screenings

Prevent vehicles from driving on asphaltic emulsion or asphalt binder before spreading screenings.
Spread screenings at a uniform rate over the full lane width in 1 application.

Broom excess screenings at joints before spreading adjacent screenings.

Operate the spreader at speeds slow enough to prevent screenings from rolling over after dropping.

If the spreader is not moving, screenings must not drop. If you stop spreading and screenings drop,
remove the excess screenings before resuming activities.

37-2.01C(6) Finishing
Remove piles, ridges, or unevenly distributed screenings. Repair permanent ridges, bumps, or

depressions in the finished surface. Spread additional screenings and roll if screenings are picked up by
rollers or vehicles.

Seal coat joints between adjacent applications of seal coat must be smooth, straight, uniform, and
completely covered. Longitudinal joints must be at lane lines and not overlap by more than 4 inches.
Blend the adjacent applications by brooming.
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A coverage is the number of passes a roller needs to cover the width. A pass is 1 roller movement
parallel to the seal coat application in either direction. Overlapping passes are part of the coverage being
made and are not part of a subsequent coverage. Do not start a coverage until completing the previous
coverage.

Before opening to traffic, finish seal coat in the following sequence:

Perform initial rolling consisting of 1 coverage with a pneumatic-tired roller
Perform final rolling consisting of 3 coverages with a pneumatic-tired roller
Broom excess screenings from the roadway and adjacent abutting areas
Apply flush coat if specified

pOD~

The Engineer may order salvaging of excess screenings.

Dispose of excess screenings the Engineer determines are not salvageable. Dispose of screenings in any
of the following ways or locations:

1. Under section 14-10
2. On embankment slopes
3. Inauthorized areas

Salvaging and stockpiling excess screenings is change order work.

37-2.01C(7) Seal Coat Maintenance

Seals coat surfaces must be maintained for 4 consecutive days from the day screenings are applied.
Maintenance must include brooming to maintain a surface free of loose screenings, to distribute
screenings over the surface so as to absorb any free asphaltic material, to cover any areas deficient in
cover coat material, and to prevent formation of corrugations.

After 4 consecutive days, excess screenings must be removed from the paved areas. Brooming must not
displace screenings set in asphaltic material.

The exact time of brooming will be determined by the Engineer. As a minimum, brooming will be required
at the following times:

1. On 2-lane 2-way roadways, from 2 to 4 hours after traffic, controlled with pilot cars, has been routed
on the seal coat

2. On multilane roadways, from 2 to 4 hours after screenings have been placed

3. In addition to previous brooming, immediately before opening any lane to public traffic, not controlled
with pilot cars

4. On the morning following the application of screenings on any lane that has been open to public
traffic not controlled with pilot cars and before starting any other activities

For 2-lane 2-way roadways under 1-way traffic control, upon completion of secondary rolling, public traffic
must be controlled with pilot cars and routed over the new seal coat for a period of 2 to 4 hours. The
Engineer will determine the exact period of time.

Schedule the operations so that seal coat is placed on both lanes of the traveled way each work shift and
so that 1-way traffic control is discontinued 1 hour before darkness. At the end of the work shift, the end
of the seal coat on both lanes must generally match.

On multilane roadways, initial brooming must begin after the screenings have been in place for a period
of 2 to 4 hours. If the initial brooming is not completed during the work shift in which the screenings were
placed, the initial brooming must be completed at the beginning of the next work shift.

Public traffic must be controlled with pilot cars and be routed on the new seal coat surface of the lane for
a minimum of 2 hours after completion of the initial brooming and before opening the lane to traffic not
controlled with pilot cars. When traffic is controlled with pilot cars, a maximum of 1 lane in the direction of
travel must be open to public traffic. Once traffic controlled with pilot cars is routed over the seal coat at a
particular location, continuous control must be maintained at that location until the seal coat placement
and brooming on adjacent lanes to receive seal coat is completed.
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37-2.01D Payment

If there is no bid item for a traffic control system, furnishing and using a pilot car is included in the various
items of the work involved in applying the seal coat.

If test results for the screenings grading do not comply with specifications, you may remove the seal coat
represented by these tests or request that it remain in place with a payment deduction. The deduction is
$1.75 per ton for the screenings represented by the test results.

37-2.02 FOG SEAL

37-2.02A General

37-2.02A(1) Summary

Fog seal coat includes applying a slow-setting asphaltic emulsion.

37-2.02A(2) Definitions
Reserved

37-2.02A(3) Submittals

Submit a 1/2-gallon sample of the asphaltic emulsion in a plastic container. Take the sample from the
distributor truck spray bar at mid-load.

37-2.02A(4) Quality Control and Assurance
Reserved

37-2.02B Material
The Engineer selects the grade of slow-setting asphaltic emulsion to be used.

If additional water is added to the asphaltic emulsion, the resultant mixture must not be more than 1 part
asphaltic emulsion to 1 part water. The Engineer determines the exact amount of additional water.

37-2.02C Construction

Apply asphaltic emulsion for fog seal coat at a residual asphalt rate from 0.02 to 0.06 gal/sq yd. The
Engineer determines the exact rate.

Apply fog seal coat when the ambient air temperature is above 40 degrees F.
Sprinkle water on fog seal coat that becomes tacky in an amount determined by the Engineer.

If fog seal coat and seal coat with screenings are specified on the same project, apply fog seal coat at
least 4 days before applying the adjoining seal coat with screenings. The joint between the seal coats
must be neat and uniform.

37-2.02D Payment

The Department does not adjust the unit price for an increase or decrease in the asphaltic emulsion (fog
seal coat) quantity.

37-2.03 FLUSH COATS

37-2.03A General

Flush coat includes applying a fog seal coat to the surface of a seal coat, followed by sand.

37-2.03B Material
The Engineer selects the grade of slow-setting or quick-setting asphaltic emulsion to be used.

Sand for flush coat must comply with the material specifications for fine aggregate grading in section 90-
1.02C(3). Sand must not include organic material or clay.

37-2.03C Construction

Apply asphaltic emulsion for flush coat at a residual asphalt rate from 0.02 to 0.06 gal/sq yd. The
Engineer determines the exact rate.

During flush coat activities, close adjacent lanes to traffic. Do not track asphaltic emulsion on existing
pavement surfaces.
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Apply sand immediately after the asphaltic emulsion application.

Spread sand with a self-propelled screenings spreader equipped with a mechanical device that spreads
sand at a uniform rate over the full width of a traffic lane in a single application. Spread sand at a rate
from 2 to 6 Ib/sq yd. The Engineer determines the exact rate.

37-2.03D Payment

The Department does not adjust the unit price for an increase or decrease in the sand cover for the flush
coat quantity.

37-2.04 ASPHALTIC EMULSION SEAL COAT

37-2.04A General

37-2.04A(1) General

37-2.04A(1)(a) Summary

Section 37-2.04 includes specifictions for applying asphaltic emulsion seal coat. Asphaltic emulsion seal
coat includes applying asphaltic emulsion, followed by screenings, and then a flush coat.

Asphaltic emulsion seal coat includes one or more of the following types:

1. Nonpolymer asphaltic emulsion seal coat
2. Polymer asphaltic emulsion seal coat

A double asphaltic emulsion seal coat is the application of asphaltic emulsion, followed by screenings
applied twice in sequence.

37-2.04A(1)(b) Definitions
Reserved

37-2.04A(1)(c) Submittals

Submit a 1/2-gallon sample of asphaltic emulsion in a plastic container. Take the sample from the
distributor truck spray bar at mid load.

At least 10 days before starting asphaltic emulsion seal coat application, submit the name of an
authorized laboratory that will be performing asphaltic emulsion QC testing.

Submit a sample of asphaltic emulsion to the authorized laboratory and the Engineer. Each sample must
be submitted in an insulated shipping container within 24 hours of sampling.

Within 7 days after taking samples, submit the authorized laboratory's test results for asphaltic emulsion.
37-2.04A(1)(d) Quality Control and Assurance

Samples for the screenings grading and cleanness value must be taken from the spreader conveyor belt.
Within 3 business days of sampling, the authorized laboratory must test asphaltic emulsion for:

Viscosity under AASHTO T 59

Sieve test under AASHTO T 59

Demulsibility under AASHTO T 59

Torsional recovery under California Test 332 for polymer asphaltic emulsion

el e

Circulate polymer asphaltic emulsion in the distributor truck before sampling. Take samples from the
distributor truck at mid load or from a sampling tap or thief. Before taking samples, draw and dispose of 1
gallon. Take two 1/2-gallon samples in the presence of the Engineer.

If test results for asphaltic emulsion are not in compliance with the specifications, you may request that
the asphaltic emulsion seal coat represented by the tests remain in place with a payment deduction
based on the pay factors.

37-2.04A(2) Materials

Not Used
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37-2.04A(3) Construction
The Engineer determines the exact application rate.

At the time of application, the temperature of the asphaltic emulsion must be from 130 to 180 degrees F.

When tested under California Test 339, the application rate for asphaltic emulsion must not vary from the
average by more than:

1. 15 percent in the transverse direction
2. 10 percent in the longitudinal direction

37-2.04A(4) Payment
Not Used

37-2.04B Nonpolymer Asphaltic Emulsion Seal Coat

37-2.04B(1) General

37-2.04B(1)(a) Summary

Section 37-2.04B includes specifications for applying a nonpolymer asphaltic emulsion seal coat.
37-2.04B(1)(b) Definitions

Reserved

37-2.04B(1)(c) Submittals
Reserved

37-2.04B(1)(d) Quality Control and Assurance

For nonpolymer asphaltic emulsion seal coat, if a test result for the screenings cleanness value is from 75
to 80, you may request that the asphaltic emulsion seal coat represented by the test remain in place. A
payment deduction is made as specified in section 37-2.04D. If the screenings cleanness value is less
than 75, remove the asphaltic emulsion seal coat.

37-2.04B(2) Materials

Screenings for nonpolymer asphaltic emulsion seal coat must have the gradation as determined under
California Test 202 in the following table.

Nonpolymer Asphaltic Emulsion Seal Coat Screenings

Gradation
Percentage passing
Sieve Coarse Medium Medium fine Fine
sizes 1/2" max 3/8" max 5/16" max 1/4" max
3/4" 100 -- -- --
1/2" 95—-100 100 -- --
3/8" 50-80 90-100 100 100
No. 4 0-15 5-30 30-60 60-85
No. 8 0-5 0-10 0-15 0-25
No. 16 -- 0-5 0-5 0-5
No. 30 -- -- 0-3 0-3
No. 200 0-2 0-2 0-2 0-2

The cleanness value determined under California Test 227 must be 80.

37-2.04B(3) Construction

Asphaltic emulsion must be applied within the application rate ranges shown in the following table:
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Asphaltic Emulsion Application Rates

Screenings Application rate range(gallons
per square yard)
Fine 0.15-0.30
Medium fine 0.25-0.35
Medium 0.25-0.40
Coarse 0.30-0.40

Apply asphaltic emulsion when the ambient air temperature is from 65 to 110 degrees F and the
pavement surface temperature is at least 80 degrees F.

Do not apply asphaltic emulsion when weather forecasts predict the ambient air temperature will fall
below 39 degrees F within 24 hours after application.

For double asphaltic emulsion seal coat, the asphaltic emulsion must be applied within the application
rates shown in the following table:

Asphaltic Emulsion Application Rates

Screenings Application rate range (gal/sq yd)
Double
1st application 0.20-0.35
2nd application 0.20-0.30

You may stockpile screenings for asphaltic emulsion seal coat if you prevent contamination. Screenings
must have damp surfaces at spreading. If water visibly separates from the screenings, do not spread.
You may redampen them in the delivery vehicle.

Spread screenings before the asphaltic emulsion sets or breaks.

Spread screenings within 10 percent of the rate determined by the Engineer. Screenings must have a
spread rate within the ranges shown in the following table:

Screening Spread Rates

Seal coat type Range (Ib/sq yd)
Fine 12-20
Medium fine 1625
Medium 20-30
Coarse 23-30

Do not spread screenings more than 2,500 feet ahead of the completed initial rolling.

For double asphaltic emulsion seal coat, screenings must have a spread rate within the ranges shown in
the following table:

Screening Spread Rates
Seal coat type Range (Ib/sq yd)
Double
1st application
2nd application

23-30
12-20

Remove excess screenings on the 1st application before the 2nd application of asphaltic emulsion.

37-2.04B(4) Payment

If asphaltic emulsion seal coat with screenings does not comply with the cleanness value specifications,
you may request that the seal coat remain in place with a pay deduction corresponding to the cleanness
value shown in the following table:
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Asphaltic Emulsion Seal Coat Cleanness Value Deductions

Cleanness value Deduction
80 or over None

79 $2.00 /ton

77-78 $4.00 /ton

75-76 $6.00 /ton

37-2.04C Polymer Asphaltic Emulsion Seal Coat

37-2.04C(1) General

37-2.04C(1)(a) Summary

Section 37-2.04C includes specifications for applying a polymer asphaltic emulsion seal coat.

37-2.04C(1)(b) Definitions
Reserved

37-2.04C(1)(c) Submittals

At least 10 days before starting polymer asphaltic emulsion seal coat application, submit a signed copy of
the test result report of the Vialit test method for aggregate retention in chip seals (french chip) to the
Engineer and to:

DEPARTMENT OF TRANSPORTATION

Division of Maintenance, Roadway Maintenance Office
1120 N Street, MS 31

Sacramento, CA 95814

37-2.04C(1)(d) Quality Control and Assurance

The authorized laboratory must test screenings for retention under the Vialit test method for aggregate in
chip seals (french chip). The Vialit test results are not used for acceptance. The Vialit test is available at
the METS Web site.

If the test results for polymer asphaltic emulsion do not comply with the specifications, the Engineer
assesses a pay factor value for the following properties and increments:
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Polymer Asphaltic Emulsion Pay Factor Table

Test method and property | Increment | Pay factor

Test on polymer asphaltic emulsion

AASHTO T 59 Each 10 seconds above max or 1

(Viscosity, sec Saybolt Furol, at 50 | below min

DC)

AASHTO T 59 Each 1.5 percent above max 1

(settlement, 5 days, percent)

AASHTO T 59 Each 0.2 percent above max 1

(sieve test, percent max)

AASHTO T 59 Each 2 percent below min 1

(demulsibility percent)
Test on residue from evaporation test

AASHTO T 49 Each 2 dm above max or below min 1
(penetration, 25 °C)
ASTM D 36 2 °C below min 1
(field softening point °C)
California Test 332 For each 1 increment below the min 1
(torsional recovery %) value of 18
For each 2 increments below the min 3
value of 18
For each 3 or more increments 10

below the min value of 18

#The highest pay factor applies

The Engineer assesses a pay factor of 1 for sampling not performed in compliance with the
specifications, including shipping and sampling containers.

For polymer asphaltic emulsion seal coat, if a test result for the screenings cleanness value is from 75 to
86, you may request that the asphaltic emulsion seal coat represented by the test remain in place. A
payment deduction is made as specified in section 37-2.04D. If the screenings cleanness value is less
than 75, remove the asphaltic emulsion seal coat.

37-2.04C(2) Materials
Polymer asphaltic emulsion must include elastomeric polymer.

Polymer asphaltic emulsion must comply with section 94, Table 3, under the test on residue from
evaporation test for Grades PMRS2, PMRS2h, PMCRS2, and PMCRS2h and the following:

1. The penetration at 39.2 degrees F (200g for 60 seconds) determined under AASHTO T 49 must be at
least 6.

2. Test elastic recovery under AASHTO T 301.

3. Polymer content in percent by weight does not apply.

4. The minimum ring and ball softening point temperature determined under AASHTO T 53 for Test on
Residue from Evaporation Test must comply with the following:
4.1. 126 degrees F for a geographical ambient temperature from 32 to 104 degrees F
4.2. 129 degrees F for a geographical ambient temperature from 18 to 104 degrees F
4.3. 135 degrees F for a geographical ambient temperature from 18 to greater than 104 degrees F

Screenings for polymer asphaltic emulsion seal coat must have the gradation as determined under
California Test 202 in the following table:
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Polymer Asphaltic Emulsion Seal Coat Screenings Gradation

Percentage passing

Sieve Coarse Medium Medium fine Fine

sizes 1/2" max 3/8" max 5/16" max 1/4" max
3/4" 100 -- - -
1/2" 85—-100 100 -- --
3/8" 0-30 85—-100 100 100
No. 4 0-5 0-15 0-50 60-85
No. 8 -- 0-5 0-15 0-25
No. 16 - - 0-5 0-5
No. 30 - - 0-3 0-3
No. 200 0-2 0-2 0-2 0-2

The cleanness value determined under California Test 227 must be 86.

37-2.04C(3) Construction

Polymer asphaltic emulsion must be applied within the application rate ranges shown in the following
table:

Polymer Asphaltic Emulsion Application Rates

Screenings Application rate range(gallons
per square yard)
Fine 0.15-0.30
Medium fine 0.25-0.35
Medium 0.25-0.40
Coarse 0.30-0.40

The Engineer determines the exact application rate.

At the time of application, the temperature of polymer asphaltic emulsion must be from 130 to 180
degrees F.

Apply polymer asphaltic emulsion when the ambient air temperature is from 60 to 105 degrees F and the
pavement surface temperature is at least 55 degrees F.

Do not apply polymer asphaltic emulsion when weather forecasts predict the ambient air temperature will
fall below 39 degrees F within 24 hours after application.

When tested under California Test 339, the application rate for polymer asphaltic emulsion must not vary
from the average by more than:

1. 15 percent in the transverse direction
2. 10 percent in the longitudinal direction

For double asphaltic emulsion seal coat, polymer asphaltic emulsion must be applied within the
application rates shown in the following table:

Polymer Asphaltic Emulsion Application Rates

Screenings Application rate range (gal/sq yd)
Double
1st application 0.20-0.35
2nd application 0.20-0.30

You may stockpile screenings for polymer emulsion seal coat if you prevent contamination. Screenings
must have damp surfaces at spreading. If water visibly separates from the screenings, do not spread.
You may redampen them in the delivery vehicle.

Spread screenings before the polymer emulsion sets or breaks.
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Spread screenings within 10 percent of the rate determined by the Engineer. Screenings must have a
spread rate within the ranges shown in the following table:

Screening Spread Rates

Seal coat type

Range (lb/sq yd)

Fine 12-20
Medium fine 16—25
Medium 20-30
Coarse 23-30

Do not spread screenings more than 2,500 feet ahead of the completed initial rolling.

For double seal coat, screenings must have a spread rate within the ranges shown in the following table:

Screening Spread Rates

Seal coat type

Range (lb/sq yd)

Double
1st application
2nd application

23-30
12-20

Remove excess screenings on the 1st application before the 2nd application of asphaltic emulsion.

37-2.04C(4) Payment

If polymer asphaltic emulsion seal coat with screenings does not comply with the specifications for
cleanness value you may request that the seal coat remain in place with a pay deduction corresponding
by the cleanness value shown in the following table:

Polymer Asphaltic Emulsion Seal Coat Cleanness Value

Deductions
Cleanness value Deduction
86 or over None
81-85 $2.20/ton
77-80 $4.40/ton
75-76 $6.60/ton

If test results for polymer asphaltic emulsion aggregate grading and cleanness value test results do not
comply with the specifications, all deductions are made. A test for polymer asphaltic emulsion represents
the smaller of 55 tons or 1 day's production. A test for the screenings grading or cleanness value
represents the smaller of 300 tons or 1 day's production.

The payment deduction for noncompliant polymer asphaltic emulsion is based on the total pay factor
value determined from the table titled, "Polymer Asphaltic Emulsion Pay Factor Deduction." You must
remove polymer asphaltic emulsion seal coat with a pay factor value greater than 20. You may request
seal coat with noncompliant polymer asphaltic emulsion to remain in place with a pay deduction for the
total pay factor value shown in the following table:

Polymer Asphaltic Emulsion Pay Factor

Deductions
Total pay factor Deduction
value
0 none
1-2 $5.00/ton
3-5 $10.00/ton
6—9 $15.00/ton
10-14 $25.00/ton
15-20 $50.00/ton
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37-2.05 ASPHALT BINDER SEAL COATS
37-2.05A General
Reserved

37-2.05B Asphalt Rubber Binder Seal Coats
37-2.05B(1) General
37-2.05B(1)(a) Summary

Section 37-2.05B includes specifications for applying asphalt rubber binder seal coat. Asphalt rubber seal
coat includes applying heated asphalt rubber binder, followed by heated screenings precoated with
asphalt binder, followed by a flush coat.

37-2.05B(1)(b) Definitions
crumb rubber modifier: Ground or granulated high natural crumb rubber or scrap tire crumb rubber.

descending viscosity reading: Subsequent viscosity reading at least 5 percent lower than the previous
viscosity reading.

high natural crumb rubber: Material containing 40 to 48 percent natural rubber.
scrap tire crumb rubber: Any combination of:

1. Automobile tires
2. Truck tires
3. Tire buffing

37-2.05B(1)(c) Submittals

For each delivery of asphalt rubber binder ingredients and asphalt rubber binder to the job site, submit a
certificate of compliance and a copy of the specified test results.

Submit MSDS for each asphalt rubber binder ingredient and the asphalt rubber binder.
At least 15 days before use, submit:

1. Four 1-quart cans of mixed asphalt rubber binder
2. Samples of each asphalt rubber binder ingredient
3. Asphalt rubber binder formulation and data as follows:
3.1.  For asphalt binder and asphalt modifier submit:
3.1.1. Source and grade of asphalt binder
3.1.2.  Source and type of asphalt modifier
3.1.3. Percentage of asphalt modifier by weight of asphalt binder
3.1.4. Percentage of combined asphalt binder and asphalt modifier by weight of asphalt
rubber binder
3.1.5. Test results for the specified quality characteristics
3.2.  For crumb rubber modifier submit:
3.2.1. Each source and type of scrap tire crumb rubber and high natural rubber
3.2.2. Percentage of scrap tire crumb rubber and high natural rubber by total weight of
asphalt rubber binder
3.2.3. Test results for the specified quality characteristics
3.3.  For asphalt rubber binder submit:
3.3.1. Test results for the specified quality characteristics
3.3.2.  Minimum reaction time and temperature

At least 5 business days before use, submit the permit issued by the local air quality agency for asphalt
rubber binder:

1. Field blending equipment
2. Application equipment
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If an air quality permit is not required by the local air quality agency for producing asphalt rubber binder or
spray applying asphalt rubber binder, submit verification from the local air quality agency that an air
quality permit is not required for this Contract.

Submit a certified volume or weight slip for each delivery of asphalt rubber binder ingredients and asphalt
rubber binder.

Submit a certificate of compliance and accuracy verification of test results for viscometers.

When determined by the Engineer, submit notification 15 minutes before each viscosity test or submit a
schedule of testing times.

Submit the log of asphalt rubber binder viscosity test results each day of asphalt rubber seal coat work.

37-2.05B(1)(d) Quality Control and Assurance

Equipment used in producing asphalt rubber binder must be permitted for use by the local air quality
agency. Equipment used in spreading asphalt rubber binder must be permitted for use by the local air
quality agency.

Each asphalt rubber binder ingredient must be sampled and tested for compliance with the specifications
by the manufacturer.

Test and submit results at least once per project or the following, whichever frequency is greater:

1. For crumb rubber modifier except for grading, at least once per 250 tons. Samples of scrap tire crumb
rubber and high natural crumb rubber must be sampled and tested separately. Test each delivery of
crumb rubber modifier for grading.

2. For asphalt binder, test and submit at least once per 200 tons of asphalt binder production.

3. For asphalt modifier, test and submit at least once per 25 tons of asphalt modifier production.

Scrap tire crumb rubber and high natural crumb rubber must be delivered to the asphalt rubber production
site in separate bags.

Take viscosity readings of asphalt rubber binder under ASTM D7741 during asphalt rubber binder
production. Start taking viscosity readings of samples taken from the reaction vessel at least 45 minutes
after adding crumb rubber modifier and continue taking viscosity readings every 30 minutes until 2
consecutive descending viscosity readings have been obtained and the final viscosity meets the
specification requirement. After meeting the 2 descending viscosity readings requirement, continue to
take viscosity readings hourly and within 15 minutes before use. Log the test results, including time of
testing and temperature of the asphalt rubber binder.

37-2.05B(2) Material
37-2.05B(2)(a) General
Reserved

37-2.05B(2)(b) Asphalt Binder

Asphalt binder must comply with the specifications for asphalt binder. Do not modify asphalt binder with
polymer.

37-2.05B(2)(c) Asphalt Modifier

Asphalt modifier must be a resinous, high flash point, and aromatic hydrocarbon. Asphalt modifier must
have the values for the quality characteristics shown in the following table:
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Asphalt Modifier for Asphalt Rubber Binder
Quality Test method Value
characteristic
Viscosity, m*/s (x ASTM D 445 X +3%2
10®) at 100 °C
Flash point, ASTM D 92 207 min
CL.O.C,, °C
Molecular analysis
Asphaltenes, ASTM D 2007 0.1 max
percent by
mass
Aromatics, ASTM D 2007 55 min
percent by
mass
4 "X" denotes the proposed asphalt modifier viscosity from 19 to
36. A change in "X" requires a new asphalt rubber binder
submittal.

37-2.05B(2)(d) Crumb Rubber Modifier
Crumb rubber modifier must be ground or granulated at ambient temperature.

Scrap tire crumb rubber and high natural crumb rubber must be delivered to the asphalt rubber binder
production site in separate bags.

Steel and fiber must be separated. If steel and fiber are cryogenically separated, it must occur before
grinding and granulating. Cryogenically-produced crumb rubber modifier particles must be large enough
to be ground or granulated.

Wire must not be more than 0.01 percent by weight of crumb rubber modifier. Crumb rubber modifier
must be free of contaminants except fabric, which must not exceed 0.05 percent by weight of crumb
rubber modifier. Method for determining the percent weight of wire and fabric is available under
Laboratory Procedure 10 at the following METS Web site:

http://www.dot.ca.gov/hg/esc/Translab/ofpm/fpmlab.htm
The length of an individual crumb rubber modifier particle must not exceed 3/16 inch.

Crumb rubber modifier must be dry, free-flowing particles that do not stick together. A maximum of 3
percent calcium carbonate or talc by weight of crumb rubber modifier may be added. Crumb rubber
modifier must not cause foaming when combined with the asphalt binder and asphalt modifier.

Specific gravity of crumb rubber modifier must be from 1.1 to 1.2 determined under California Test 208.

When tested under ASTM D 297, crumb rubber modifier must comply with the requirements shown in the
following table:

Crumb Rubber Modifier

Quality Scrap tire crumb High natural rubber
characteristic rubber (percent)
(percent)

Min Max Min Max
Acetone extract 6.0 16.0 4.0 16.0
Rubber 42.0 65.0 50.0 -
hydrocarbon
Natural rubber 22.0 39.0 40.0 48.0
content
Carbon black 28.0 38.0 - -
content
Ash content -- 8.0 -- --
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Scrap tire crumb rubber must have the gradation shown in the following table:

Scrap Tire Crumb Rubber Gradation

Percentage passing

Sieve Gradation limit Operating Contract

size range compliance
No. 8 100 100 100
No. 10 98-100 95-100 90-100
No. 16 45-75 35-85 32-88
No. 30 2-20 2-25 1-30
No. 50 0-6 0-10 0-15
No. 100 0-2 0-5 0-10
No. 200 0 0-2 0-5

High natural crumb rubber must have the gradation shown in the following table:

High Natural Crumb Rubber Gradation

Percentage passing

Sieve Gradation limit Operating Contract

size range compliance
No. 10 100 100 100
No. 16 95-100 92-100 85-100
No. 30 35-85 2595 2098
No. 50 10-30 6-35 2-40
No. 100 04 0-7 0-10
No. 200 0-1 0-3 0-5

Test the crumb rubber modifier gradation under ASTM C 136 except

1.

Split or quarter 100 + 5 g from the crumb rubber modifier sample and dry to a constant mass at a
temperature from 57 to 63 degrees C and record the dry sample mass. Place the crumb rubber
modifier sample and 5 g of talc in a 1/2-liter jar. Seal the jar, then shake the jar by hand for at least 1
minute to mix the crumb rubber modifier and the talc. Continue shaking or open the jar and stir until
the particle agglomerates and clumps are broken and the talc is uniformly mixed.

Place 1 rubber ball on each sieve. Each ball must weigh 8.5 £ 0.5 g, measure 24.5 + 0.5 mm in
diameter, and have a Shore Durometer "A" hardness of 50 + 5 determined under ASTM D 2240. After
sieving the combined material for 10 + 1 minutes, disassemble the sieves. Brush material adhering to
the bottom of a sieve into the next finer sieve. Weigh and record the mass of the material retained on
the 2.36-milimeter sieve and leave this material (do not discard) on the scale or balance. Fabric balls
must remain on the scale or balance and be placed together on the side to prevent them from being
covered or disturbed when the material from finer sieves is placed onto the scale or balance. The
material retained on the 2.00-milimeter sieve must be added to the scale or balance. Weigh and
record that mass as the accumulative mass retained on the 2.00-milimeter sieve. Continue weighing
and recording the accumulated masses retained on the remaining sieves until the accumulated mass
retained in the pan has been determined. Before discarding the crumb rubber modifier sample,
separately weigh and record the total mass of fabric balls in the sample.

Determine the mass of material passing the 75-micrometer sieve by subtracting the accumulated
mass retained on the 75-micrometer sieve from the accumulated mass retained in the pan. If the
material passing the 75-micrometer sieve has a mass of 5 g or less, cross out the recorded number
for the accumulated mass retained in the pan and copy the number recorded for the accumulated
mass retained on the 75-micrometer sieve and record that number, next to the crossed out number,
as the accumulated mass retained in the pan. If the material passing the 75-micrometer sieve has a
mass greater than 5 g, cross out the recorded number for the accumulated mass retained in the pan,
subtract 5 g from that number and record the difference next to the crossed out number. The
adjustment to the accumulated mass retained in the pan accounts for the 5 g of talc added to the
sample. For calculation purposes, the adjusted total sample mass is the same as the adjusted
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accumulated mass retained in the pan. Determine the percent passing based on the adjusted total
sample mass and record to the nearest 0.1 percent.

37-2.05B(2)(e) Asphalt Rubber Binder
Asphalt rubber binder must be a combination of:

1. Asphalt binder
2. Asphalt modifier
3. Crumb rubber modifier

Asphalt rubber binder blending equipment must be authorized under the Department's material plant
quality program.

The blending equipment must allow the determination of weight percentages of each asphalt rubber
binder ingredient.

Asphalt rubber binder must be 79 + 1 percent by weight asphalt binder and 21 + 1 percent by weight of
crumb rubber modifier. The minimum percentage of crumb rubber modifier must be 20.0 percent and
lower values may not be rounded up.

Crumb rubber modifier must be 76 + 2 percent by weight scrap tire crumb rubber and 24 + 2 percent by
weight high natural rubber.

Asphalt modifier and asphalt binder must be blended at the production site. Asphalt modifier must be from
2.5 10 6.0 percent by weight of the asphalt binder in the asphalt rubber binder. The asphalt rubber binder
supplier determines the exact percentage.

If blended, the asphalt binder must be from 375 to 440 degrees F when asphalt modifier is added and the
mixture must circulate for at least 20 minutes. Asphalt binder, asphalt modifier, and crumb rubber modifier
may be proportioned and combined simultaneously.

The blend of asphalt binder and asphalt modifier must be combined with crumb rubber modifier at the
asphalt rubber binder production site. The asphalt binder and asphalt modifier blend must be from 375 to
440 degrees F when crumb rubber modifier is added. Combined ingredients must be allowed to react at
least 45 minutes at temperatures from 375 to 425 degrees F except the temperature must be at least 10
degrees F below the flash point of the asphalt rubber binder.

After reacting, the asphalt rubber binder must have the values for the quality characteristics shown in the
following table:

Asphalt Rubber Binder

Quality characteristic Test method Requirement

Min Max

Cone penetration @ 25 °C, 1/10 ASTM D 217 25 60

mm

Resilience @ 25 °C, percent ASTM D 5329 18 50

rebound

Field softening point, °C ASTM D 36 55 88

Viscosity @190 °C, Pa * s (x10°) ASTM D 7741 1500 2500

Maintain asphalt rubber binder at a temperature from 375 to 415 degrees F.

Stop heating unused asphalt rubber binder 4 hours after the 45-minute reaction period. Reheating asphalt
rubber binder that cools below 375 degrees F is a reheat cycle. Do not exceed 2 reheat cycles. If
reheating, asphalt rubber binder must be from 375 to 415 degrees F before use.

During reheating, you may add scrap tire crumb rubber. Scrap tire crumb rubber must not exceed 10
percent by weight of the asphalt rubber binder. Allow added scrap tire crumb rubber to react for at least
45 minutes. Reheated asphalt rubber binder must comply with the specifications for asphalt rubber
binder.
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37-2.05B(2)(f) Screenings

Before precoating with asphalt binder and when tested under California Test 202, screenings for asphalt
rubber seal coat must have the gradation shown in the following table:

Asphalt Rubber Seal Coat Screenings Gradation

Percentage passing by weight
Sieve sizes Coarse Medium Fine
1/2" max 1/2" max 3/8" max
3/4" 100 100 100
1/2" 75-90 85-90 95-100
3/8" 0-20 0-30 70-85
No. 4 02 0-5 0-15
No. 8 -- -- 0-5
No. 200 0-1 0-1 0-1

Screenings must have the values for the properties shown in the following table:

Seal Coat Screenings

Properties Test method Value
Cleanness value, min Callifornia Test 80
227
Durability, min California Test 52
229

37-2.05B(3) Construction
37-2.05B(3)(a) General
Reserved

37-2.05B(3)(b) Equipment
Self-propelled distributor truck for applying asphalt rubber binder must have the following features:

Heating unit

Internal mixing unit

Pumps that spray asphalt rubber binder within 0.05 gal/sq yd of the specified rate

Fully circulating spray bar that applies asphalt rubber binder uniformly

Tachometer

Pressure gages

Volume measuring devices

Thermometer

Observation platform on the rear of the truck for an observer on the platform to see the nozzles and
unplug them if needed

CONOOAWN =

37-2.05B(3)(c) Precoating Screenings
For asphalt rubber seal coat, do not recombine fine materials collected in dust control systems except
cyclone collectors or knock-out boxes with any other aggregate used in the production of screenings.

For asphalt rubber seal coat, screenings must be preheated from 260 to 325 degrees F. Coat with any of
the asphalts specified in the table titled "Performance Graded Asphalt Binder" in section 92. Coat at a
central mixing plant. The asphalt must be from 0.5 to 1.0 percent by weight of dry screenings. The
Engineer determines the exact rate.

Plant must be authorized under the Department's material plant quality program.
Do not stockpile preheated or precoated screenings.

37-2.05B(3)(d) Asphalt Rubber Binder Application

Apply asphalt rubber binder immediately after the reaction period. At the time of application, the
temperature of asphalt rubber binder must be from 385 to 415 degrees F.
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Apply asphalt rubber binder at a rate from 0.55 to 0.65 gal/sq yd. The Engineer determines the exact rate.

Apply asphalt rubber binder when the atmospheric temperature is from 60 to 105 degrees F and the
pavement surface temperature is at least 55 degrees F.

Do not apply asphalt rubber binder unless there are sufficient screenings available to cover the asphalt
rubber binder within 2 minutes. Intersections, turn lanes, gore points, and irregular areas must be covered
within 15 minutes.

Do not apply asphalt rubber binder when weather or road conditions are unsuitable, including high wind
or when the pavement is damp. In windy conditions you may adjust the distributor bar height and
distribution speed, and use shielding equipment, if the Engineer authorizes your request.

37-2.05B(3)(e) Screenings Application

During transit, cover precoated screenings for asphalt rubber seal coat with tarpaulins if the ambient air
temperature is below 65 degrees F or the haul time exceeds 30 minutes.

At the time of application, screenings for asphalt rubber seal coat must be from 225 to 325 degrees F.

Spread screenings at a rate from 28 to 40 Ib/sq yd. The exact rate is determined by the Engineer. Spread
to within 10 percent of the determined rate.

37-2.05B(3)(f) Rolling and Sweeping

Perform initial rolling within 90 seconds of spreading screenings. Do not spread screenings more than
200 feet ahead of the initial rolling.

For final rolling, you may request use of a steel-wheeled roller weighing from 8 to 10 tons, static mode
only.

Perform a final sweeping before Contract acceptance. The final sweeping must not dislodge screenings.
Dispose of swept screenings at least 150 feet from any waterway.

37-2.05B(4) Payment

Screenings for asphalt rubber seal coat are measured by coated weight after they are preheated and
precoated with asphalt binder. The weight of screenings must be the coated weight.

If recorded batch weights are printed automatically, the bid item for screenings for asphalt-rubber seal
coat are measured using the printed batch weights, provided:

1. Total aggregate weight for screenings per batch is printed

2. Total asphalt binder weight per batch is printed

3. Each truckload's zero tolerance weight is printed before weighing the first batch and after weighing
the last batch

4. Time, date, mix number, load number and truck identification are correlated with a load slip

5. A copy of the recorded batch weights is certified by a licensed weighmaster and submitted to the
Engineer

Screenings for asphalt rubber seal coat is paid for as precoated screenings.
Asphalt-rubber binder is measured under the specifications for asphalts.
If test results for gradation tests do not comply with the specifications, deductions are taken.

Each gradation test for scrap tire crumb rubber represents 10,000 Ibs or the amount used in that day's
production, whichever is less.

Each gradation test for high natural rubber represents 3,400 Ibs or the amount used in that day's
production, whichever is less.

For each gradation test, the following pay deductions will be taken from the asphalt rubber bid item:
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Gradation Test

Material Test result ® Deduction
Scrap tire crumb Operating range < TR < $250
rubber Contract compliance
Scrap tire crumb TR > Contract $1,100
rubber compliance
High natural crumb Operating range < TR < $250
rubber Contract compliance
High natural crumb TR > Contract $600
rubber compliance

®Test Result = TR

37-2.05C Modified Asphalt Binder Seal Coat
Reserved

37-2.06-37-2.10 RESERVED

Add to section 37-3.01D(1):

01-18-13
Micro-surfacing spreader operators must attend the prepaving conference.
AAAAAANAANAANAANAAAANAAAAAANAANAAAANAAANANAANANANAANAAN
39 HOT MIX ASPHALT
11-15-13
Add to section 39-1.01B:

02-22-13

processed RAP: RAP that has been fractionated.

substitution rate: Amount of RAP aggregate substituted for virgin aggregate in percent.

binder replacement: Amount of RAP binder in OBC in percent.

surface course: Upper 0.2 feet of HMA exclusive of OGFC.

Add to the end of the paragraph in section 39-1.02A:

10-19-12

as shown

Replace "less than 10 percent” in note "b" in the table in the 5th paragraph of section 39-1.02E
with:

01-20-12
10 percent or less

Replace the paragraphs in section 39-1.02F with:

02-22-13
39-1.02F(1) General

You may produce HMA Type A or B using RAP. HMA produced using RAP must comply with the
specifications for HMA, except aggregate quality specifications do not apply to RAP. You may substitute
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RAP at a substitution rate not exceeding 25 percent of the aggregate blend. Do not use RAP in OGFC
and RHMA-G.

Assign the substitution rate of RAP aggregate for virgin aggregate with the JMF submittal. The JMF must
include the percent of RAP used.

Provide enough space for meeting RAP handling requirements at your facility. Provide a clean, graded,
well-drained area for stockpiles. Prevent material contamination and segregation.

If RAP is from multiple sources, blend the RAP thoroughly and completely. RAP stockpiles must be
homogeneous.

Isolate the processed RAP stockpiles from other materials. Store processed RAP in conical or
longitudinal stockpiles. Processed RAP must not be agglomerated or be allowed to congeal in large
stockpiles.

AASHTO T 324 (Modified) is AASHTO T 324, "Hamburg Wheel-Track Testing of Compacted Hot Mix
Asphalt (HMA)," with the following parameters:

07-19-13
Target air voids must equal 7 + 1 percent
Specimen height must be 60 mm = 1mm
Number of test specimens must be 4
Test specimen must be a 150mm gyratory compacted specimen
Test temperature must be set at:
5.1. 122 + 2 degrees F for PG 58
5.2. 131 £ 2 degrees F for PG 64
5.3. 140 = 2 degrees F for PG 70 and above
6. Measurements for impression must be taken at every 100 passes
7. Inflection point defined as the number of wheel passes at the intersection of the creep slope and the
stripping slope
8. Testing shut off must be set at 25,000 passes

oD~

02-22-13
39-1.02F(2) Substitution Rate of 15 Percent or Less
For a RAP substitution rate of 15 percent or less, you may stockpile RAP during the entire project.
39-1.02F(3) Substitution Rate Greater than 15 Percent

07-19-13

For a RAP substitution rate greater than 15 percent, fractionate RAP into 2 sizes, a coarse fraction RAP
retained on 3/8-inch screen and a fine fraction RAP passing 3/8-inch screen.

Sample and test processed RAP at a minimum frequency of 1 sample per 1000 tons with a minimum of 6
samples for each processed RAP stockpile. If a processed RAP stockpile is augmented, sample and test
processed RAP quality characteristics at a minimum frequency of 1 sample per 500 tons of augmented
RAP.

When tested under California Test 202 with a total mechanical shaking time of 10 minutes £15 seconds,
the processed RAP must meet the grading requirements shown in the following table:

Processed RAP Gradation
(Percentage Passing)

Sieve sizes TV limits Allowable tolerance
1/2" 100 --
3/8" 97 TV +3

02-22-13
The processed RAP asphalt binder content must be within £ 2.0 percent of the average processed RAP
stockpile asphalt binder content when tested under ASTM D 2172, Method B. If a new processed RAP
stockpile is required, the average binder content of the new processed RAP stockpile must be within £ 2.0
percent of the average binder content of the original processed RAP stockpile.
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The maximum specific gravity for processed RAP must be within £ 0.06 when tested under California Test
309 of the average maximum specific gravity reported on page 4 of your Contractor Hot Mix Asphalt
Design Data form.

Replace items 7 and 8 in the 5th paragraph of section 39-1.03A with:

02-22-13
Substitution rate by more than 5 percent if your assigned RAP substitution rate is 15 percent or less
Substitution rate by more than 3 percent if your assigned RAP substitution rate is greater than 15
percent
9. Average binder content by more than 2 percent from the average binder content of the original
processed RAP stockpile used in the mix design
Maximum specific gravity of processed RAP by more than +0.060 from the average maximum
specific gravity of processed RAP reported on page 4 of your Contractor Hot Mix Asphalt Design Data
form
Any material in the JMF

© N

10.

11.

Replace the 1st paragraph of section 39-1.03B with:

02-22-13
Perform a mix design that produces HMA with the values for the quality characteristics shown in the
following table:

HMA Mix Design Requirements

Quality characteristic Test HMA type
method A B RHMA-G
Air void content (%) California 4.0 4.0 Section 39-1.03B
Test 367
Voids in mineral aggregate (% min.) | California
No. 4 grading Test 367 17.0 17.0 --
3/8" grading 15.0 15.0 --
1/2" grading 14.0 14.0 18.0-23.0
3/4" grading 13.0 13.0 18.0—23.0
Voids filled with asphalt (%) California Note a
No. 4 grading Test 367 | 65.0-75.0 | 65.0-75.0
3/8" grading 65.0-75.0 | 65.0-75.0
1/2" grading 65.0-75.0 | 65.0-75.0
3/4" grading 65.0-75.0 | 65.0-75.0
Dust proportion California Note a
No. 4 and 3/8" gradings Test 367 0.6-1.2 0.6-1.2
1/2" and 3/4" gradings 0.6-1.2 0.6-1.2
Stabilometer value (min.) California
No. 4 and 3/8" gradings Test 366 30 30 -
1/2" and 3/4" gradings 37 35 23

For RAP substitution rate greater than 15 percent, the mix design must comply with the additional quality

 Report this value in the JMF submittal.

characteristics shown in the following table:
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Additional HMA Mix Design Requirements
for RAP Substitution Rate Greater Than 15 Percent

Quality characteristic Test method HMA type
A B RHMA-G
Hamburg wheel track AASHTO
(minimum number of passes at 0.5 T 324
inch average rut depth) (Modified)?
PG-58 10,000 10,000 --
PG-64 15,000 15,000
PG-70 20,000 20,000
PG-76 or higher 25,000 25,000
Hamburg wheel track AASHTO
(inflection point minimum number of T 324
passes) (Modified)?
PG-58 10,000 10,000 --
PG-64 10,000 10,000
PG-70 12,500 12,500
PG-76 or higher 15000 15000
Moisture susceptibility California 120 120 __
(minimum dry strength, psi) Test 371°
Moisture susceptibility California 20 20 __
(tensile strength ration, %) Test 371°

“Test plant produced HMA.

For HMA with RAP, the maximum binder replacement must be 25.0 percent of OBC for surface course
and 40.0 percent of OBC for lower courses.

For HMA with a binder replacement less than or equal to 25 percent of OBC, you may request that the
PG asphalt binder grade with upper and lower temperature classifications be reduced by 6 degrees C
from the specified grade.

For HMA with a binder replacement greater than 25 percent but less than or equal to 40 percent of OBC,
you must use a PG asphalt binder grade with upper and lower temperature classifications reduced by 6
degrees C from the specified grade.

Replace item 4 in the list in the 1st paragraph of section 39-1.03C with:

01-20-12
4. JMF renewal on a Caltrans Job Mix Formula Renewal form, if applicable

Add to the end of section 39-1.03C:

02-22-13
For RAP substitution rate greater than 15 percent, submit with the JMF submittal:

1. California Test 371 tensile strength ratio and minimum dry strength test results
2. AASHTO T 324 (Modified) test results

For RAP substitution rate greater than 15 percent, submit California Test 371 and AASHTO T 324
(Modified) test results to the Engineer and to:

Moisture_Tests@dot.ca.gov
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Replace the 2nd paragraph of section 39-1.03E with:
04-20-12
Use the OBC specified on your Contractor Hot Mix Asphalt Design Data form. No adjustments to asphalt
binder content are allowed. Based on your testing and production experience, you may submit an
adjusted aggregate gradation TV on a Contractor Job Mix Formula Proposal form before verification
testing. Aggregate gradation TV must be within the TV limits specified in the aggregate gradation tables.

Add between the 3rd and 4th paragraphs of section 39-1.03E:

04-20-12
Asphalt binder set point for HMA must be the OBC specified on your Contractor Hot Mix Asphalt Design
Data form. When RAP is used, asphalt binder set point for HMA must be:

BCogc R BCrap

- Rrar

(1_ BCosc ) (1_ BCrap )
100 100
Asphalt Binder Set Point = 5C
100 + OBC
( _ BCoge
100

Where:

BCogc = optimum asphalt binder content, percent based on total weight of mix
Rrap = RAP ratio by weight of aggregate

BCrap = asphalt binder content of RAP, percent based on total weight of RAP mix

Replace item 4 in the list in the 8th paragraph of section 39-1.03E with:

04-20-12
4. HMA quality specified in the table titled "HMA Mix Design Requirements" except:
4.1. Air void content, design value £2.0 percent
4.2. Voids filled with asphalt, report only
4.3. Dust proportion, report only
Replace the 12th paragraph of section 39-1.03E with:
04-20-12

If tests on plant-produced samples do not verify the JMF, the Engineer notifies you and you must submit
a new JMF or submit an adjusted JMF based on your testing. JMF adjustments may include a change in
aggregate gradation TV within the TV limits specified in the aggregate gradation tables.

Replace the 14th paragraph of section 39-1.03E with:

01-20-12
A verified JMF is valid for 12 months.

Replace the last sentence in the 15th paragraph of section 39-1.03E with:

01-20-12
This deduction does not apply to verifications initiated by the Engineer or JMF renewal.
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Replace the 16th paragraph of section 39-1.03E with:

02-22-13
Except for RAP substitution rate greater than 15 percent, for any HMA produced under the QC/QA
process the Department does not use California Test 371 test results for verification.
Add between the 1st and 2nd paragraphs of section 39-1.03F:
04-20-12

Target asphalt binder content on your Contractor Job Mix Formula Proposal form and the OBC specified
on your Contractor Hot Mix Asphalt Design Data form must be the same.

01-20-12
Delete the 4th paragraph of section 39-1.03F.

Replace items 3 and 5 in the list in the 6th paragraph of section 39-1.03F with:
01-20-12
3. Engineer verifies each proposed JMF renewal within 20 days of receiving verification samples.
5. For each HMA type and aggregate gradation specified, the Engineer verifies at the Department's
expense 1 proposed JMF renewal within a 12-month period.

Add between the 6th and 7th paragraphs of section 39-1.03F:
01-20-12
The most recent aggregate quality test results within the past 12 months may be used for verification of
JMF renewal or the Engineer may perform aggregate quality tests for verification of JMF renewal.

Replace section 39-1.03G with:

04-20-12
39-1.03G Job Mix Formula Modification

For an accepted JMF, you may change asphalt binder source one time during production.

Submit your modified JMF request a minimum of 3 business days before production. Each modified JMF
submittal must consist of:

1. Proposed modified JMF on Contractor Job Mix Formula Proposal form

2. Mix design records on Contractor Hot Mix Asphalt Design Data form for the accepted JMF to be
modified

3. JMF verification on Hot Mix Asphalt Verification form for the accepted JMF to be modified

4. Quality characteristics test results for the modified JMF as specified in section 39-1.03B. Perform
tests at the mix design OBC as shown on the Contractor Asphalt Mix Design Data form

5. If required, California Test 371 test results for the modified JMF.

With an accepted modified JMF submittal, the Engineer verifies each modified JMF within 5 business
days of receiving all verification samples. If California Test 371 is required, the Engineer tests for
California Test 371 within 10 days of receiving verification samples.

The Engineer verifies the modified JMF after the modified JMF HMA is placed on the project and
verification samples are taken within the first 750 tons following sampling requirements in section 39-
1.03E, "Job Mix Formula Verification." The Engineer tests verification samples for compliance with:

Stability as shown in the table titled "HMA Mix Design Requirements"

Air void content at design value £2.0 percent

Voids in mineral aggregate as shown in the table titled "HMA Mix Design Requirements”
Voids filled with asphalt, report only

rpObO~
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5. Dust proportion, report only

If the modified JMF is verified, the Engineer revises your Hot Mix Asphalt Verification form to include the
new asphalt binder source. Your revised form will have the same expiration date as the original form.

If a modified JMF is not verified, stop production and any HMA placed using the modified JMF is rejected.

The Engineer deducts $2,000 from payments for each modified JMF verification. The Engineer deducts
an additional $2,000 for each modified JMF verification that requires California Test 371.

Add to section 39-1.03:

01-20-12
39-1.03H Job Mix Formula Acceptance
You may start HMA production if:
1. The Engineer's review of the JMF shows compliance with the specifications.
2. The Department has verified the JMF within 12 months before HMA production.
3. The Engineer accepts the verified JMF.
Replace "3 days" in the 1st paragraph of section 39-1.04A with:
01-20-12
3 business days
Replace the 2nd sentence in the 2nd paragraph of section 39-1.04A with:
01-20-12
During production, take samples under California Test 125. You may sample HMA from:
Replace "batch" in the 2nd sentence in the 2nd paragraph of section 39-1.04C with:
07-19-13

lot. Each asphalt binder lot consist of 1 or multiple batches of combined asphalt binder, asphalt modifier,
and CRM proportioned under section 39-1.02D.

Replace the 2nd paragraph of section 39-1.04E with:
02-22-13
For RAP substitution rate of 15 percent or less, sample RAP once daily.
For RAP substitution rate of greater than 15percent, sample processed RAP twice daily.

Perform QC testing for processed RAP aggregate gradation under California Test 367, appendix B, and
submit the results with the combined aggregate gradation.

Replace "5 days" in the 1st paragraph of section 39-1.06 with:

01-20-12
5 business days

Replace the 3rd paragraph of section 39-1.08A with:

04-20-12
During production, you may adjust hot or cold feed proportion controls for virgin aggregate and RAP.
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Add to section 39-1.08A:
04-20-12
During production, asphalt binder set point for HMA Type A, HMA Type B, HMA Type C, and RHMA-G
must be the OBC shown in Contractor Hot Mix Asphalt Design Data form. For OGFC, asphalt binder set
point must be the OBC shown on Caltrans Hot Mix Asphalt Verification form. If RAP is used, asphalt
binder set point for HMA must be calculated as specified in section 39-1.03E.

07-19-13
For RAP substitution rate of 15 percent or less, you may adjust the RAP by -5 percent.

For RAP substitution greater than 15, you may adjust the RAP by -3 percent.

04-20-12
You must request adjustments to the plant asphalt binder set point based on new RAP stockpiles average
asphalt binder content. Do not adjust the HMA plant asphalt binder set point until authorized.

Replace the 3rd paragraph of section 39-1.08B with:

09-16-11
Asphalt rubber binder must be from 375 to 425 degrees F when mixed with aggregate.

Add to the beginning of section 39-1.08C:

07-19-13
Asphalt rubber binder blending plants must have current qualification under the Department’s Material
Plant Quality Program.

Replace section 39-1.11 with:

01-18-13
39-1.11 CONSTRUCTION

39-1.11A General
Do not place HMA on wet pavement or a frozen surface.

You may deposit HMA in a windrow and load it in the paver if:

1. Paver is equipped with a hopper that automatically feeds the screed

2. Loading equipment can pick up the windrowed material and deposit it in the paver hopper without
damaging base material

3. Activities for deposit, pickup, loading, and paving are continuous

4. HMA temperature in the windrow does not fall below 260 degrees F

You may place HMA in 1 or more layers on areas less than 5 feet wide and outside the traveled way,
including shoulders. You may use mechanical equipment other than a paver for these areas. The
equipment must produce uniform smoothness and texture.

HMA handled, spread, or windrowed must not stain the finished surface of any improvement, including
pavement.

Do not use petroleum products such as kerosene or diesel fuel to release HMA from trucks, spreaders, or
compactors.

HMA must be free of:

1. Segregation
2. Coarse or fine aggregate pockets
3. Hardened lumps

Contract No. 12-0F96C4
135 of 280



39-1.11B Longitudinal Joints
39-1.11B(1) General

Longitudinal joints in the top layer must match specified lane edges. Alternate the longitudinal joint offsets
in the lower layers at least 0.5 foot from each side of the specified lane edges. You may request other
longitudinal joint placement patterns.

A vertical longitudinal joint of more than 0.15 ft is not allowed at any time between adjacent lanes open to
traffic.

For HMA thickness of 0.15 ft or less, the distance between the ends of the adjacent surfaced lanes at the
end of each day's work must not be greater than can be completed in the following day of normal paving.

For HMA thickness greater than 0.15 ft, you must place HMA on adjacent traveled way lanes so that at
the end of each work shift the distance between the ends of HMA layers on adjacent lanes is from 5 to 10
feet. Place additional HMA along the transverse edge at each lane's end and along the exposed
longitudinal edges between adjacent lanes. Hand rake and compact the additional HMA to form
temporary conforms. You may place Kraft paper or another authorized bond breaker under the conform
tapers to facilitate the taper removal when paving operations resume.

39-1.11B(2) Tapered Notched Wedge

For divided highways with an HMA lift thickness greater than 0.15 foot, you may construct a 1-foot wide
tapered notched wedge joint as a longitudinal joint between adjacent lanes open to traffic. A vertical notch
of 0.75 inch maximum must be placed at the top and bottom of the tapered wedge.

The tapered notched wedge must retain its shape while exposed to traffic. Pave the adjacent lane within
1 day.

Construct the tapered portion of the tapered notched wedge with an authorized strike-off device. The
strike-off device must provide a uniform slope and must not restrict the main screed of the paver.

You may use a device attached to the screed to construct longitudinal joints that will form a tapered
notched wedge in a single pass. The tapered notched wedge must be compacted to a minimum of 91
percent compaction.

Perform QC testing on the completed tapered notch wedge joint as follows:

1. Perform field compaction tests at the rate of 1 test for each 750-foot section along the joint. Select
random locations for testing within each 750-foot section.

2. Perform field compaction tests at the centerline of the joint, 6 inches from the upper vertical notch,
after the adjacent lane is placed and before opening the pavement to traffic.

3. Determine maximum density test results.

4. Determine percent compaction of the longitudinal joint as the ratio of the average of the field
compaction values and the maximum density test results.

For HMA under QC/QA construction process, the additional quality control compaction results associated
with the tapered notch wedge will not be included in the computation of any quality factor and process
control.

For acceptance of the completed tapered notch wedge joint, take two 4- or 6-inch diameter cores 6
inches from the upper vertical notch of the completed longitudinal joint for every 3,000 feet at locations
designated by the Engineer. Take cores after the adjacent lane is placed and before opening the
pavement to traffic. Cores must be taken in the presence of the Engineer and must be marked to identify
the test sites. Submit the cores. One core will be used for determination of the field density and 1 core will
be used for dispute resolution. The Engineer determines:

1. Field compaction by measuring the bulk specific gravity of the cores under California Test 308,
Method A

2. Percent compaction as the ratio of the average of the bulk specific gravity of the core for each day's
production to the maximum density test value
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For HMA under QC/QA construction process, the additional quality assurance testing by the Engineer to
determine field compaction associated with the tapered notch wedge will not be included in the Engineer's
verification testing and in the computation of any quality factor and process control.

Determine percent compaction values each day the joint is completed and submit values within 24 hours
of testing. If the percent compaction of 1 day's production is less than 91 percent, that day’s notched
wedge joint is rejected. Discontinue placement of the tapered notched wedge and notify the Engineer of
changes you will make to your construction process in order to meet the specifications.

For HMA under QC/QA construction process, quantities of HMA placed in the completed longitudinal joint
will have a quality factor QFqcs of 1.0.

39-1.11C Widening Existing Pavement

If widening existing pavement, construct new pavement structure to match the elevation of the existing
pavement's edge before placing HMA over the existing pavement.

39-1.11D Shoulders, Medians, and Other Road Connections
Until the adjoining through lane's top layer has been paved, do not pave the top layer of:

Shoulders

Tapers

Transitions

Road connections
Driveways

Curve widenings
Chain control lanes
Turnouts

Turn pockets

CoNoOOA~WN -

If the number of lanes changes, pave each through lane's top layer before paving a tapering lane's top
layer. Simultaneous to paving a through lane's top layer, you may pave an adjoining area's top layer,
including shoulders. Do not operate spreading equipment on any area's top layer until completing final
compaction.

39-1.11E Leveling

If leveling with HMA is specified, fill and level irregularities and ruts with HMA before spreading HMA over
the base, existing surfaces, or bridge decks. You may use mechanical equipment other than a paver for
these areas. The equipment must produce uniform smoothness and texture. HMA used to change an
existing surface's cross slope or profile is not paid for as HMA (leveling).

If placing HMA against the edge of existing pavement, sawcut or grind the pavement straight and vertical
along the joint and remove extraneous material.

39-1.11F Compaction

Rolling must leave the completed surface compacted and smooth without tearing, cracking, or shoving.
Complete finish rolling activities before the pavement surface temperature is:

1. Below 150 degrees F for HMA with unmodified binder
2. Below 140 degrees F for HMA with modified binder
3. Below 200 degrees F for RHMA-G

If a vibratory roller is used as a finish roller, turn the vibrator off.
Do not use a pneumatic-tired roller to compact RHMA-G.

For Standard and QC/QA construction processes, if 3/4-inch aggregate grading is specified, you may use
a 1/2-inch aggregate grading if the specified total paved thickness is at least 0.15 foot and less than 0.20
foot thick.

Spread and compact HMA under sections 39-3.03 and 39-3.04 if any of the following applies:
1. Specified paved thickness is less than 0.15 foot.
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2. Specified paved thickness is less than 0.20 foot and 3/4-inch aggregate grading is specified and
used.
3. You spread and compact at:
3.1.  Asphalt concrete surfacing replacement areas
3.2. Leveling courses
3.3. Areas for which the Engineer determines conventional compaction and compaction
measurement methods are impeded

Do not open new HMA pavement to public traffic until its mid-depth temperature is below 160 degrees F.

If you request and if authorized, you may cool HMA Type A and Type B with water when rolling activities
are complete. Apply water under section 17-3.

Spread sand at a rate from 1 to 2 Ib/sq yd on new RHMA-G, RHMA-O, and RHMA-O-HB pavement when
finish rolling is complete. Sand must be free of clay or organic matter. Sand must comply with section 90-
1.02C(4)(c). Keep traffic off the pavement until spreading sand is complete.

Replace the 5th and 6th paragraphs of section 39-1.12C with:

07-20-12
On tangents and horizontal curves with a centerline radius of curvature 2,000 feet or more, the Ply must
be at most 2.5 inches per 0.1-mile section.

On horizontal curves with a centerline radius of curvature between 1,000 feet and 2,000 feet including
pavement within the superelevation transitions, the Pl, must be at most 5 inches per 0.1-mile section.

Add to section 39-1.12:

01-20-12
39-1.12E Reserved

Add to section 39-1.14:

01-20-12
Prepare the area to receive HMA for miscellaneous areas and dikes, including any excavation and backfill
as needed.

Replace "6.8" in item 3 in the list in the 4th paragraph of section 39-1.14 with:

04-20-12
6.4
Replace "6.0" in item 3 in the list in the 4th paragraph of section 39-1.14 with:
04-20-12
5.7
Replace "6.8" in the 1st paragraph of section 39-1.15B with:
04-20-12
6.4
Replace "6.0" in the 1st paragraph of section 39-1.15B with:
04-20-12
5.7
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Replace the 1st paragraph of section 39-2.02B with:

02-22-13
Perform sampling and testing at the specified frequency for the quality characteristics shown in the
following table:

Contract No. 12-0F96C4
139 of 280



Minimum Quality Control—Standard Construction Process

Quality Test Minimum HMA type
characteristic method sampling
and testing A B RHMA-G OGFC
frequency
Aggregate California | 1 per 750 JMF £ JMF £ JMF £ JMF £
gradation® Test202 | tonsand | Tolerance® | Tolerance” | Tolerance” | Tolerance”
Sand equivalent California any 47 42 47 -
(min)° Test 217 | remaining
Asphalt binder California | partatthe | JMF+0.40 | JMF+0.40 | JMF £0.40 | JMF +0.40
content (%) Test 379 | end of the
or 382 project
HMA moisture California | 1 per 2,500 1.0 1.0 1.0 1.0
content (%, max) Test 226 tons but
or 370 not less
than 1 per
paving day
Field compaction QC plan 2 per 91-97 91-97 91-97 -
(% max. business
theoretical day (min.)
density)*®
Stabilometer California | 1 per 4,000
value (min)° Test 366 tons or 2
No. 4 and 3/8" per 5 30 30 - -
gradings business
1/2" and 3/4" days, 37 35 23 -
gradings whichever
Air void content California | is greater 4+2 4+2 TV+2 -
(%)% Test 367
Aggregate California
moisture content Test 226
at continuous or 370
mixing plants and 2 per day
RAP moisture during - - - -
content at production
continuous mixing
plants and batch
mixing plants®
Percent of California
crushed particles Test 205
coarse aggregate
(%, min)
One fractured 90 25 - 90
face
Two fractured 75 - 90 75
faces As
Fine aggregate designated
(%, min) in the QC
(Passing no. plan. At
4 sieve and least once
retained on per project
no. 8 sieve.)
One fractured 70 20 70 90
face
Los Angeles California
Rattler (%, max) Test 211
Loss at 100 12 -- 12 12
rev.
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Loss at 500 45 50 40 40
rev.
Flat and California Report only | Report only | Report only | Report only
elongated Test 235
particles (%, max
by weight @ 5:1)
Fine aggregate California 45 45 45 -
angularity (%, Test 234
min)h
Voids filled with California
asphalt (%)' Test 367
No. 4 grading 65.0-75.0 | 65.0-75.0 Report onl _
3/8" grading 65.0-75.0 | 65.0-75.0 P y
1/2" grading 65.0-75.0 | 65.0-75.0
3/4" grading 65.0-75.0 | 65.0-75.0
Voids in mineral California
aggregate (% Test 367
min)'
No. 4 grading 17.0 17.0 -- -
3/8" grading 15.0 15.0 --
1/2" grading 14.0 14.0 18.0—23.0
3/4" grading 13.0 13.0 18.0—23.0
Dust proportion' California
No. 4 and 3/8" | Test 367 0.6-1.2 0.6-1.2
gradings Report only -
1/2" and 3/4" 0.6-1.2 0.6-1.2
gradings
Hamburg wheel AASHTO
track T 324 1 per
(minimum number | (Modified) 10,000
of passes at 0.5 tons or 1
inch average rut per project __ _
depth)’ whichever
PG-58 is more 10,000 10,000
PG-64 15,000 15,000
PG-70 20,000 20,000
PG-76 or higher 25,000 25,000
Hamburg wheel AASHTO
track T 324 1 per
(inflection point (Modified) 10,000
minimum number tons or 1
of passes)’ per project -- -
PG-58 whichever 10,000 10,000
PG-64 is more 10,000 10,000
PG-70 12,500 12,500
PG-76 or higher 15000 15000
Moisture California For RAP
susceptibility Test 371 215%
(minimum dry 1 per
strength, psi)’ 10,000 120 120 3 3
tons or 1
per project
whichever
is greater
Moisture California For RAP
susceptibility Test 371 215%
(tensile strength 1 per 70 70 -- -
ration, %)’ 10,000
tons or 1
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per project
whichever
is greater
Smoothness Section 12-foot 12-foot 12-foot 12-foot
39-1.12 straight- straight- straight- straight-
-- edge, must | edge, must | edge, must | edge, must
grind, and grind, and grind, and grind, and
Ply Plg Plg Plg
Asphalt rubber Section Section
binder viscosity @ | 39-1.02D 39-1.04C _ __ 1,500— 1,500
375 °F, 4,000 4,000
centipoises
Asphalt modifier Section Section __ _ Section Section
39-1.02D 39-1.04C 39-1.02D 39-1.02D
CRM Section Section - - Section Section
39-1.02D 39-1.04C 39-1.02D 39-1.02D

4 Determine combined aggregate gradation containing RAP under California Test 367.

® The tolerances must comply with the allowable tolerances in section 39-1.02E.

° Report the average of 3 tests from a single split sample.

¢ Determine field compaction for any of the following conditions:
1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness

is at least 0.15 foot.

2. 3/4-inch aggregate grading is used and the specified total paved thickness is at least 0.20

foot.

¢ To determine field compaction use:
1. In-place density measurements using the method specified in your QC plan.
2. California Test 309 to determine the maximum theoretical density at the frequency specified in

California Test 375, Part 5C.

" Determine the bulk specific gravity of each lab-compacted briquette under California Test 308,
Method A, and theoretical maximum specific gravity under California Test 309.
9 For adjusting the plant controller at the HMA plant.
"The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand
by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or

gravel.
'Report only.

! Applies to RAP substitution rate greater than 15 percent.
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Replace the 1st paragraph of section 39-2.03A with:

02-22-13

The Department samples for acceptance testing and tests for the quality characteristics shown in the

following table:

HMA Acceptance—Standard Construction Process

Quality characteristic Test HMA type
method A B RHMA-G OGFC
Aggregate gradation ® California JMF £ JMF + JMF + JMF £
Sieve | 3/4" | 1/2" | 3/8" Test 202 | tolerance® | tolerance® | tolerance® | tolerance®
1/2" X°
3/8" X
No. 4 X
No. 8 X X X
No. X X X
200
Sand equivalent (min) California 47 42 47 -
Test 217
Asphalt binder content (%) California | JMF+0.40 | JMF+0.40 | JMF +0.40 | JMF +0.40
Test 379
or 382
HMA moisture content California 1.0 1.0 1.0 1.0
(%, max) Test 226
or 370
Field compaction (% max. California 91-97 91-97 91-97 --
theoretical density) Test 375
Stabilometer value (min)® California
No. 4 and 3/8" gradings Test 366 30 30 -- --
1/2" and 3/4" gradings 37 35 23 --
Air void content (%) 9 California 4+2 4+2 TV+2 -
Test 367
Percent of crushed particles California
Coarse aggregate (%, min) Test 205
One fractured face 90 25 -- 90
Two fractured faces 75 -- 90 75
Fine aggregate (%, min)
(Passing no. 4 sieve and
retained on no. 8 sieve.)
One fractured face 70 20 70 90
Los Angeles Rattler (%, max) California
Loss at 100 rev. Test 211 12 -- 12 12
Loss at 500 rev. 45 50 40 40
Fine aggregate angularity (%, California
min) Test 234 45 45 45 --
?’I/?,t rerl:;?( (ta)l;mwgeailéi(tj ?@a r5t|:<1:I)es (%aelgtozrg? Rfrﬁ’l‘;” Report only | Report only | Report only
Voids filled with asphalt (%) California
No. 4 grading Test367 | 65.0-75.0 | 65.0-75.0
3/8" grading 65.0-75.0 | 65.0-75.0 | Report only --
1/2" grading 65.0-75.0 | 65.0-75.0
3/4" grading 65.0-75.0 | 65.0-75.0
Voids in mineral aggregate California
(% min)' Test 367
No. 4 grading 17.0 17.0 -- __
3/8" grading 15.0 15.0 --
1/2" grading 14.0 14.0 18.0-23.0
3/4" grading 13.0 13.0 18.0—23.0
Dust proportion' California Report only --
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No. 4 and 3/8" gradings Test 367 0.6-1.2 0.6-1.2
1/2" and 3/4" gradings 0.6-1.2 0.6-1.2
Hamburg wheel track AASHTO
(minimum number of passes at T 324
0.5 inch average rut depth)’ (Modified)
PG-58 10,000 10,000 -- --
PG-64 15,000 15,000
PG-70 20,000 20,000
PG-76 or higher 25,000 25,000
Hamburg wheel track AASHTO
(inflection point minimum T 324
number of passes)’ (Modified)
PG-58 10,000 10,000 -- --
PG-64 10,000 10,000
PG-70 12,500 12,500
PG-76 or higher 15000 15000
Moisture susceptibility . California 120 120 __ __
(minimum dry strength, psi)’ Test 371
Moisture susceptibility ' California 20 70 __ __
(tensile strength ration, %)’ Test 371
Smoothness Section 12-foot 12-foot 12-foot 12-foot
39-1.12 straight- straight- straight- straight-
edge, edge, must | edge, must edge and
must grind, and | grind, and must grind
grind, and Pl Pl
Plg
Asphalt binder Various | Section 92 | Section 92 | Section 92 | Section 92
Asphalt rubber binder Various - -- Section Section
92- 92-1.01D(2)
1.01D(2) and section
and section 39-1.02D
39-1.02D
Asphalt modifier Various - -- Section Section
39-1.02D 39-1.02D
CRM Various - -- Section Section
39-1.02D 39-1.02D

? The Engineer determines combined aggregate gradations containing RAP under California Test

367.

® X" denotes the sieves the Engineer tests for the specified aggregate gradation.
° The tolerances must comply with the allowable tolerances in section 39-1.02E.

4 The Engineer reports the average of 3 tests from a single split sample.

¢ The Engineer determines field compaction for any of the following conditions:
1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness

is at least 0.15 foot.2.

"To determine field compaction, the Engineer uses:
1. California Test 308, Method A, to determine in-place density of each density core.
2. California Test 309 to determine the maximum theoretical density at the frequency specified
in California Test 375, Part 5C.
9The Engineer determines the bulk specific gravity of each lab-compacted briquette under California

Test 308, Method A, and theoretical maximum specific gravity under California Test 309.

3/4-inch aggregate grading is used and the specified total paved
thickness is at least 0.20 foot.

"The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand
by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or

gravel.
'Report only.

'Applies to RAP substitution rate greater than 15 percent.
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Replace the 5th paragraph of section 39-2.03A with:
01-20-12
The Engineer determines the percent of maximum theoretical density from density cores taken from the
final layer measured the full depth of the total paved HMA thickness if any of the following applies:

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness is at
least 0.15 foot and any layer is less than 0.15 foot.

2. 3/4-inch aggregate grading is used and the specified total paved thickness is at least 0.2 foot and any
layer is less than 0.20 foot.
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Replace the 1st paragraph of section 39-3.02A with:

02-22-13
The Department samples for acceptance testing and tests for the quality characteristics shown in the
following table:

HMA Acceptance—Method Construction Process

Quality characteristic Test HMA type
method A B RHMA-G OGFC
Aggregate gradation ® California JMF + JMF + JMF + JMF £
Test 202 | tolerance® | tolerance® | tolerance® | tolerance”
Sand equivalent (min) ° California 47 42 47 --
Test 217
Asphalt binder content (%) California | JMF+0.40 | JMF+0.40 | JMF +0.40 | JMF +0.40
Test 379
or 382
HMA moisture content (%, max) | California 1.0 1.0 1.0 1.0
Test 226
or 370
Stabilometer value (min) © California
No. 4 and 3/8" gradings Test 366 30 30 -- --
1/2" and 3/4" gradings 37 35 23 --
Percent of crushed particles California
Coarse aggregate (% min) Test 205
One fractured face 90 25 - 90
Two fractured faces 75 -- 90 75
Fine aggregate (% min)
(Passing no. 4 sieve and
retained on no. 8 sieve.)
One fractured face 70 20 70 90
Los Angeles Rattler (% max) California
Loss at 100 rev. Test 211 12 -- 12 12
Loss at 500 rev. ] 45 50 40 40
Air void content (%) © California
Test 367 4+2 4+2 TV+2 -
Fine aggregate angularity California
(% min)° Test 234 45 45 45 B
z:ol/ftma:f g)l,owng%tr?td (‘gasrﬂc)les C_lJ_zgozrgsa Rc?r;])l?/rt Report only | Report only | Report only
Voids filled with asphalt California
(%) Test 367
No. 4 grading 65.0-75.0 | 65.0-75.0 Report onl __
3/8" grading 65.0-75.0 | 65.0-75.0 P y
1/2" grading 65.0-75.0 | 65.0-75.0
3/4" grading 65.0-75.0 | 65.0-75.0
Voids in mineral aggregate California
(% min) " Test 367
No. 4 grading 17.0 17.0 - _
3/8" grading 15.0 15.0 --
1/2" grading 14.0 14.0 18.0-23.0
3/4" grading 13.0 13.0 18.0—23.0
Dust proportion’ California
No. 4 and 3/8" gradings Test 367 0.6-1.2 0.6-1.2 Report only -
1/2" and 3/4" gradings 0.6-1 0.6-1.2
Hamburg wheel track AASHTO
(minimum number of passes at T 324
0.5 inch average rut depth)® (Modified) -- --
PG-58 10,000 10,000
PG-64 15,000 15,000
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PG-70 20,000 20,000
PG-76 or higher 25,000 25,000
Hamburg wheel track AASHTO
(inflection point minimum T 324
number of passes)? (Modified)
PG-58 10,000 10,000 -- --
PG-64 10,000 10,000
PG-70 12,500 12,500
PG-76 or higher 15000 15000
Moisture susceptibility California 120 120 __ __
(minimum dry strength, psi)° Test 371
Moisture susceptibility California 70 70 __ __
(tensile strength ration, %)° Test 371
Smoothness Section 12-foot 12-foot 12-foot 12-foot
39-1.12 straight- straight- straight- straight-
edge and edge and edge and edge and
must-grind | must-grind | must-grind | must-grind
Asphalt binder Various | Section 92 | Section 92 | Section 92 | Section 92
Asphalt rubber binder Various - - Section Section
92- 92-
1.01D(2) 1.01D(2)
and section | and section
39-1.02D 39-1.02D
Asphalt modifier Various - -- Section Section
39-1.02D 39-1.02D
CRM Various - -- Section Section
39-1.02D 39-1.02D

®The Engineer determines combined aggregate gradations containing RAP under California Test

367.

® The tolerances must comply with the allowable tolerances in section 39-1.02E.
°The Engineer reports the average of 3 tests from a single split sample.

4The Engineer determines the bulk specific gravity of each lab-compacted briquette under California
Test 308, Method A, and theoretical maximum specific gravity under California Test 309.
® The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand
by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or
ravel.
Report only.
9 Applies to RAP substitution rate greater than 15 percent.

Replace "280 degrees F" in item 2 in the list in the 6th paragraph of section 39-3.04 with:

01-20-12
285 degrees F

Replace "5,000" in the 5th paragraph of section 39-4.02C with:
02-22-13

10,000

Replace the 7th paragraph of section 39-4.02C with:

02-22-13
Except for RAP substitution rate of greater than 15 percent, the Department does not use results from
California Test 371 to determine specification compliance.
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Replace the 8th paragraph of section 39-4.02C with:

02-22-13
Comply with the values for the HMA quality characteristics and minimum random sampling and testing for
quality control shown in the following table:
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Minimum Quality Control—QC/QA Construction Process

Quality Test Minimum HMA Type Location | Maxi-
characteristic method sampling of mum
and sampling | report
testing A B RHMA-G -ing
frequency time
allow-
ance
Aggregate California JMF + JMF + JMF + California
gradation® Test 202 tolerance” | tolerance® | tolerance® | Test 125
JMF+0.40 | JMF+0.40 | JMF £0.40 Loose
mix
Asphalt California behind
binder Test 379 paver
content (%) or 382 1 per 750 See 24
tons California | hours
Test 125
Field
compaction
(% max. QC plan 92-96 92-96 91-96 QC plan
theoretical
density)°®®
Aggregate
moisture
content at
continuous
mixing plants ;
and RAP California | 2 per day S.tOCk
. . piles or
moisture Test 226 during - - - -
- cold feed
content at or 370 production
_ belts
continuous
mixing plants
and batch
mixing
plants®
Sand o I
: California | 1 per 750 California 24
qulvfalent Test 217 tons 47 42 47 Test 125 | hours
(min)
1 per
2,500 tons
:I\(;Iiéture California but 24
Test 226 not less 1.0 1.0 1.0
content hours
A or 370 than 1 per
(Y%o,max) . Loose
paving .
da Mix
y :
- Behind
Stabilometer
Y Paver
value (min) 1 per S
| 4,000 tons Californ
California ’ alifornia
No. 4 and Test3ee | Of2PersS 30 30 ” Test125 | 48
3/8" gradings business hours
1/2" and 3/4" days, 37 35 23
gradings whichever
Air void California | is greater
content (%)™ | Test 367 422 422 V2
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Percent of
crushed
particles
coarse
aggregate
(% min.):
One
fractured
face
Two
fractured
faces

Fine
aggregate
(% min)
(Passing no.
4 sieve and
retained on
no. 8 sieve):
One
fractured
face

California
Test 205

Los Angeles
Rattler (%
max):

Loss at 100
rev.

Loss at 500
rev.

California
Test 211

Fine
aggregate
angularity
(% min) "

California
Test 234

Flat and
elongated
particle

(% max by
weight @
5:1)

California
Test 235

Voids filled
with asphalt
(%)

No. 4 grading
3/8" grading
1/2" grading
3/4" grading

California
Test 367

Voids in
mineral
aggregate
(% min.)'

No. 4 grading
3/8" grading
1/2" grading
3/4" grading

California
Test 367

As desig-
nated in
QC plan.

At least
once per
project.

90 25 --
California
s - %0 Test 125
70 20 70
California
12 . 12 Test 125
45 50 40
California
45 45 45 Test 125
Report Report Report California
only only only Test 125
Report
65.0-75.0 | 65.0-75.0 | MW
65.0-75.0 | 65.0-75.0
65.0-75.0 | 65.0-75.0
65.0-75.0 | 65.0-75.0
17.0 17.0 --
15.0 15.0 --
14.0 14.0 18.0-23.0
13.0 13.0 18.0-23.0

48
hours
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Dust . California
proportion' Test 367
No. 4 and Rc?r;])lort
3/8" gradings 0.6-1.2 0.6-1.2 y
1/2" and 3/4"
gradings 0.6—1.2 0.6—1.2
Hamburg AASHTO
wheel track T 324 1 per
(minimum (Modified) 10,000
number of tons or 1
passes at 0.5 per project
inch average whichever _ _
rut depth)’ is greater
PG-58 10,000 10,000
PG-64 15,000 15,000
PG-70 20,000 20,000
PG-76 or
higher 25,000 25,000
Hamburg AASHTO
wheel track T 324 1 per
(inflection (Modified) 10,000
point tons or 1
minimum per project
number of whichever _ _
passes) is greater
PG-58 10,000 10,000
PG-64 10,000 10,000
PG-70 12,500 12,500
PG-76 or
higher 15000 15000
Moisture California
susceptibility Test 371 1 per
(minimum 10,000
dry strength, tons or 1 120 120 -- --
psi)’ per project
whichever
is greater
Moisture California 1 per
susceptibility | Test 371 10,000
(tensile tons or 1 70 70 20 _
strength per project
ratio, %)’ whichever
is greater
Smoothness 12-foot 12-foot 12-foot
straight- straight- straight-
Section _ edge, edge, edge, _
39-1.12 must- must- must-
grind, and | grind, and | grind, and
Plo Plo Plg
Asphalt
\r/Li]st,)cboesri tk))/w&ger Section _ __ N 1,500- Section 24
o 39-1.02D 4,000 39-1.02D | hours
375 °F,
centipoises
CRM Section - - - Section Section 48
39-1.02D 39-1.02D | 39-1.02D | hours
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? Determine combined aggregate gradation containing RAP under California Test 367.
® The tolerances must comply with the allowable tolerances in section 39-1.02E.
¢ Determines field compaction for any of the following conditions:
1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness
is at least 0.15 foot.2. 3/4-inch aggregate grading is used and the specified total paved
thickness is at least 0.20 foot.
4To determine field compaction use:
1. In-place density measurements using the method specified in your QC plan.
2. California Test 309 to determine the maximum theoretical density at the frequency specified
in California Test 375, Part 5C.
¢ For adjusting the plant controller at the HMA plant.
" Report the average of 3 tests from a single split sample.
9 Determine the bulk specific gravity of each lab-compacted briquette under California Test 308,
Method A, and theoretical maximum specific gravity under California Test 309.
"The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand
by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or
gravel.
'Report only.
! Applies to RAP substitution rate greater than 15 percent.

Replace the 1st sentence in the 1st paragraph of section 39-4.03B(2) with:

01-20-12
For aggregate gradation and asphalt binder content, the minimum ratio of verification testing frequency to
quality control testing frequency is 1:5.

Replace the 2nd "and" in the 7th paragraph of section 39-4.03B(2) with:

01-20-12
or
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Replace the 1st paragraph of section 39-4.04A with:

02-22-13
The Engineer samples for acceptance testing and tests for the following quality characteristics:
HMA Acceptance—QC/QA Construction Process
Index Quality characteristic Weight Test HMA type
(i) -ing method
factor A B RHMA-G
(w)
Aggregate
gradation ?
Sieve 3/4})" 1/2" | 3/8"
1 1/2" X -- -- 0.05 California c
1 (38 | — | X | — | 005 | Test202 JMF £ Tolerance
1 No. 4 - -- X 0.05
2 No. 8 X X X 0.10
3 No. X X X 0.15
200
4 Asphalt binder content (%) 0.30 California | JMF+0.40 | JMF+0.40 | JMF £0.40
Test 379
or 382
5 Field compaction (% max. 0.40 California 92-96 92-96 91-96
theoretical density) ® Test 375
Sand equivalent (min)’ California 47 42 47
Test 217
Stabilometer value (min) ' California
No. 4 and 3/8" gradings Test 366 30 30 --
1/2" and 3/4" gradings 37 35 23
Air void content (%)"? California 4+2 4+2 TVz2
Test 367
Percent of crushed particles California
coarse aggregate (% min) Test 205
One fractured face 90 25 -
Two fractured faces 75 - 90
Fine aggregate (% min)
(Passing no. 4 sieve
and retained on No. 8
sieve.)
One fractured face 70 20 70
HMA moisture content California 1.0 1.0 1.0
(%, max) Test 226
or 370
Los Angeles Rattler (% California
max) Test 211
Loss at 100 rev. 12 -- 12
Loss at 500 rev. 45 50 40
Fine ag%regate angularity California 45 45 45
(% min) Test 234
Flat and elongated particle California Report Report only | Report only
(% max by weight @ 5:1) Test 235 only
Voids in mineral aggregate California
(% min)' Test 367 -
No. 4 grading 17.0 17.0 --
3/8" grading 15.0 15.0 18.0-23.0
1/2" grading 14.0 14.0 18.0-23.0
3/4" grading 13.0 13.0
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Voids filled with asphalt (%) California
' Test 367
No. 4 grading 65.0-75.0 | 65.0-75.0 | Report only
3/8" grading 65.0-75.0 | 65.0-75.0
1/2" grading 65.0-75.0 | 65.0-75.0
3/4" grading 65.0-75.0 | 65.0-75.0
Dust proportion' California
No. 4 and 3/8" gradings Test 367 0.6-1.2 0.6-1.2 Report only
1/2" and 3/4" gradings 0.6-1.2 0.6-1.2
Hamburg Wheel Tracker AASHTO
(minimum number of T 324
passes at 0.5 inch average (Modified)
rut depth)’ 3
PG-58 10,000 10,000
PG-64 15,000 15,000
PG-70 20,000 20,000
PG-76 or higher 25,000 25,000
Hamburg Wheel Tracker AASHTO
(inflection point minimum T 324
number of passes)’ (Modified)
PG-58 10,000 10,000 --
PG-64 15,000 15,000
PG-70 20,000 20,000
PG-76 or higher 25,000 25,000
Moisture susceptibility . California 120 120
(minimum dry strength, psi)’ Test 371 --
Moisture susceptibility California
(tensile strength ratio %)’ Test 371 70 70 70
Smoothness Section 12-foot 12-foot 12-foot
39-1.12 straight- straight- straight-
edge, edge, must | edge, must
must grind, and grind, and
grind, and Plo Plo
Ply
Asphalt binder Various | Section 92 | Section 92 | Section 92
Section
Asphalt rubber binder Various - - 92-1.01 D.(2)
and section
39-1.02D
. : Section
Asphalt modifier Various - - 39-1.02D
: Section
CRM Various - - 39-1.02D
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@ The Engineer determines combined aggregate gradations containing RAP under California Test 367.
®vX" denotes the sieves the Engineer tests for the specified aggregate gradation.
¢ The tolerances must comply with the allowable tolerances in section 39-1.02E.
9 The Engineer determines field compaction for any of the following conditions:
1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness
is at least 0.15 foot and less than 0.20 foot.2. 3/4-inch aggregate grading is used and the
specified total paved thickness is at least 0.20 foot.
¢ To determine field compaction, the Engineer uses:
1. California Test 308, Method A, to determine in-place density of each density core.
2. California Test 309 to determine the maximum theoretical density at the frequency specified in
California Test 375, Part 5C.
" The Engineer reports the average of 3 tests from a single split sample.
9 The Engineer determines the bulk specific gravity of each lab-compacted briquette under California
Test 308, Method A, and theoretical maximum specific gravity under California Test 309.

"The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand
by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or
gravel.

'Report only.
! Applies to RAP substitution rate greater than 15 percent.

Replace the 3rd paragraph of section 39-4.04A with:

01-20-12
The Department determines the percent of maximum theoretical density from density cores taken from
the final layer measured the full depth of the total paved HMA thickness if any of the following applies:

11-15-13
1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness is at
least 0.15 foot and any layer is less than 0.15 foot.
01-20-12
2. 3/4-inch aggregate grading is used and the specified total paved thickness is at least 0.20 and any
layer is less than 0.20 foot.

AAANAAANAANAANAANAAANAANANAANAANAAANAANAANAANAANAANANN

40 CONCRETE PAVEMENT
07-19-13
Replace the headings and paragraphs in section 40 with:

07-19-13
40-1 GENERAL

40-1.01 GENERAL
40-1.01A Summary
Section 40-1 includes general specifications for constructing concrete pavement.

40-1.01B Definitions

concrete raveling: Progressive disintegration of the pavement surface resulting from dislodged
aggregate.

full depth crack: Crack that runs from one edge of the slab to the opposite or adjacent side of the slab,
except a crack parallel to and within 0.5 foot of either side of a planned contraction joint

working crack: Crack that extends through the full depth of the slab and is parallel to and within 0.5 foot
of either side of a planned contraction joint.

action limit: Value at which corrective actions must be made while production may continue.
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suspension limit: Value at which production must be suspended while corrections are made.

40-1.01C Submittals
40-1.01C(1) General

At least 15 days before delivery to the job site, submit manufacturer's recommendations and instructions
for storage and installation of:

1. Threaded tie bar splice couplers
2. Joint filler

As an informational submittal, submit calibration documentation and operational guidelines for frequency
measuring devices (tachometer) for concrete consolidation vibrators.

Submit updated quality control charts each paving day.

40-1.01C(2) Certificates of Compliance
Submit a certificate of compliance for:

Tie bars

Threaded tie bar splice couplers
Dowel bars

Tie bar baskets

Dowel bar baskets

Joint filler

Epoxy powder coating

Nooak~ow

40-1.01C(3) Quality Control Plan
Submit a concrete pavement QC plan. Allow 30 days for review.

40-1.01C(4) Mix Design

At least 15 days before testing for mix proportions, submit a copy of the AASHTO accreditation for your
laboratory determining the mix proportions. At least 15 days before starting field qualification, submit the
proposed concrete mix proportions, the corresponding mix identifications, and laboratory test reports
including the modulus of rupture for each trial mixture at 10, 21, 28, and 42 days.

40-1.01C(5) Concrete Field Qualification
Submit field qualification data and test reports including:

Mixing date

Mixing equipment and procedures used

Batch volume in cubic yards. The minimum batch size is 5 cu yd.
Type and source of ingredients used

Penetration of the concrete

Air content of the plastic concrete

Age and strength at time of concrete beam testing

Nooak~ow

Field qualification test reports must be certified with a signature by an official in responsible charge of the
laboratory performing the tests.

40-1.01C(6) Cores

Submit for authorization the name of the laboratory you propose to use for testing the cores for air
content.

Submit each core in an individual plastic bag marked with a location description.

40-1.01C(7) Profile Data and Straightedge Measurements
At least 5 business days before start of initial profiling or changing profiler or operator, submit:

1. Inertial profiler (IP) certification issued by the Department. The certification must not be more than 12
months old.

Contract No. 12-0F96C4
156 of 280



2. Operator certification for the IP issued by the Department. The operator must be certified for each
different model of IP device operated. The certification must not be more than 12 months old.
3. List of manufacturer's recommended test procedures for IP calibration and verification.

Within 2 business days after cross correlation testing, submit ProVAL profiler certification analysis report
for cross correlation test results performed on test section. ProVAL is FHWA'’s software. Submit the
certification analysis report to the Engineer and to the electronic mailbox address:

smoothness@dot.ca.gov

Within 2 business days after each day of inertial profiling, submit profile data to the Engineer and to the
electronic mailbox address:

smoothness@dot.ca.gov

Within 2 business days of performing straightedge testing, submit a report of areas requiring smoothness
correction.

40-1.01C(8)—40-1.01C(12) Reserved

40-1.01D Quality Control and Assurance

40-1.01D(1) General

If the pavement quantity is at least 2000 cu yd, provide a QC manager.

Core pavement as described for, thickness, bar placement, and air content.

For the Department's modulus of rupture testing, assist the Engineer in fabricating test beams by
providing materials and labor.

Allow at least 25 days for the Department to schedule testing for coefficient of friction. Notify the Engineer
when the pavement is scheduled to be opened to traffic. Notify the Engineer when the pavement is ready
for testing which is the latter of:

1. Seven days after paving
2. When the pavement has attained a modulus of rupture of at least 550 psi

The Department tests for coefficient of friction within 7 days of receiving notification that the pavement is
ready for testing.

40-1.01D(2) Prepaving Conference

Schedule a prepaving conference at a mutually agreed upon time and place to meet with the Engineer.
Make the arrangements for the conference facility. Discuss QC plan and methods of performing each
item of the work.

Prepaving conference attendees must sign an attendance sheet provided by the Engineer. The prepaving
conference must be attended by your:

Project superintendent

QC manager

Paving construction foreman

Workers and your subcontractor's workers, including:
4.1. Foremen including subcontractor’'s Foremen
4.2. Concrete plant manager

4.3. Concrete plant operator

pOD A

Do not start paving activities including test strips until the listed personnel have attended a prepaving
conference.

40-1.01D(3) Just-In-Time-Training
Reserved
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40-1.01D(4) Quality Control Plan

Establish, implement, and maintain a QC plan for pavement. The QC plan must describe the organization
and procedures used to:

1. Control the production process
2. Determine if a change to the production process is needed
3. Implement a change

The QC plan must include action and suspension limits and details of corrective action to be taken if any
process is out of those limits. Suspension limits must not exceed specified acceptance criteria.

The QC plan must address the elements affecting concrete pavement quality including:

Mix proportions

Aggregate gradation

Materials quality

Stockpile management

Line and grade control

Proportioning

Mixing and transportation

Placing and consolidation

Contraction and construction joints

10. Bar reinforcement placement and alignment
11. Dowel bar placement, alignment, and anchorage
12. Tie bar placement

13. Modulus of rupture

14. Finishing and curing

15. Protecting pavement

16. Surface smoothness

CoNOOA~WN -

40-1.01D(5) Mix Design

Use a laboratory that complies with ASTM C 1077 to determine the mix proportions for concrete
pavement. The laboratory must have a current AASHTO accreditation for:

1. AASHTO T 97 or ASTM C 78
2. ASTM C 192/C 192M

Make trial mixtures no more than 24 months before field qualification.

Using your trial mixtures, determine the minimum cementitious materials content. Use your value for
minimum cementitious material content for MC in equation 1 and equation 2 of section 90-1.02B(3).

To determine the minimum cementitious materials content or maximum water to cementitious materials
ratio, use modulus of rupture values of at least 570 psi for 28 days age and at least 650 psi for 42 days
age.

If changing an aggregate supply source or the mix proportions, produce a trial batch and field-qualify the
new concrete. The Engineer does not adjust contract time for performing sampling, testing, and qualifying
new mix proportions or changing an aggregate supply source.

40-1.01D(6) Quality Control Testing

40-1.01D(6)(a) General

Testing laboratories and testing equipment must comply with the Department's Independent Assurance
Program.

40-1.01D(6)(b) Concrete Mix

Before placing pavement, your mix design must be field qualified. Use an ACI certified "Concrete
Laboratory Technician, Grade I" to perform field qualification tests and calculations. Test for modulus of
rupture under California Test 523 at 10, 21, and 28 days of age.
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When placing pavement, your quality control must include testing properties at the frequencies shown in
the following table:

QC Testing Frequency

Property Test method Minimum frequency
Cleanness value California Test 227 2 per day
Sand equivalent California Test 217 2 per day
Aggregate gradation California Test 202 2 per day
Air content (air entrainment specified) California Test 504 1 per hour
Air content (air entrainment not California Test 504 1 per 4 hours
specified)
Density California Test 518 1 per 4 hours
Penetration California Test 533 1 per 4 hours
Aggregate moisture meter calibration® | California Test 223 or 1 d
California Test 226 peraay

& Check calibration of the plant moisture meter by comparing moisture meter readings
with California Test 223 or California Test 226 test results.

Maintain control charts to identify potential problems and assignable causes. Post a copy of each control
chart at a location determined by the Engineer.

Individual measurement control charts must use the target values in the mix proportions as indicators of
central tendency.

Develop linear control charts for:

Cleanness value

Sand equivalent

Fine and coarse aggregate gradation
Air content

Penetration

aopwDO~

Control charts must include:

Contract number

Mix proportions

Test number

Each test parameter

Action and suspension limits
Specification limits

Quality control test results

Nooakowh -~

For fine and coarse aggregate gradation control charts, record the running average of the previous 4
consecutive gradation tests for each sieve and superimpose the specification limits.

For air content control charts, the action limit is +1.0 percent of the specified value. If no value is
specified, the action limit is £1.0 percent of the value used for your approved mix design.

As a minimum, a process is out of control if any of the following occurs:

1. For fine and coarse aggregate gradation, 2 consecutive running averages of 4 tests are outside the
specification limits

2. Forindividual penetration or air content measurements:
2.1.  One point falls outside the suspension limit line
2.2. Two points in a row fall outside the action limit line

Stop production and take corrective action for out of control processes or the Engineer rejects
subsequent material.
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Before each day's concrete pavement placement and at intervals not to exceed 4 hours of production,
use a tachometer to test and record vibration frequency for concrete consolidation vibrators.

40-1.01D(6)(c) Pavement Smoothness
40-1.01D(6)(c)(i) General

Notify the Engineer 2 business days before performing smoothness testing including IP calibration and
verification testing. The notification must include start time and locations by station.

Before testing the pavement smoothness, remove foreign objects from the surface, and mark the
beginning and ending station on the pavement shoulder.

Test pavement smoothness using an IP except use a 12-foot straightedge at the following locations:

1. Traffic lanes less than 1,000 feet in length including ramps, turn lanes, and acceleration and
deceleration lanes

Areas within 15 feet of manholes

Shoulders

Weigh-in-motion areas

Miscellaneous areas such as medians, gore areas, turnouts, and maintenance pullouts

agrwND

40-1.01D(6)(c)(ii) Straightedge Testing
Identify locations of areas requiring correction by:

Location Number

District-County-Route

Beginning station or post mile to the nearest 0.01 mile

For correction areas within a lane:

4.1. Lane direction as NB, SB, EB, or WB

4.2. Lane number from left to right in direction of travel

4.3. Wheel path as "L" for left, "R" for right, or "B" for both

5. For correction areas not within a lane:
5.1. Identify pavement area (e.g., shoulder, weight station, turnout)
5.2. Direction and distance from centerline as "L" for left or "R" for right

6. Estimated size of correction area

i e

40-1.01D(6)(c)(iii) Inertial Profile Testing
IP equipment must display a current certification decal with expiration date.

Conduct cross correlation IP verification test in the Engineer's presence before performing initial profiling.
Verify cross correlation IP verification test at least annually. Conduct 5 repeat runs of the IP on an
authorized test section. The test section must be on an existing concrete pavement surface 0.1 mile long.
Calculate a cross correlation to determine the repeatability of your device under Section 8.3.1.2 of
AASHTO R 56 using ProVAL profiler certification analysis with a 3 feet maximum offset. The cross
correlation must be a minimum of 0.92.

Conduct the following IP calibration and verification tests in the Engineer's presence each day before
performing inertial profiling:

1. Block test. Verify the height sensor accuracy under AASHTO R 57, section 5.3.2.3.

2. Bounce test. Verify the combined height sensor and accelerometer accuracy under AASHTO R 57,
section 5.3.2.3.2.

3. DMl test. Calibrate the accuracy of the testing procedure under AASHTO R 56, section 8.4.

4. Manufacturer's recommended tests.

Collect IP data using the specified ProVAL analysis with 250 mm and IRl filters. Comply with the
requirements for data collection under AASHTO R 56.

For IP testing, wheel paths are 3 feet from and parallel to the edge of a lane. Left and right are relative to
the direction of travel. The IRl is the pavement smoothness along a wheel path of a given lane. The MRI
is the average of the IRI values for the left and right wheel path from the same lane.
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Operate the IP according to the manufacturer's recommendations and AASHTO R 57 at 1-inch recording
intervals and a minimum 4 inch line laser sensor.

Collect IP data under AASHTO R 56.IP data must include:

1. Raw profile data for each lane.
2. ProVAL ride quality analysis report for the international roughness index (IRI) of left and right wheel
paths of each lane. Submit in pdf file format.

3. ProVAL ride quality analysis report for the mean roughness index (MRI) of each lane. Submit in pdf
file format.

4. ProVAL smoothness assurance analysis report for IRIs of left wheel path. Submit in pdf file format.

5. ProVAL smoothness assurance analysis report for IRIs of right wheel path. Submit in pdf file format.

6. GPS data file for each lane in GPS exchange. Submit in GPS eXchange file format.

7. Manufacturer's recommended IP calibration and verification tests results.

8. AASHTO IP calibration and verification test results including bounce, block, and distance

measurement instrument (DMI).

Submit the IP raw profile data in unfiltered electronic pavement profile file (PPF) format. Name the PPF
file using the following naming convention:

YYYYMMDD_TTCCCRRR_D_L_W_S_X_PT.PPF

where:

YYYY = year

MM = Month, leading zero

DD = Day of month, leading zero

TT = District, leading zero

CCC = County, 2 or 3 letter abbreviation as shown in section 1-1.08

RRR = Route number, no leading zeros

D = Traffic direction as NB, SB, WB, or EB

L = Lane number from left to right in direction of travel

W = Wheel path as "L" for left, "R" for right, or "B" for both

S = Beginning station to the nearest foot (e.g., 10+20) or beginning post mile to the nearest
hundredth (e.g., 25.06) no leading zero

X = Profile operation as "EXIST" for existing pavement, "PAVE" for after paving, or "CORR" for after
final surface pavement correction

PT = Pavement type (e.g., "concrete”, etc.)

Determine IRIs using the ProVAL ride quality analysis with a 250 mm and IRl filters. While collecting the
profile data to determine IR, record the following locations in the raw profile data:

1. Begin and end of all bridge approach slabs
2. Begin and end of all bridges
3. Begin and end of all culverts visible on the roadway surface

For each 0.1 mile section, your IRl values must be within 10 percent of the Department's IRI values. The
Engineer may order you to recalibrate your IP equipment and reprofile. If your results are inaccurate due
to operator error, the Engineer may disqualify your IP operator.

Determine the MRI for 0.1-mile fixed sections. A partial section less than 0.1 mile that is the result of an
interruption to continuous pavement surface must comply with the MRI specifications for a full section.
Adjust the MRI for a partial section to reflect a full section based on the proportion of a section paved.

Determine the areas of localized roughness. Use the ProVAL smoothness assurance with a continuous
IRI for each wheel path, 25-foot interval, and 250 mm and IRl filters.
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40-1.01D(6)(c)(iv) Reserved
40-1.01D(6)(d)—40-1.01D(6)(h) Reserved
40-1.01D(7) Pavement Acceptance
40-1.01D(7)(a) Acceptance Testing
40-1.01D(7)(a)(i) General

The Department's acceptance testing includes testing the pavement properties at the minimum
frequencies shown in the following table:

Acceptance Testing

Property Test Method Frequency®
CRCP | JPCP

Modulus of rupture (28 day) California Test 523 1,000 cu yd
Air content® California Test 504 1 day's paving
Dowel bar placement -- Measurement® 700 sq yd
Tie bar placement -- Measurement® 4,000 sq yd
Thickness California Test 531 1,200 sq yd
Coefficient of friction California Test 342 1 day's paving

A single test represents no more than the frequency specified.
®Tested only when air entrainment is specified.

Pavement smoothness may be accepted based on your testing in the absence of the Department's
testing.
40-1.01D(7)(a)(ii) Air Content

If air-entraining admixtures are specified, the Engineer uses a t-test to compare your QC test results with
the Department's test results. The t-value for test data is determined using the following equation:

where:
Ne = Number of your quality control tests (minimum of 6 required)
ny, = Number of Department's tests (minimum of 2 required)
X, = Mean of your quality control tests
)_(V = Mean of the Department's tests
Sp = Pooled standard deviation
(Whenn,=1,5,=S)
Se = Standard deviation of your quality control tests
S, = Standard deviation of the Department's tests (when n, > 1)

The Engineer compares your QC test results with the Department's test results at a level of significance
of o = 0.01. The Engineer compares the t-value to tcrit, using degrees of freedom showing in the following
table:
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degrees of terit

freedom (for o = 0.01)

(nc+nv-2)
1 63.657
2 9.925
3 5.841
4 4.604
5 4.032
6 3.707
7 3.499
8 3.355
9 3.250
10 3.169

If the t-value calculated is less than or equal to tcrit, your quality control test results are verified. If the t-
value calculated is greater than tcrit, quality control test results are not verified.

If your quality control test results are not verified, core at least 3 specimens from concrete pavement
under section 40-1.03P. The Engineer selects the core locations. The authorized laboratory must test
these specimens for air content under ASTM C 457. The Engineer compares these test results with your
quality control test results using the t-test method. If your quality control test results are verified based on
this comparison, the Engineer uses the quality control test results for acceptance of concrete pavement
for air content. If your quality control test results are not verified based on this comparison, the Engineer
uses the air content of core specimens determined by the authorized laboratory under ASTM C 457 for
acceptance.

40-1.01D(7)(a)(iii) Dowel and Tie Bar Placement
For JPCP, drill cores under section 40-1.03P for the Department's acceptance testing.

The Engineer identifies which joint and dowel or tie bar are to be tested. Core each day's paving within 2
business days. Each dowel or tie bar test consists of 2 cores, 1 on each bar end to expose both ends and
allow measurement.

If the tests indicate dowel or tie bars are not placed within the specified tolerances or if there is
unconsolidated concrete around the dowel or tie bars, core additional specimens identified by Engineer to
determine the limits of unacceptable work.

40-1.01D(7)(a)(iv) Thickness

Drill cores under section 40-1.03P for the Department's acceptance testing in the primary area, which is
the area placed in 1 day for each thickness. Core at locations determined by the Engineer and in the
Engineer's presence.

Do not core until any grinding has been completed.

The core specimen diameter must be 4 inches. To identify the limits of concrete pavement deficient in
thickness by more than 0.05 foot, you may divide primary areas into secondary areas. The Engineer
measures cores under California Test 531 to the nearest 0.01 foot. Core at least 1 foot from existing,
contiguous, and parallel concrete pavement not constructed as part of this Contract.

You may request the Engineer make additional thickness measurements and use them to determine the
average thickness variation. The Engineer determines the locations with random sampling methods.

If each thickness measurement in a primary area is less than 0.05 foot deficient, the Engineer calculates
the average thickness deficiency in that primary area. The Engineer uses 0.02 foot for a thickness
difference more than 0.02 foot over the specified thickness.

For each thickness measurement in a primary area deficient by more than 0.05 foot, the Engineer
determines a secondary area where the thickness deficiency is more than 0.05 foot. The Engineer
determines this secondary area by measuring the thickness of each concrete pavement slab adjacent to
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the measurement found to be more than 0.05 foot deficient. The Engineer continues to measure the
thickness until an area that is bound by slabs with thickness deficient by 0.05 foot or less is determined.

Slabs without bar reinforcement are defined by the areas bound by longitudinal and transverse joints and
concrete pavement edges. Slabs with bar reinforcement are defined by the areas bound by longitudinal
joints and concrete pavement edges and 15-foot lengths. Secondary area thickness measurements in a
slab determine that entire slab’s thickness.

The Engineer measures the remaining primary area thickness after removing the secondary areas from
consideration for determining the average thickness deficiency.

40-1.01D(7)(a)(v)-40-1.01D(7)(a)(ix) Reserved
40-1.01D(7)(b) Acceptance Criteria
40-1.01D(7)(b)(i) General

Reserved

40-1.01D(7)(b)(ii) Modulus of Rupture
For field qualification, the modulus of rupture at no later than 28 days must be at least:

1. 550 psi for each single beam
2. 570 psi for the average of 5 beams

For production, the modulus of rupture for the average of the individual test results of 2 beams aged for
28 days must be at least 570 psi.

40-1.01D(7)(b)(iii) Air Content

The air content must be within £1.5 percent of the specified value. If no value is specified, the air content
must be within £1.5 percent of, the value used for your approved mix design.

40-1.01D(7)(b)(iv) Bar Reinforcement

In addition to requirements of Section 52, bar reinforcement must be more than 1/2 inch below the saw
cut depth at concrete pavement joints.

40-1.01D(7)(b)(v) Dowel Bar and Tie Bar Placement
Tie bar placement must comply with the tolerances shown in the following table:

Tie Bar Tolerance

Dimension Tolerance
Horizontal and vertical skew 5 1/4 inch, max
Longitudinal translation t2inch
Horizontal offset (embedment) | + 2 inch
Vertical depth 1. Atleast 1/2 inch below the bottom of
the saw cut

2. When measured at any point along
the bar, not less than 2 inches clear of
the pavement's surface and bottom

NOTE: Tolerances are measured relative to the completed joint.

Dowel bar placement must comply with the tolerances shown in the following table:
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Dowel Bar Tolerances

Dimension Tolerance
Horizontal offset +1 inch
Longitudinal translation 2 inch
Horizontal skew 5/8 inch, max
Vertical skew 5/8 inch, max
Vertical depth The minimum distance measured

from concrete pavement surface
to any point along the top of
dowel bar must be:

DB + 1/2 inch

where:

DB = one third of pavement
thickness in inches, or the
saw cut depth, whichever is
greater

The maximum distance below
the depth shown must be 5/8
inch.

NOTE: Tolerances are measured relative to the completed joint.

The Engineer determines the limits for removal and replacement.

40-1.01D(7)(b)(vi) Pavement Thickness
Concrete pavement thickness must not be deficient by more than 0.05 foot.

The minimum thickness is not reduced for specifications that may affect concrete pavement thickness
such as allowable tolerances for subgrade construction.

The Engineer determines the areas of noncompliant pavement, the thickness deficiencies, and the limits
where removal is required.

Pavement with an average thickness deficiency less than 0.01 foot is acceptable. If the thickness
deficiency is 0.01 foot or more and less than 0.05 foot, you may request authorization to leave the
pavement in place and accept a pay adjustment. If the deficiency is more than 0.05 foot the pavement
must be removed and replaced.

40-1.01D(7)(b)(vii) Pavement Smoothness
Where testing with an IP is required, the pavement surface must have:

1. No areas of localized roughness with an IRI greater than 120 in/mi
2. MRI of 60 in/mi or less within a 0.1 mile section

Where testing with a straightedge is required, the pavement surface must not vary from the lower edge of
the straightedge by more than:

1. 0.01 foot when the straightedge is laid parallel with the centerline

2. 0.02 foot when the straightedge is laid perpendicular to the centerline and extends from edge to edge
of a traffic lane

3. 0.02 foot when the straightedge is laid within 24 feet of a pavement conform

40-1.01D(7)(b)(viii) Coefficient of Friction

Initial and final texturing must produce a coefficient of friction of at least 0.30. Do not open the pavement
to traffic unless the coefficient of friction is at least 0.30.
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40-1.01D(7)(b)(ix)-40-1.01D(7)(b)(xii) Reserved
40-1.02 MATERIALS

40-1.02A General

Water for coring must comply with section 90.

Tack coat must comply with section 39.

40-1.02B Concrete
40-1.02B(1) General
PCC for pavement must comply with section 90-1 except as otherwise specified.

40-1.02B(2) Cementitious Material

Concrete must contain from 505 pounds to 675 pounds cementitious material per cubic yard. The
specifications for reducing cementitious material content in section 90-1.02E(2) do not apply .
40-1.02B(3) Aggregate

Aggregate must comply with section 90-1.02C except the specifications for reduction in operating range
and contract compliance for cleanness value and sand equivalent specified in section 90-1.02C(2) and
section 90-1.02C(3) do not apply.

For coarse aggregate in high desert and high mountain climate regions, the loss must not exceed 25
percent when tested under California Test 211 with 500 revolutions.

For combined aggregate gradings, the difference between the percent passing the 3/8-inch sieve and the
percent passing the no. 8 sieve must not be less than 16 percent of the total aggregate.

40-1.02B(4) Air Entrainment

The second paragraph of section 90-1.021(2)(a) does not apply.

For a project shown in the low and south mountain climate regions, add air-entraining admixture to the
concrete at the rate required to produce an air content of 4 percent in the freshly mixed concrete.

For a project shown in the high desert and high mountain climate regions, add air-entraining admixture to
the concrete at the rate required to produce an air content of 6 percent in the freshly mixed concrete.
40-1.02B(5)-40-1.02B(8) Reserved

40-1.02C Reinforcement, Bars, and Baskets

40-1.02C(1) Bar Reinforcement

Bar reinforcement must be deformed bars.

If the project is not shown to be in high desert or any mountain climate region, bar reinforcement must
comply with section 52.

If the project is shown to be in high desert or any mountain climate regions, bar reinforcement must be
one of the following:

1. Epoxy-coated bar reinforcement under section 52-2.03B except bars must comply with either ASTM
A 706/A 706M; ASTM A 996/A 996M; or ASTM A 615/A 615M, Grade 40 or 60. Bars must be handled
under ASTM D 3963/D 3963M and section 52-2.02C.

2. Low carbon, chromium steel bar complying with ASTM A 1035/A 1035M

40-1.02C(2) Dowel Bars
Dowel bars must be plain bars. Fabricate, sample, and handle epoxy-coated dowel bars under ASTM D
3963/D 3963M and section 52-2.03C except each sample must be 18 inches long.

If the project is not shown to be in high desert or any mountain climate region, dowel bars must be one of
the following:

1. Epoxy-coated bars. Bars must comply with ASTM A 615/A 615M, Grade 40 or 60. Epoxy coating
must comply with either section 52-2.02B or 52-2.03B.

Contract No. 12-0F96C4
166 of 280



2. Stainless-steel bars. Bars must be descaled solid stainless-steel bars under ASTM A 955/A 955M,
UNS Designation S31603 or S31803.
3. Low carbon, chromium-steel bars under ASTM A 1035/A 1035M.

If the project is shown to be in high desert or any mountain climate region, dowel bars must be one of the
following:

1. Epoxy-coated bars. Bars must comply with ASTM A 615/A 615M, Grade 40 or 60. Epoxy coating
must comply with section 52-2.03B.

2. Stainless-steel bars. Bars must be descaled solid stainless-steel bars under ASTM A 955/A 955M,
UNS Designation S31603 or S31803.

40-1.02C(3) Tie Bars
Tie bars must be deformed bars.

If the project is not shown to be in high desert or any mountain climate region, tie bars must be one of the
following:

1. Epoxy-coated bar reinforcement. Bars must comply with either section 52-2.02B or 52-2.03B except
bars must comply with either ASTM A 706/A 706M; ASTM A 996/A 996M; or ASTM A 615/A 615M,
Grade 40 or 60.

2. Stainless-steel bars. Bars must be descaled solid stainless-steel bars under ASTM A 955/A 955M,
UNS Designation S31603 or S31803.

3. Low carbon, chromium-steel bars under ASTM A 1035/A 1035M.

If the project is shown to be in high desert or any mountain climate region, tie bars must be one of the
following:

1. Epoxy-coated bar reinforcement. Bars must comply with section 52-2.03B except bars must comply
with either ASTM A 706/A 706M; ASTM A 996/A 996M; or ASTM A 615/A 615M, Grade 40 or 60.

2. Stainless-steel bars. Bars must be descaled solid stainless-steel bars under ASTM A 955/A 955M,
UNS Designation S31603 or S31803.

Fabricate, sample, and handle epoxy-coated tie bars under ASTM D 3963/D 3963M, section 52-2.02, or
section 52-2.083.

Do not bend tie bars.

40-1.02C(4) Dowel and Tie Bar Baskets

For dowel and tie bar baskets, wire must comply with ASTM A 82/A 82M and be welded under ASTM A
185/A 185M, Section 7.4. The minimum wire-size no. is W10. Use either U-frame or A-frame shaped
assemblies.

If the project is not shown to be in high desert or any mountain climate region, baskets may be epoxy-
coated, and the epoxy coating must comply with either section 52-2.02B or 52-2.03B.

If the project is shown to be in high desert or any mountain climate region, wire for dowel bar and tie bar
baskets must be one of the following:

1. Epoxy-coated wire complying with section 52-2.03B

2. Stainless-steel wire. Wire must be descaled solid stainless-steel. Wire must comply with (1) the
chemical requirements in ASTM A 276/A 276M, UNS Designation S31603 or S31803 and (2) the
tension requirements in ASTM A 1022/ A 1022M.

Handle epoxy-coated tie bar and dowel bar baskets under ASTM D 3963/D 3963M and either section 52-
2.02 or 52-2.03.

Fasteners must be driven fasteners under ASTM F 1667. Fasteners on lean concrete base or HMA must
have a minimum shank diameter of 3/16 inch and a minimum shank length of 2-1/2 inches. For asphalt
treated permeable base or cement treated permeable base, the shank diameter must be at least 3/16
inch and the shank length must be at least 5 inches.
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Fasteners, clips, and washers must have a minimum 0.2-mil thick zinc coating applied by either
electroplating or galvanizing.

40-1.02D Dowel Bar Lubricant

Dowel bar lubricant must be petroleum paraffin based or a curing compound. Paraffin-based lubricant
must be Dayton Superior DSC BB-Coat or Valvoline Tectyl 506 or an approved equal and must be
factory-applied. Curing compound must be curing compound no. 3.

40-1.02E Joint Filler

Joint filler for isolation joint must be preformed expansion joint filler for concrete (bituminous type) under
ASTM D 994.

40-1.02F Curing Compound
Curing compound must be curing compound no. 1 or 2.

40-1.02G Nonshrink Hydraulic Cement Grout

Nonshrink hydraulic cement grout must comply with ASTM C 1107/C 1107M. Clean, uniform, rounded
aggregate filler may be used to extend the grout. Aggregate filler must not exceed 60 percent of the grout
mass or the maximum recommended by the manufacturer, whichever is less. Aggregate filler moisture
content must not exceed 0.5 percent when tested under California Test 223 or California Test 226.
Aggregate filler tested under California Test 202 must comply with the grading shown in the following
table:

Aggregate Filler Grading

Sieve size Percentage passing
1/2-inch 100
3/8-inch 85-100

No. 4 10-30
No. 8 0-10
No. 16 0-5

40-1.02H Temporary Roadway Pavement Structure
Temporary roadway pavement structure must comply with section 41-1.02E.

40-1.021-40-1.02N Reserved
40-1.03 CONSTRUCTION
40-1.03A General

Aggregate and bulk cementitious material must be proportioned by weight by means of automatic
proportioning devices of approved types.

For widenings and lane reconstruction, construct only the portion of pavement where the work will be
completed during the same lane closure. If you fail to complete the construction during the same lane
closure, construct a temporary pavement structure under section 41-1.

40-1.03B Water Supply
Before placing concrete pavement, develop enough water supply.

40-1.03C Test Strips

Construct a test strip for each type of pavement with a quantity of more than 2,000 cu yd. Obtain
authorization of the test strip before constructing pavement. Test strips must be:

1. 700 to 1,000 feet long
2. Same width as the planned paving, and
3. Constructed using the same equipment proposed for paving

The Engineer selects from 6 to 12 core locations for dowel bars and up to 6 locations for tie bars per test
strip. If you use mechanical dowel bar inserters, the test strip must demonstrate they do not leave voids,
segregations, or surface irregularities such as depressions, dips, or high areas.
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Test strips must comply with the acceptance criteria for:

1. Smoothness, except IP is not required

2. Dowel bars and tie bars placement

3. Pavement thickness

4. Final finishing, except the coefficient of friction is not considered

Allow 3 business days for evaluation. If the test strip is noncompliant, stop paving and submit a plan for
changed materials, methods, or equipment. Allow 3 business days for authorization of the plan. Construct
another test strip per the authorized plan.

Remove and dispose of noncompliant test strips.

If the test strip is compliant except for smoothness and final finishing, you may grind the surface. After
grinding retest the test strip smoothness under section 40-1.01D(6)(c).

If the test strip is compliant for smoothness and thickness, construction of an additional test strip is not
required and the test strip may remain in place.

Construct additional test strips if you:

1. Propose different paving equipment including:
1.1. Paver
1.2. Dowel bar inserter
1.3. Tie bar inserter
1.4. Tining
1.5. Curing equipment
2. Change concrete mix proportions

You may request authorization to eliminate the test strip if you use paving equipment and personnel from
a Department project (1) for the same type of pavement and (2) completed within the past 12 months.
Submit supporting documents and previous project information with your request.

40-1.03D Joints

40-1.03D(1) General
Do not bend tie bars or reinforcement in existing concrete pavement joints.

For contraction joints and isolation joints, saw cut a groove with a power-driven saw. After cutting,
immediately wash slurry from the joint with water at less than 100 psi pressure.

Keep joints free from foreign material including soil, gravel, concrete, and asphalt. To keep foreign
material out of the joint, you may use filler material. Filler material must not react adversely with the
concrete or cause concrete pavement damage. After sawing and washing, install filler material that keeps
moisture in the adjacent concrete during the 72 hours after paving. If you install filler material, the
specifications for spraying the sawed joint with additional curing compound in section 40-1.03K does not
apply. If using absorptive filler material, moisten the filler immediately before or after installation.

40-1.03D(2) Construction Joints
Construction joints must be vertical.
Before placing fresh concrete against hardened concrete, existing concrete pavement, or structures,

apply curing compound no. 1 or 2 to the vertical surface of the hardened concrete, existing concrete
pavement, or structures and allow it to dry.

At joints between concrete pavement and HMA, apply tack coat between the concrete pavement and
HMA.

Use a metal or wooden bulkhead to form transverse construction joints. If dowel bars are described, the
bulkhead must allow dowel bar installation.

Contract No. 12-0F96C4
169 of 280



40-1.03D(3) Contraction Joints

Saw contraction joints before cracking occurs and after the concrete is hard enough to saw without
spalling, raveling, or tearing.

Saw cut using a power saw with a diamond blade. After cutting, immediately wash slurry from the joint
with water at less than 100 psi pressure.

Except for longitudinal joints parallel to a curving centerline, transverse and longitudinal contraction joints
must not deviate by more than 0.1 foot from either side of a 12-foot straight line

Cut transverse contraction joints within 0.5 foot of the spacing described. Adjust spacing if needed such
that slabs are at least 10 feet long.

For widenings, do not match transverse contraction joints with existing joint spacing or skew unless
otherwise described.

Cut transverse contraction joints straight across the full concrete pavement width, between isolation joints
and edges of pavement. In areas of converging and diverging pavements, space transverse contraction
joints such that the joint is continuous across the maximum pavement width. Longitudinal contraction
joints must be parallel with the concrete pavement centerline, except when lanes converge or diverge.

40-1.03D(4) Isolation Joints

Before placing concrete at isolation joints, prepare the existing concrete face and secure joint filler.
Prepare by saw cutting and making a clean flat vertical surface. Make the saw cut the same depth as the
depth of the new pavement.

40-1.03E Bar Reinforcement
Place bar reinforcement under section 52.

40-1.03F Dowel Bar Placement

If using curing compound as lubricant, apply the curing compound to dowels in 2 separate applications.
Lubricate each dowel bar entirely before placement. The last application must be applied not more than 8
hours before placing the dowel bars. Apply each curing compound application at a rate of 1 gallon per
150 square feet.

Install dowel bars using one of the following methods:

1. Drill and bond bars. Comply with section 41-10.

2. Mechanical insertion. Eliminate evidence of the insertion by reworking the concrete over the dowel
bars.

3. Dowel bar baskets. Anchor baskets with fasteners. Use at least 1 fastener per foot for basket
sections. Baskets must be anchored at least 200 feet in advance of the concrete placement activity
unless your waiver request is authorized. If requesting a waiver, describe the construction limitations
or restricted access preventing the advanced anchoring. After the baskets are anchored and before
the concrete is placed, cut and remove temporary spacer wires and demonstrate the dowel bars do
not move from their specified depth and alignment during concrete placement.

If dowel bars are noncompliant, stop paving activities, demonstrate your correction, and obtain verbal
approval from the Engineer.

40-1.03G Tie Bar Placement
Install tie bars at longitudinal joints using one of the following methods:

1. Drill and bond bars. Comply with section 41-10.

2. Insert bars. Mechanically insert tie bars into plastic slip-formed concrete before finishing. Inserted tie
bars must have full contact between the bar and the concrete. Eliminate evidence of the insertion by
reworking the concrete over the tie bars.

3. Threaded couplers. Threaded tie bar splice couplers must be fabricated from deformed bar
reinforcement and free of external welding or machining.

4. Tie bar baskets. Anchor baskets at least 200 feet in advance of pavement placement activity. If you
request a waiver, describe the construction limitations or restricted access preventing the advanced
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anchoring. After the baskets are anchored and before paving, demonstrate the tie bars do not move
from their specified depth and alignment during paving. Use fasteners to anchor tie bar baskets.

If tie bars are noncompliant, stop paving activities, demonstrate your correction, and obtain verbal
approval from the Engineer.

40-1.03H Placing Concrete
40-1.03H(1) General
Immediately prior to placing concrete, the surface to receive concrete must be:

1. In compliance with specified requirements, including compaction and elevation tolerances
2. Free of loose and extraneous material
3. Uniformly moist, but free of standing or flowing water

Place concrete pavement with stationary side forms or slip-form paving equipment.

Place consecutive concrete loads within 30 minutes of each other. Construct a transverse construction
joint when concrete placement is interrupted by more than 30 minutes. The transverse construction joint
must coincide with the next contraction joint location, or you must remove fresh concrete pavement to the
preceding transverse joint location.

Place concrete pavement in full slab widths separated by construction joints or monolithically in multiples
of full lane widths with a longitudinal contraction joint at each traffic lane line.

Do not retemper concrete.

If the concrete pavement surface width is constructed as specified, you may construct concrete pavement
sides on a batter not flatter than 6:1 (vertical:horizontal).

40-1.03H(2) Paving Adjacent to Existing Concrete Pavement
Where pavement is placed adjacent to existing concrete pavement:

1. Grinding adjacent pavement must be completed before placing the pavement

2. Use paving equipment with padded crawler tracks or rubber-tired wheels with enough offset to
prevent damage

3. Match pavement grade with the elevation of existing concrete pavement after grinding.

40-1.03H(3) Concrete Pavement Transition Panel

For concrete pavement placed in a transition panel, texture the surface with a drag strip of burlap, broom,
or spring steel tine device that produces scoring in the finished surface. Scoring must be either parallel or
transverse to the centerline. Texture at the time that produces the coarsest texture.

40-1.03H(4) Stationary Side Form Construction

Stationary side forms must be straight and without defects including warps, bends, and indentations. Side
forms must be metal except at end closures and transverse construction joints where other materials may
be used.

You may build up side forms by attaching a section to the top or bottom. If attached to the top of metal
forms, the attached section must be metal.

The side form's base width must be at least 80 percent of the specified concrete pavement thickness.

Side forms including interlocking connections with adjoining forms must be rigid enough to prevent
springing from subgrading and paving equipment and concrete pressure.

Construct subgrade to final grade before placing side forms. Side forms must bear fully on the foundation
throughout their length and base width. Place side forms to the specified grade and alignment of the
finished concrete pavement's edge. Support side forms during concrete placing, compacting, and
finishing.

After subgrade work is complete and immediately before placing concrete, true side forms and set to line
and grade for a distance that avoids delays due to form adjustment.
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Clean and oil side forms before each use.

Side forms must remain in place for at least 1 day after placing concrete and until the concrete pavement
edge no longer requires protection from the forms.

Spread, screed, shape, and consolidate concrete with 1 or more machines. The machines must uniformly
distribute and consolidate the concrete. The machines must operate to place the concrete pavement to
the specified cross section with minimal hand work.

Consolidate the concrete without segregation. If vibrators are used:

1. The vibration rate must be at least 3,500 cycles per minute for surface vibrators and 5,000 cycles per
minute for internal vibrators

2. Amplitude of vibration must cause perceptible concrete surface movement at least 1 foot from the
vibrating element

3. Use a calibrated tachometer for measuring frequency of vibration

4. Vibrators must not rest on side forms or new concrete pavement

5. Power to vibrators must automatically cease when forward or backward motion of the paving machine
is stopped

6. Uniformly consolidate the concrete across the paving width including adjacent to forms by using high-
frequency internal vibrators within 15 minutes of depositing concrete on the subgrade

7. Do not shift the mass of concrete with vibrators.

40-1.03H(5) Slip-Form Construction

If slip-form construction is used, spread, screed, shape, and consolidate concrete to the specified cross
section with slip-form machines and minimal hand work. Slip-form paving machines must be equipped
with traveling side forms and must not segregate the concrete.

Do not deviate from the specified concrete pavement alignment by more than 0.1 foot.

Slip-form paving machines must use high frequency internal vibrators to consolidate concrete. You may
mount vibrators with their axes parallel or normal to the concrete pavement alignment. If mounted with
axes parallel to the concrete pavement alignment, space vibrators no more than 2.5 feet measured center
to center. If mounted with axes normal to the concrete pavement alignment, space the vibrators with a
maximum 0.5-foot lateral clearance between individual vibrators.

Each vibrator must have a vibration rate from 5,000 to 8,000 cycles per minute. The amplitude of vibration
must cause perceptible concrete surface movement at least 1 foot from the vibrating element. Use a
calibrated tachometer to measure frequency of vibration.

40-1.031 Edge Treatment
Construct edge treatments as shown. Regrade when required for the preparation of safety edge areas.

Sections 40-1.03J(2) and 40-1.03J(3) do not apply to safety edges.

For safety edges placed after the concrete pavement is complete, concrete may comply with the
requirements for minor concrete.

For safety edges placed after the concrete pavement is complete, install connecting bar reinforcement
under section 52.

Saw cutting or grinding may be used to construct safety edges.

For safety edges, the angle of the slope must not deviate by more than + 5 degrees from the angle
shown. Measure the angle from the plane of the adjacent finished pavement surface.

40-1.03J Finishing

40-1.03J(1) General

Reserved
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40-1.03J(2) Preliminary Finishing
40-1.03J(2)(a) General

Preliminary finishing must produce a smooth and true-to-grade finish. After preliminary finishing, mark
each day's paving with a stamp. The stamp must be authorized before paving starts. The stamp must be
approximately 1 by 2 feet in size. The stamp must form a uniform mark from 1/8 to 1/4 inch deep. Locate
the mark 20 + 5 feet from the transverse construction joint formed at each day's start of paving and 1
0.25 foot from the pavement's outside edge. The stamp mark must show the month, day, and year of
placement and the station of the transverse construction joint. Orient the stamp mark so it can be read
from the pavement's outside edge.

Do not apply water to the pavement surface before float finishing.

40-1.03J(2)(b) Stationary Side Form Finishing

If stationary side form construction is used, give the pavement a preliminary finish by the machine float
method or the hand method.

If using the machine float method:

1. Use self-propelled machine floats.

2. Determine the number of machine floats required to perform the work at a rate equal to the pavement
delivery rate. If the time from paving to machine float finishing exceeds 30 minutes, stop pavement
delivery. When machine floats are in proper position, you may resume pavement delivery and paving.

3. Run machine floats on side forms or adjacent pavement lanes. If running on adjacent pavement,
protect the adjacent pavement surface under section 40-1.03L. Floats must be hardwood, steel, or
steel-shod wood. Floats must be equipped with devices that adjust the underside to a true flat
surface.

If using the hand method, finish pavement smooth and true to grade with manually operated floats or
powered finishing machines.

40-1.03J(2)(c) Slip-Form Finishing

If slip-form construction is used, the slip-form paver must give the pavement a preliminary finish. You may
supplement the slip-form paver with machine floats.

Before the pavement hardens, correct pavement edge slump in excess of 0.02 foot exclusive of edge
rounding.

40-1.03J(3) Final Finishing

After completing preliminary finishing, round the edges of the initial paving widths to a 0.04-foot radius.
Round transverse and longitudinal construction joints to a 0.02-foot radius.

Before curing, texture the pavement. Perform initial texturing with a burlap drag or broom device that
produces striations parallel to the centerline. Perform final texturing with a steel-tined device that
produces grooves parallel with the centerline.

Construct longitudinal grooves with a self-propelled machine designed specifically for grooving and
texturing pavement. The machine must have tracks to maintain constant speed, provide traction, and
maintain accurate tracking along the pavement surface. The machine must have a single row of
rectangular spring steel tines. The tines must be from 3/32 to 1/8 inch wide, on 3/4-inch centers, and must
have enough length, thickness, and resilience to form grooves approximately 3/16 inch deep. The
machine must have horizontal and vertical controls. The machine must apply constant down pressure on
the pavement surface during texturing. The machines must not cause raveling.

Construct grooves over the entire pavement width in a single pass except do not construct grooves 3
inches from the pavement edges and longitudinal joints. Final texture must be uniform and smooth. Use a
guide to properly align the grooves. Grooves must be parallel and aligned to the pavement edge across
the pavement width. Grooves must be from 1/8 to 3/16 inch deep after the pavement has hardened.

For irregular areas and areas inaccessible to the grooving machine, you may hand-construct grooves
using the hand method. Hand-constructed grooves must comply with the specifications for machine-
constructed grooves.
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For ramp termini, use heavy brooming normal to the ramp centerline to produce a coefficient of friction of
at least 0.35 determined on the hardened surface under California Test 342.

40-1.03K Curing

Cure the concrete pavement's exposed area under section 90-1.03B using the waterproof membrane
method or curing compound method. If using the curing compound method use curing compound no. 1 or
2. When side forms are removed within 72 hours of the start of curing, also cure the concrete pavement
edges.

Apply curing compound with mechanical sprayers. Reapply curing compound to saw cuts and disturbed
areas.

40-1.03L Protecting Concrete Pavement
Protect concrete pavement under section 90-1.03C.

Maintain the concrete pavement surface temperature at not less than 40 degrees F for the initial 72
hours.

Protect the concrete pavement surface from activities that cause damage and reduce texture and
coefficient of friction. Do not allow soil, gravel, petroleum products, concrete, or asphalt mixes on the
concrete pavement surface.

Construct crossings for traffic convenience. If authorized, you may use RSC for crossings. Do not open
crossings until the Department determines that the pavement's modulus of rupture is at least 550 psi
under California Test 523 or California Test 524.

Do not open concrete pavement to traffic or use equipment on the concrete pavement for 10 days after
paving nor before the concrete has attained a modulus of rupture of 550 psi based on Department’s
testing except:

1. If the equipment is for sawing contraction joints
2. If authorized, one side of paving equipment's tracks may be on the concrete pavement after a
modulus of rupture of 350 psi has been attained, provided:
2.1.  Unit pressure exerted on the concrete pavement by the paver does not exceed 20 psi
2.2.  You change the paving equipment tracks to prevent damage or the paving equipment tracks
travel on protective material such as planks
2.3.  No part of the track is closer than 1 foot from the concrete pavement's edge

If concrete pavement damage including visible cracking occurs, stop operating paving equipment on the
concrete pavement and repair the damage.

40-1.03M Early Use of Concrete Pavement

If requesting early use of concrete pavement:

Furnish molds and machines for modulus of rupture testing
Sample concrete

Fabricate beam specimens
Test for modulus of rupture under California Test 523

el

If you request early use, concrete pavement must have a modulus of rupture of at least 350 psi. Protect
concrete pavement under section 40-1.03L.

40-1.03N Reserved

40-1.030 Shoulder Rumble Strip

40-1.030(1) General

Construct shoulder rumble strips by rolling or grinding indentations in new concrete pavement.

Do not construct shoulder rumble strips on structures or approach slabs.

Construct rumble strips within 2 inches of the specified alignment. Rumble strip equipment must be
equipped with a sighting device enabling the operator to maintain the rumble strip alignment.
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Indentations must not vary from the specified dimensions by more than 1/16 inch in depth nor more than
10 percent in length and width.

Grind or remove and replace noncompliant rumble strip indentations at locations determined by the
Engineer. Ground surface areas must be neat and uniform in appearance.

Remove grinding residue under section 42-1.03B.

40-1.030(2) Rolled-In Indentations

Construct rolled-in indentations before final concrete set. Indentation construction must not displace
adjacent concrete.

40-1.030(3) Ground-In Indentations

Concrete pavement must be hardened before grinding rumble strips indentations. Do not construct
indentations until the following occurs:

1. 10 days elapse after concrete placement
2. Concrete has developed a modulus of rupture of 550 psi determined under California Test 523,

40-1.03P Drilling Cores
Drill concrete pavement cores under ASTM C 42/C 42M. Use diamond impregnated drill bits.

Clean, dry, and fill core holes with hydraulic cement grout (nonshrink) or pavement concrete. Coat the
core hole walls with epoxy adhesive for bonding new concrete to old concrete under section 95. Finish
the backfill to match the adjacent surface elevation and texture.

40-1.03Q Pavement Repair and Replacement
40-1.03Q(1) General

If surface raveling or full-depth cracks occur within one year of Contract acceptance, repair or replace the
pavement under section 6-3.06.

Repair and replace pavement in the following sequence:

Replace pavement

Repair spall, ravel, and working cracks

Correct smoothness and coefficient of friction
Treat partial depth cracks

Replace damaged joint seals under section 41-5

gD~

In addition to removing pavement for other noncompliance, remove and replace JPCP slabs that:

1. Have one or more full depth crack

2. Have raveled surfaces such that either:
2.1. Combined raveled areas are more than 5 percent of the total slab area
2.2. Single area is more than 4 sq ft

Remove and replace JPCP 3 feet on both sides of a joint with a rejected dowel bar.

40-1.03Q(2) Spall and Ravel Repair
Repair spalled or raveled areas that are:

1. Deeper than 0.05 foot
2. Wider than 0.10 foot
3. Longer than 0.3 foot

Repairs must comply with section 41-4 and be completed before opening pavement to traffic.

40-1.03Q(3) Crack Repair
Treat partial depth cracks for JPCP under section 41-3.
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If the joints are sealed, repair working cracks by routing and sealing. Use a powered rotary router
mounted on wheels, with a vertical shaft and a routing spindle that casters as it moves along the crack.
Form a reservoir 3/4 inch deep by 3/8 inch wide in the crack. Equipment must not cause raveling nor
spalling

Treat the contraction joint adjacent to the working crack by either:

1. Epoxy resin under ASTM C 881/C 881M, Type IV, Grade 2
2. Pressure injecting epoxy resin under ASTM C 881/C881M, Type IV, Grade 1

40-1.03Q(4) Smoothness and Friction Correction
Correct pavement that is noncompliant for:

1. Smoothness by grinding under section 42-3
2. Coefficient of friction by grooving or grinding under section 42

Do not start corrective work until:

1. Pavement has cured 10 days
2. Pavement has at least a 550 psi modulus of rupture
3. Your corrective method is authorized

Correct the entire lane width. Begin and end grinding at lines perpendicular to the roadway centerline.
The corrected area must have a uniform texture and appearance.

If corrections are made within areas where testing with an IP is required, retest the entire lane length with
an IP under sections 40-1.01D(6)(c) and 40-1.01D(7)(b)(vii).

If corrections are made within areas where testing with a 12-foot straightedge is required, retest the
corrected area with a straightedge under sections 40-1.01D(6)(c) and 40-1.01D(7)(b)(vii).

Allow 25 days for the Department's coefficient of friction retesting.

40-1.03R—40-1.03U Reserved
40-1.04 PAYMENT
The payment quantity for pavement is based on the dimensions shown.

The deduction for pavement thickness deficiency in each primary area is shown in the following table:

Deduction for Thickness Deficiency

Average thickness Deduction($/sq yd)
deficiency (foot)®
0.01 0.90
0.02 2.30
0.03 4.10
0.04 6.40
0.05 9.11

®Values greater than 0.01 are rounded to the
nearest 0.01 foot.

Shoulder rumble strips are measured by the station along each shoulder on which the rumble strips are
constructed without deductions for gaps between indentations.

If the initial cores show that dowel bars or tie bars are within alignment tolerances and the Engineer
orders more dowel or tie bar coring, the additional cores are paid for as change order work.

The Department does not pay for additional coring to check dowel or tie bar alignment which you request.

If the Engineer accepts a test strip and it remains as part of the paving surface, the test strip is paid for as
the type of pavement involved.
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If the curvature of a slab affects tie bar spacing and additional tie bars are required, no additional
payment is made for the additional tie bars.

Payment for grinding existing pavement is not included in the payment for the type of pavement involved.

40-2 CONTINUOUSLY REINFORCED CONCRETE PAVEMENT
40-2.01 GENERAL
40-2.01A Summary
Section 40-2 includes specifications for constructing CRCP.

Terminal joints include saw cutting, dowel bars, drill and bond dowel bars, support slab, support slab
reinforcement, tack coat, and temporary hot mix asphalt.

Expansion joints include polystyrene, support slab, support slab reinforcement, dowel bars, drill and bond
dowel bars, and bond breaker.

Wide flange beam terminals include polyethylene foam, support slab, and support slab reinforcement.
Pavement anchors include cross drains, anchor reinforcement, filter fabric, and permeable material.

40-2.01B Definitions
Reserved

40-2.01C Submittals
Reserved

40-2.01D Quality Control and Assurance
40-2.01D(1) General
Reserved

40-2.01D(2) Testing for Coefficient of Thermal Expansion

For field qualification, test coefficient of thermal expansion under AASHTO T 336. The coefficient of
thermal expansion must not exceed 6.0 microstrain/degree Fahrenheit.

40-2.02 MATERIALS
40-2.02A General

Class 1 permeable material, filter fabric, and slotted plastic pipe cross drain as shown for pavement
anchors must comply with section 68-3.

40-2.02B Concrete
Concrete for terminal joints, support slabs, and pavement anchors must comply with section 40-1.02.

40-2.02C Transverse Bar Assembly

Instead of transverse bar and other support devices, you may use transverse bar assemblies to support
longitudinal bar. Bar reinforcement and wire must comply with section 40-1.02C.

40-2.02D Wide Flange Beam

Wide flange beams and studs must be either rolled structural steel shapes under ASTM A 36/A 36M or
structural steel under ASTM A 572/A 572M.

40-2.02E Joints
Joint seals for wide flange beam terminals must comply with section 51-2.02.

Joint seals for transverse expansion joints must comply with section 51-2.02.
Expanded polystyrene for transverse expansion joints must comply with section 51-2.01B(1).

40-2.03 CONSTRUCTION
40-2.03A General
Reserved

Contract No. 12-0F96C4
177 of 280



40-2.03B Test Strips

Comply with section 40-1.03C except during the evaluation, the Engineer visually checks reinforcement,
dowel and tie bar placement.

40-2.03C Construction Joints

Transverse construction joints must be perpendicular to the lane line. Construct joints to allow for lap
splices of the longitudinal bar. Comply with the lap splice lengths shown for CRCP.

Clean construction joint surfaces before placing fresh concrete against the joint surfaces. Remove
surface laitance, curing compound, and other foreign materials.

40-2.03D Bar Reinforcement

Place bar reinforcement under section 52-1.03D, except you may request to use plastic chairs. Plastic
chairs will only be considered for support directly under the transverse bars. Your request to use plastic
chairs must include a sample of the plastic chair, the manufacturer's written recommendations for the
applicable use and load capacity, chair spacing, and your calculation for the load on a chair for the area
of bar reinforcement sitting on it. Vertical and lateral stability of the bar reinforcement and plastic chairs
must be demonstrated during construction of the test strip. Obtain authorization before using the
proposed plastic chairs for work after the test strip is accepted.

For transverse bar in a curve with a radius under 2,500 feet, place the reinforcement in a single
continuous straight line across the lanes and aligned with the radius point as shown.
40-2.03E Wide Flange Beams

Weld stud ends with an electric arc welder completely fusing the studs to the wide flange beam. Replace
studs dislodged in shipping or that can be dislodged with a hammer.

40-2.03F Repair and Replacement
40-2.03F(1) General

Requirements for repair of cracks under section 40-1.03Q do not apply to CRCP. High molecular weight
methacrylate is not to be applied to cracks in CRCP.

New CRCP will be monitored for 1 year from contract acceptance or relief from maintenance, whichever
is less. CRCP that develops raveling areas of 6 inches by 6 inches or greater will require partial depth
repair under section 6-3.06. CRCP that develops one or more full-depth transverse cracks with faulting
greater than 0.25 inch or one or more full-depth longitudinal cracks with faulting greater 0.50 inch will
require full depth repair.

40-2.03F(2) Partial Depth Repair

Partial depth repair must comply with section 41-4 except:

1. Determine a rectangular boundary which extends 6 inches beyond the damaged area. The limits of
saw depth must be between 2 inches from the surface to 1/2 inch above the longitudinal bars.

2. If each length of the repair boundaries is equal to or greater than 3 ft, additional reinforcement is
needed for the repair area. Submit a plan for authorization before starting the repair.

40-2.03F(3) Full Depth Repair

40-2.03F(3)(a) General

Removal of CRCP must be full depth except for portion of reinforcement to remain. Provide continuity of
reinforcement. Comply with section 52-6. Submit a plan for authorization, before starting the repair. Do
not damage the base, concrete and reinforcement to remain. Place concrete in the removal area.
40-2.03F(3)(b) Transverse Cracks

Make initial full-depth transverse saw cuts normal to the lane line a distance of 3 feet on each side of the
transverse crack.

40-2.03F(3)(c) Longitudinal Cracks

Remove the cracked area normal to the lane line for the full width of the lane a distance of 1 foot beyond
the ends of the crack. You may propose alternate limits with your repair plan for authorization.
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40-2.03G Reserved
40-2.04 PAYMENT
Not Used

40-3 RESERVED
40-4 JOINTED PLAIN CONCRETE PAVEMENT
40-4.01 GENERAL
40-4.01A Summary
Section 40-4 includes specifications for constructing JPCP.

40-4.01B Definitions
Reserved

40-4.01C Submittals
40-4.01C(1) General
Reserved

40-4.01C(2) Early Age Crack Mitigation System
At least 24 hours before each paving shift, submit the following information as an informational submittal:

1. Early age stress and strength predictions
2. Scheduled sawing and curing activities
3. Contingency plan if cracking occurs

40-4.01C(3)-40-4.01C(8) Reserved
40-4.01D Quality Control and Assurance
40-4.01D(1) General

Reserved

40-4.01D(2) Quality Control Plan

The QC plan must include a procedure for identifying transverse contraction joint locations relative to the
dowel bars longitudinal center and a procedure for consolidating concrete around the dowel bars.

40-4.01D(3) Early Age Crack Mitigation System

For JPCP, develop and implement a system for predicting stresses and strength during the initial 72
hours after paving. The system must include:

1. Subscription to a weather service to obtain forecasts for wind speed, ambient temperatures, humidity,
and cloud cover

2. Portable weather station with an anemometer, temperature and humidity sensors, located at the
paving site

3. Early age concrete pavement stress and strength prediction plan

4. Analyzing, monitoring, updating, and reporting the system's predictions

40-4.01D(4)-40-4.01D(9) Reserved
40-4.02 MATERIALS
Not Used

40-4.03 CONSTRUCTION
40-4.03A General

Transverse contraction joints on a curve must be on a single straight line through the curve's radius point.
If transverse joints do not align in a curve, drill a full depth 2” diameter hole under ASTM C 42/C 42M
where the joint meets the adjacent slab. Fill the hole with joint filler. If joints are not sealed, avoid joint
filler material penetration into the joint.

40-4.03B Repair and Replacement
If replacing concrete, saw cut and remove to full depth.
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Saw cut full slabs at the longitudinal and transverse joints. Saw cut partial slabs at joints and at locations
determined by the Engineer. Saw cut must be vertical.

After lifting the slab, paint the cut ends of dowels and tie bars.

Construct transverse and longitudinal construction joints between the new slab and existing concrete. If
slabs are constrained at both longitudinal edges by existing pavement, use dowel bars instead of tie bars.
For longitudinal joints, offset dowel bar holes from original tie bars by 3 inches. For transverse joints,
offset dowel bar holes from the original dowel bar by 3 inches.

Drill and bond bars to the existing concrete. Comply with section 41-10. Clean the faces of joints and
underlying base from loose material and contaminants. Coat the faces with a double application of
pigmented curing compound under section 28-2.03F. For partial slab replacements, place preformed
sponge rubber expansion joint filler at new transverse joints under ASTM D 1752. Place concrete in the
removal area.

40-4.03C—40-4.03G Reserved

40-4.04 PAYMENT

Not Used

40-5 JOINTED PLAIN CONCRETE PAVEMENT WITH RAPID STRENGTH CONCRETE
Reserved

40-6-40-15 RESERVED

AAAAANAANAAAANAAAANAANAAAANAAANAANANAANAANAANANN

41 CONCRETE PAVEMENT REPAIR

07-19-13
Replace the headings and paragraphs in section 41 with:

07-19-13
41-1 GENERAL

41-1.01 GENERAL
41-1.01A Summary
Section 41-1 includes general specifications for repairing concrete pavement.

Dowel bars must comply with section 40-1.

41-1.01B Definitions
Reserved

41-1.01C Submittals

At least 15 days before delivering fast-setting concrete, polyester resin binder, or bonding agent to the job
site, submit the manufacturer’'s recommendations, instructions, and MSDS. Notify the Engineer if
polyester resin binder will be stored in containers over 55 gallons.

41-1.01D Quality Control and Assurance

41-1.01D(1) General

Before using polyester concrete, allow 14 days for sampling and testing of the polyester resin binder.

41-1.01D(2) Reserved

41-1.02 MATERIALS

41-1.02A General

Water for washing aggregates, mixing concrete, curing, and coring must comply with section 90-1.02D.

Use the minimum amount of water to produce workable concrete and comply with the manufacturer's
instructions.
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41-1.02B Fast-Setting Concrete
Fast-setting concrete must be one of the following:

1. Magnesium phosphate concrete that is either:

1.1.  Single component water activated

1.2.  Dual component with a prepackaged liquid activator
2. Modified high-alumina based concrete
3. Portland cement based concrete

Fast-setting concrete must be stored in a cool and dry environment.
If used, the addition of retarders must comply with the manufacturer's instructions.

You may use any accelerating chemical admixtures complying with ASTM C494/C494M, Type C and
section 90-1.02E.

Fast-setting concrete properties must have the values shown in the following table:

Fast-Setting Concrete

Property Test method Value

Compressive strength? (psi, min)

at 3 hours California Test 551 3,000

at 24 hours California Test 551 5,000
Flexural strength® (psi, min, at 24 hours) California Test 551 500
Bond strength® (psi, min, at 24 hours)

Saturated surface dry concrete California Test 551 300

Dry concrete California Test 551 400
Water absorption (%, max) California Test 551 10
Abrasion resistance® (g, max, at 24 hours) California Test 550 25
Drying shrinkage (%, max, at 4 days) ASTM C596 0.13
Water soluble chlorides® (%, max, by weight) | California Test 422 0.05
Water soluble sulfates® (%, max, by weight) California Test 417 0.25
Thermal stability (%, min) California Test 553 90

®Perform test with aggregate filler if used.
®Test must be performed on a cube specimen, fabricated under California Test 551,
cured at least 14 days, and then pulverized to 100% passing the no. 50 sieve.

Aggregate filler may be used to extend prepackaged concrete. Aggregate filler must:

Be clean and uniformly rounded.

Have a moisture content of 0.5-percent by weight or less when tested under California Test 226.
Comply with sections 90-1.02C(2) and 90-1.02C(3).

Not exceed 50 percent of the concrete volume or the maximum recommended by the fast-setting
concrete manufacturer, whichever is less.

pOD A

When tested under California Test 202, aggregate filler must comply with the grading in the following
table:

Aggregate Filler Grading

Sieve size Percentage passing
3/8 inch 100
No. 4 50-100
No. 16 0-5

41-1.02C Polyester Concrete

Polyester concrete consists of polyester resin binder and dry aggregate. The polyester resin binder must
be an unsaturated isophthalic polyester-styrene copolymer.

Polyester resin binder properties must have the values shown in the following table:
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Polyester Resin Binder

Property Test method Value

Viscosity® (Pa-s) ASTM D2196 0.075—
RVT, No. 1 spindle, 20 RPM at 77 °F 0.200
Specific gravity® (77 °F) ASTM D1475 1.05-1.10
Elongation (%, min) ASTM D638 35

Type | specimen, 0.25 + 0.03 inch

thick

Speed of testing = 0.45 inch/minute
Condition 18/25/50+5/70: T—23/50 ASTM D618
Tensile strength (psi, min) ASTM D638 2,500

Type | specimen, 0.25 £ 0.03 inch

thick

Speed of testing = 0.45 inch/minute
Condition 18/25/50+5/70: T—23/50 ASTM D618
Styrene content® (%, by weight) ASTM D2369 40-50
Silane coupler (%, min, by weight of - 1.0
polyester resin binder)
PCC saturated surface-dry bond strength California Test 551 500
at 24 hours and 70 £ 2 °F (psi, min)
Static volatile emissions® (g/sq m, max) South Coast Air Quality 60

Management District,
Method 309-91°

Perform the test before adding initiator.
°For the test method, go to:
http://www.agmd.gov/tao/methods/lab/309-91.pdf

Silane coupler must be an organosilane ester, gamma-methacryloxypropyltrimethoxysilane. Promoter
must be compatible with suitable methyl ethyl ketone peroxide (MEKP) and cumene hydroperoxide (CHP)
initiators.

Aggregate for polyester concrete must comply with section 90-1.02C(1), 90-1.02C(2), and 90-1.02C(3).

When tested under California Test 202, the combined aggregate grading must comply with one of the
gradations in the following table:

Combined Aggregate Grading

Sieve Percentage passing
size A B C
1/2" 100 100 100
3/8" 83-100 100 100
No. 4 65-82 62-85 45-80
No. 8 45-64 4567 3567
No. 16 27-48 29-50 25-50
No. 30 12-30 16-36 15-36
No. 50 6-17 5-20 5-20
No. 100 0-7 0-7 0-9
No. 200 0-3 0-3 0-6

Aggregate retained on the no. 8 sieve must have a maximum of 45 percent crushed particles under
California Test 205. Fine aggregate must be natural sand.

The weighted average absorption must not exceed 1 percent when tested under California Tests 206 and
207.

You may submit an alternative grading or request to use manufactured sand as fine aggregate but 100
percent of the combined grading must pass the 3/8 inch sieve. Allow 21 days for authorization.

Contract No. 12-0F96C4
182 of 280



Polyester concrete must have a minimum compressive strength of 1250 psi at 3 hours and 30 minutes
under California Test 551 or ASTM C1009.

41-1.02D Bonding Agent
Bonding agent must comply with the concrete manufacturer’s recommendations.

41-1.02E Temporary Pavement Structure

Temporary pavement structure consists of RSC or aggregate base with HMA. RSC not conforming to the
specifications may serve as temporary pavement structure if:

1. The modulus of rupture is at least 200 psi before opening to traffic
2. RSC thickness is greater than or equal to the existing concrete pavement surface layer
3. RSC is replaced during the next paving shift

Aggregate base for temporary pavement structure must comply with the 3/4-inch maximum grading
specified in section 26-1.02B.

HMA must comply with section 39-1.15 except do not use HMA Type B.

41-1.02F Reserved
41-1.03 CONSTRUCTION
41-1.03A General

Repair only the portion of pavement where the work will be completed during the same lane closure. If
removal is required, remove only the portion of pavement where the repair will be completed during the
same traffic closure. Completion of concrete repair includes curing until the concrete attains the specified
minimum properties required before opening the repaired pavement to traffic.

If you fail to complete the concrete pavement repair during the same lane closure, construct temporary
pavement before opening the lane to traffic.

Before starting repair work, except saw cutting: the equipment, materials, and personnel for constructing

temporary pavement structure must be at the job site or an approved location. If HMA can be delivered to
the job site within 1 hour, you may request 1-hour delivery as an alternative to having the HMA at the job
site.

Maintain the temporary pavement structure and replace it as a first order of work as soon as you resume
concrete pavement repair work.

After removing temporary pavement structure, you may stockpile that aggregate base at the job site and
reuse it for temporary pavement structure.

41-1.03B Mixing and Applying Bonding Agent
Mix and apply the bonding agent at the job site under the manufacturer's instructions and in small
quantities.

Apply bonding agent after cleaning the surface and before placing concrete.

Apply a thin, even coat of bonding agent with a stiff bristle brush until the entire repair surface is scrubbed
and coated with bonding agent.

41-1.03C Mixing Concrete
41-1.03C(1) General

Mix concrete in compliance with the manufacturer's instructions. For repairing spalls, mix in a small
mobile drum or paddle mixer. Comply with the manufacturer’'s recommended limits for the quantity of
aggregate filler, water, and liquid activator.

Mix the entire contents of prepackaged dual-component magnesium phosphate concrete as supplied by
the manufacturer. Use the full amount of each component and do not add water to dual-component
magnesium phosphate concrete.
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Magnesium phosphate concrete must not be mixed in containers or worked with tools containing zinc,
cadmium, aluminum, or copper.

Modified high-alumina based concrete must not be mixed in containers or worked with tools containing
aluminum.

41-1.03C(2) Polyester Concrete

When mixing with resin, the moisture content of the combined aggregate must not exceed 1/2 of the
average aggregate absorption when tested under California Test 226.

Proportion the polyester resin and aggregate to produce a mixture with suitable workability for the
intended work. Only a minimal amount of resin may rise to the surface after finishing.

41-1.03D Placing Concrete

The pavement surface temperature must be at least 40 degrees F before placing concrete. You may
propose methods to heat the surfaces.

Place magnesium phosphate concrete on a dry surface.

Place portland cement and modified high-alumina concrete on surfaces treated with a bonding agent
recommended by the concrete manufacturer. If no bonding agent is recommended by the manufacturer,
place concrete on damp surfaces that are not saturated.

Do not retemper concrete. Use dry finishing tools cleaned with water before working the concrete.

41-1.03E Curing Concrete

Cure concrete under the manufacturer's instructions. When curing compound is used, comply with section
90-1.03B for curing compound no. 1 or 2.

41-1.03F Reserved
41-1.04 PAYMENT
Not Used

41-2 SUBSEALING AND JACKING
41-2.01 GENERAL
41-2.01A Summary
Section 41-2 includes specifications for filling voids under existing concrete pavement.

41-2.01B Definitions
Reserved

41-2.01C Submittals
Submit shipping invoices with packaged or bulk fly ash and cement.

Before grouting activities begin, submit a proposal for the materials to be used. Include authorized
laboratory test data for the grout indicating:

1. Time of initial setting under ASTM C266.
2. Compressive strength results at 1, 3, and 7 days for 10, 12, and 14-second grout efflux times.

If requesting a substitution of grout materials, submit a proposal that includes test data.

41-2.01D Quality Control and Assurance
Reserved

41-2.02 MATERIALS
41-2.02A General
Reserved
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41-2.02B Grout

Grout must consist of Type Il portland cement, fly ash, and water. Use from 2.4 to 2.7 parts fly ash to 1
part portland cement by weight. Use enough water to produce the following grout efflux times determined
under California Test 541, Part D:

1. From 10 to 16 seconds for subsealing
2. From 10 to 26 seconds for jacking

Cement for grout must comply with the specifications for Type Il portland cement in section 90-1.02B(2).

Fly ash must comply with AASHTO M 295, Class C or Class F. Fly ash sources must be on the
Authorized Material List.

You may use chemical admixtures and calcium chloride. Chemical admixtures must comply with section
90-1.02E(2). Calcium chloride must comply with ASTM D98.

Test grout compressive strength under California Test 551, Part 1 at 7-days with 12 seconds efflux time.
Follow the procedures for moist cure. The 7-day compressive strength must be at least 750 psi.
41-2.02C Mortar

Mortar must be a prepackaged fast-setting mortar that complies with ASTM C928.

41-2.02D Reserved

41-2.03 CONSTRUCTION

41-2.03A General

Drill holes in the pavement, inject grout, plug the holes, and finish the holes with mortar.

Drill holes through the pavement and underlying base to a depth from 15 to 18 inches below the
pavement surface. The hole diameter must match the fitting for the grout injecting equipment.
41-2.03B Injecting Grout

41-2.03B(1) General

Inject grout within 2 days of drilling holes.

Immediately before injecting grout, clean the drilled holes with water at a minimum pressure of 40 psi.
The cleaning device must have at least 4 jets that direct water horizontally at the slab-base interface.

Do not inject grout if the atmospheric or subgrade temperature is below 40 degrees F. Do not inject grout
in inclement weather. If water is present in the holes, obtain the Engineer's authorization before injecting
grout.

Do not inject grout until at least 2 consecutive slabs requiring subsealing are drilled ahead of the grouting
activities.

The grout plant must have a positive displacement cement injection pump and a high-speed colloidal
mixer capable of operating from 800 to 2,000 rpm. The injection pump must sustain 150 psi if pumping
grout with a 12-second efflux time. A pressure gauge must be located immediately adjacent to the supply
valve of the grout hose supply valve and positioned for easy monitoring.

Before mixing, weigh dry cement and fly ash if delivered in bulk. If the materials are packaged, each
container must weigh the same.

Introduce water to the mixer through a meter or scale.

Inject grout under pressure until the voids under the pavement slab are filled. The injection nozzle must
not leak. Do not inject grout if the nozzle is below the bottom of the slab. Inject grout 1 hole at a time.

Stop injecting grout in a hole if either:

1. Grout does not flow under a sustained pump gauge pressure of 150 psi after 7 seconds and there is
no indication the slab is moving.
2. Injected grout rises to the surface at any joint or crack, or flows into an adjacent hole.
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Dispose of unused grout within 1 hour of mixing.

41-2.03B(2) Subsealing
If a slab raises more than 1/16 inch due to grout injection, stop injecting grout in that hole.

41-2.03B(3) Jacking

The positive displacement pump used for grout injection must be able to provide a sustained gauge
pressure of 200 psi. Gauge pressures may be from 200 to 600 psi for brief periods to start slab
movement.

You may add additional water to initiate pressure injection of grout. Do not reduce the grout efflux time
below 10 seconds.

Raise the slabs uniformly. Use string lines to monitor the pavement movement.

Do not move adjacent slabs not specified for pavement jacking. If you move adjacent slabs, correct the
grade within the tolerances for final pavement elevation.

41-2.03B(4) Finishing

Immediately after removing the injection nozzle, plug the hole with a round, tapered wooden plug. Do not

remove plugs until adjacent holes are injected with grout and no grout surfaces through previously
injected holes.

After grouting, remove grout from drilled holes at least 4 inches below the pavement surface. Clean holes
and fill with mortar. Finish filled holes flush with the pavement surface.
41-2.03B(5) Tolerances

The final pavement elevation must be within 0.01 foot of the required grade. If the final pavement
elevation is between 0.01 and 0.10 foot higher than the required grade, grind the noncompliant pavement
surface under section 42 to within 0.01 foot of the required grade.

If the final pavement elevation is higher than 0.10 foot from the required grade, remove and replace the
noncompliant pavement under section 41-9.

41-2.04 PAYMENT

The payment quantity for subsealing is calculated by adding the dry weight of cement and fly ash used for
the placed grout. The payment quantity for jacking is calculated by adding the dry weight of cement and
fly ash used for the placed grout.

The Department does not pay for wasted grout.
The Department does not adjust the unit price for an increase or decrease in the subsealing quantity.
The Department does not adjust the unit price for an increase or decrease in the jacking quantity.

41-3 CRACK TREATMENT
41-3.01 GENERAL
41-3.01A Summary
Section 41-3 includes specifications for applying high-molecular-weight methacrylate (HMWM) to
concrete pavement surface cracks that do not extend the full slab depth.
41-3.01B Definitions
Reserved

41-3.01C Submittals
41-3.01C(1) General
Submit HMWM samples 20 days before use.

If sealant is to be removed, submit the proposed removal method at least 7 days before sealant removal.
Do not remove sealant until the proposed sealant removal method is authorized.
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41-3.01C(2) Public Safety and Placement Plans

Before starting crack treatment, submit a public safety plan for HMWM and a placement plan for
construction activity as shop drawings.

The public safety and placement plans must identify the materials, equipment, and methods to be used.

In the public safety plan, include the MSDS for each component of HMWM and details for:

1. Shipping
2. Storage
3. Handling

4. Disposal of residual HMWM and containers

If the project is in an urban area adjacent to a school or residence, the public safety plan must also
include an airborne emissions monitoring plan prepared by a CIH certified in comprehensive practice by
the American Board of Industrial Hygiene. Submit a copy of the CIH's certification. The CIH must monitor
the emissions at a minimum of 4 points including the mixing point, the application point, and the point of
nearest public contact. At work completion, submit a report by the industrial hygienist with results of the
airborne emissions monitoring plan.

The placement plan must include:

1. Crack treatment schedule including coefficient of friction testing
2. Methods and materials including:

2.1. Description of equipment for applying HMWM

2.2. Description of equipment for applying sand

2.3. Geltime range and final cure time for resin

Revise rejected plans and resubmit. With each plan rejection, the Engineer gives revision directions
including detailed comments in writing. The Engineer notifies you of a plan's acceptance or rejection
within 2 weeks of receiving that plan.

41-3.01C(3) Reserved
41-3.01D Quality Control and Assurance
41-3.01D(1) General

Use test tiles to evaluate the HMWM cure time. Coat at least one 4 by 4 inch smooth glazed tile for each
batch of HMWM. Place the coated tile adjacent to the area being treated. Do not apply sand to the test
tiles.

Use the same type of crack treatment equipment for testing and production.

41-3.01D(2) Test Area

Before starting crack treatment, treat a test area of at least 500 square feet within the project limits at a
location accepted by the Engineer. Use test areas outside the traveled way if available.

Treat the test area under weather and pavement conditions similar to those expected during crack
treatment production.

The Engineer evaluates the test area based on the acceptance criteria. Do not begin crack treatment until
the Engineer accepts the test area.

41-3.01D(3) Reserved
41-3.01D(4) Acceptance Criteria
The Engineer accepts a treated area if:

Corresponding test tiles are dry to the touch

Treated surface is tack-free and not oily

Sand cover adheres enough to resist hand brushing

Excess sand is removed

Coefficient of friction is at least 0.30 when tested under California Test 342
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41-3.02 MATERIALS

HMWM consists of compatible resin, promoter, and initiator. HMWM resin may be prepromoted by mixing
promoter and resin together before filling containers. Identify prepromoted resin on the container label.

Adjust the gel time to compensate for temperature changes throughout the application.

HMWM resin properties must have the following values:

Property Test method Value
Viscosity ® (cP, max, ASTM D2196 25
Brookfield RVT with UL
adapter, 50 RPM at 77 °F)

Specific gravity® (min, at ASTM D1475 0.90
77 °F)

Flash point?® (°F, min) ASTM D3278 180
Vapor pressure® (mm Hag, ASTM D323

max, at 77 °F)

Tack-free time (minutes, Specimen prepared under | 400
max, at 77 °F) California Test 551

Volatile content® (%, max) ASTM D2369 30

PCC saturated surface-dry California Test 551 500
bond strength (psi, min, at

24 hours and 77 + 2 °F)

Perform the test before adding initiator.

Sand must be commercial quality dry blast sand. At least 95 percent of the sand must pass the no. 8
sieve and at least 95 percent must be retained on the no. 20 sieve when tested under California Test 202.

41-3.02D Reserved
41-3.03 CONSTRUCTION
41-3.03A General

Before applying HMWM, clean the pavement surface by abrasive blasting and blow loose material from
visible cracks with high-pressure air. Remove concrete curing seals from the pavement to be treated. The
pavement must be dry when blast cleaning is performed. If the pavement surface becomes contaminated
before applying the HMWM, clean the pavement surface by abrasive blasting.

If performing abrasive blasting within 10 feet of a lane occupied by traffic, operate abrasive blasting
equipment with a concurrently operating vacuum attachment.

During pavement treatment, protect pavement joints, working cracks, and surfaces not being treated.

The equipment applying HMWM must combine the components by either static in-line mixers or by
external intersecting spray fans. The pump pressure at the spray bars must not cause atomization. Do not
use compressed air to produce the spray. Use a shroud to enclose the spray bar apparatus.

You may apply HMWM manually to prevent overspray onto adjacent traffic. If applying resin manually,
limit the batch quantity of HMWM to 5 gallons.

Apply HMWM at a rate of 90 square feet per gallon. The prepared area must be dry and the surface
temperature must be from 50 to 100 degrees F while applying HMWM. Do not apply HMWM if the
ambient relative humidity is more than 90 percent.

Protect existing facilities from HMWM. Repair or replace existing facilities contaminated with HMWM at
your expense.

Flood the treatment area with HMWM to penetrate the pavement and cracks. Apply HMWM within 5
minutes after complete mixing. Mixed HMWM viscosity must not increase. Redistribute excess material
with squeegees or brooms within 10 minutes of application. Remove excess material from tined grooves.
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Wait at least 20 minutes after applying HMWM before applying sand. Apply sand at a rate of
approximately 2 pounds per square yard or until refusal. Remove excess sand by vacuuming or
sweeping.

Do not allow traffic on the treated surface until:

1. Treated surface is tack-free and non-oily

2. Sand cover adheres enough to resist hand brushing

3. Excess sand is removed

4. Coefficient of friction is at least 0.30 determined under California Test 342

41-3.04 PAYMENT
Not Used

41-4 SPALL REPAIR
41-4.01 GENERAL
Section 41-4 includes specifications for repairing spalls in concrete pavement.

41-4.02 MATERIALS

Repair spalls using polyester concrete with a bonding agent. The bonding agent must comply with the
requirements for HMWM in section 41-3.02 except tack-free time requirements do not apply and the
HMWM must not contain wax.

Form board must be corrugated cardboard with a 6-mil polyethylene covering.

41-4.03 CONSTRUCTION

41-4.03A General

Prepare spall areas by removing concrete and cleaning. Use a form board to provide compression relief
at joints and cracks.

After completing spall repairs do not allow traffic on the repairs for at least 2 hours after the time of final
setting under ASTM C403/403M.

41-4.03B Remove Pavement

The Engineer determines the rectangular limits of unsound concrete pavement. Before removing
pavement, mark the saw cut lines and spall repair area on the pavement surface.

Do not remove pavement until the Engineer verbally authorizes the saw cut area.
Use a power-driven saw with a diamond blade.
Remove pavement as shown and:

1. From the center of the repair area towards the saw cut
2. To the full saw cut depth
3. Atleast 2 inches beyond the saw cut edge to produce a rough angled surface

Produce a rough surface by chipping or other removal methods that do not damage the pavement
remaining in-place. Completely remove any saw overcuts. Pneumatic hammers used for concrete
removal must weigh 15 Ibs or less.

If you damage concrete pavement outside the removal area, enlarge the area to remove the damaged
pavement.

If dowel bars are exposed during removal, remove concrete from the exposed surface and cover with
duct tape.

41-4.03C Cleaning

After pavement has been removed, clean the exposed faces of the concrete by:

1. Sand or water blasting. Water blasting equipment must be capable of producing a blast pressure of
3,000 to 6,000 psi.
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2. Blowing the exposed concrete area with compressed air free of moisture and oil to remove debris
after blasting. Air compressors must deliver air at a minimum of 120 cfm and develop 90 psi of nozzle
pressure.

41-4.03D Form Board Installation

After cleaning, place the form board to match the existing joint or crack alignment. Extend the form board
at least 3 inches beyond each end of the repair and at least 1 inch deeper than the repair. Remove the
form board before sealing joints or cracks.

41-4.03E-41-4.031 Reserved

41-4.04 PAYMENT

Payment is calculated based on the authorized saw cut area.

The Department does not adjust the unit price for an increase or decrease in the spall repair quantity.

41-5 JOINT SEALS
41-5.01 GENERAL
41-5.01A Summary
Section 41-5 includes specifications for sealing concrete pavement joints or replacing existing concrete
pavement joint seals. Pavement joints include isolation joints.
41-5.01B Definitions
Reserved

41-5.01C Submittals

At least 15 days before delivery to the job site, submit a certificate of compliance, MSDS, manufacturer's
recommendations, and instructions for storage and installation of:

1. Liquid joint sealant.

2. Backer rods. Include the manufacturer data sheet verifying compatibility with the liquid joint sealant.

3. Preformed compression joint seal. Include the manufacturer data sheet used to verify the seal for the
joint dimensions shown.

4. Lubricant adhesive.

Asphalt rubber joint sealant containers must comply with ASTM D6690. Upon delivery of asphalt rubber
joint sealant to the job site, submit a certified test report for each lot based on testing performed within 12
months.

Submit a work plan for removing pavement and joint materials. Allow 10 days for authorization. Include
descriptions of the equipment and methods for removal of existing pavement and joint material.
41-5.01D Quality Control and Assurance

41-5.01D(1) General

Before sealing joints, arrange for a representative from the manufacturer to provide training on cleaning
and preparing the joint and installing the liquid joint sealant or preformed compression joint seal. Do not
seal joints until your personnel and the Department's personnel have been trained.

The Engineer accepts joint seals based on constructed dimensions and visual inspection of completed
seals for voids.

41-5.01D(2) Reserved

41-5.02 MATERIALS

41-5.02A General

Use the type of seal material described.

Silicone or asphalt rubber joint sealant must not bond or react with the backer rod.

41-5.02B Silicone Joint Sealant
Silicone joint sealant must be on the Authorized Material List.
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41-5.02C Asphalt Rubber Joint Sealant
Asphalt rubber joint sealant must:

1. Be paving asphalt mixed with not less than 10 percent ground rubber by weight. Ground rubber must
be vulcanized or a combination of vulcanized and devulcanized materials that pass a no. 8 sieve.

2. Comply with ASTM D6690 for Type Il

3. Be capable of melting at a temperature below 400 degrees F and applied to cracks and joints.

41-5.02D Backer Rods
Backer rods must:

1. Comply with ASTM D5249:
1.1.  Type 1 for asphalt rubber joint sealant
1.2. Type 1 or Type 3 for silicone joint sealant
2. Be expanded, closed-cell polyethylene foam
3. Have a diameter at least 25 percent greater than the saw cut joint width

41-5.02E Preformed Compression Joint Seals
Preformed compression joint seals must:

1. Comply with ASTM D2628
2. Have 5 or 6 cells, except seals 1/2 inch wide or less may have 4 cells

Lubricant adhesive used to install seals must comply with ASTM D2835.

41-5.02F-41-5.02K Reserved
41-5.03 CONSTRUCTION
41-5.03A General

If joint sealing is described for new concrete pavement, do not start joint sealing activities until the
pavement has been in place for at least 7 days. Seal new concrete pavement joints at least 7 days after
concrete pavement placement if shown.

Remove existing pavement and joint material by sawing, rectangular plowing, cutting, or manual labor.
Saw cut the reservoir before cleaning the joint. Use a power-driven saw with a diamond blade.

If you damage a portion of the pavement to remain in place, repair the pavement under section 41-4.

41-5.03B Joint Cleaning
41-5.03B(1) General

Clean the joint after removal and any repair is complete before installing joint seal material. Cleaning
must be completed no more than 4 hours before installing backer rods, liquid joint seal, or preformed
compression seals using the following sequence:

Removing debris
Drying
Sandblasting

Air blasting
Vacuuming
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Clean in 1 direction to minimize contamination of surrounding areas.

41-5.03B(2) Removing Debris

Remove debris including dust, dirt, and visible traces of old sealant from the joint after sawing, plowing,
cutting, or manual removal. Do not use chemical solvents to wash the joint.

41-5.03B(3) Drying

After removing debris, allow the reservoir surfaces to dry or remove moisture and dampness at the joint
with compressed air that may be moderately hot.
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41-5.03B(4) Sandblasting

After the joint is dry, sandblast the reservoir to remove remaining residue using a 1/4-inch diameter
nozzle and 90 psi minimum pressure. Do not sandblast straight into the reservoir. Angle the sandblasting
nozzle within 1 to 2 inches from the concrete and make at least 1 pass to clean each reservoir face.

41-5.03B(5) Air Blasting

After sandblasting, air blast the reservoir to remove sand, dirt, and dust 1 hour before sealing the joint.
Use compressed air free of oil and moisture delivered at a minimum rate of 120 ¢fm and 90 psi nozzle
pressure.

41-5.03B(6) Vacuuming

After air blasting, use a vacuum sweeper to remove debris and contaminants from the pavement surfaces
surrounding the joint.

41-5.03B(7) Reserved
41-5.03C Installing Liquid Joint Sealant

Where backer rods are shown, place the rods before installing liquid joint sealant. Place backer rods
under the manufacturer’s instructions unless otherwise specified. The pavement and reservoir surfaces
must be dry and the ambient air temperature must be at least 40 degrees F and above the dew point. The
reservoir surface must be free of residue or film. Do not puncture the backer rod.

Immediately after placing the backer rod, install liquid joint sealant under the manufacturer’s instructions
unless otherwise specified. Before installing, demonstrate that fresh liquid sealant is ejected from the
nozzle free of cooled or cured material. For asphalt rubber joint sealant, the pavement surface
temperature must be at least 50 degrees F before installing.

Pump liquid joint sealant through a nozzle sized for the width of the reservoir so that liquid joint sealant is
placed directly onto the backer rod. The installer must draw the nozzle toward his body and extrude liquid
joint sealant evenly. Liquid joint sealant must maintain continuous contact with the reservoir walls during
extrusion.

After placing liquid joint sealant, recess it to the depth shown within 10 minutes of installation and before
a skin begins to form.

After each joint is sealed, remove excess liquid joint sealant on the pavement surface. Do not allow traffic
over the sealed joints until the liquid joint sealant is set, tack free, and firm enough to prevent embedment
of roadway debris.

41-5.03D Installing Preformed Compression Joint Seals

Install preformed compression joint seals using lubricant adhesive as shown and under the
manufacturer's instructions.

Install longitudinal seals before transverse seals. Longitudinal seals must be continuous except splicing is
allowed at intersections with transverse seals. Transverse seals must be continuous for the entire
transverse length of concrete pavement except splices are allowed for widening and staged construction.
With a sharp instrument, cut across the longitudinal seal at the intersection with transverse construction
joints. If the longitudinal seal does not relax enough to properly install the transverse seal, trim the
longitudinal seal to form a tight seal between the 2 joints.

If splicing is authorized, comply with the manufacturer's instructions.

Use a machine specifically designed for preformed compression joint seal installation. The machine must
install the seal:

To the specified depth

To make continuous contact with the joint walls
Without cutting, nicking, or twisting the seal
Without stretching the seal more than 4 percent
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Cut preformed compression joint seal material to the exact length of the pavement joint to be sealed. The
Engineer measures this length. After you install the preformed compression joint seal, the Engineer
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measures the excess length of material at the joint end. The Engineer divides the excess length by the
measured cut length to determine the stretch percentage.

Seals must be compressed from 30 to 50 percent of the joint width when complete in place.

41-5.03E Reserved
41-5.04 PAYMENT
Not Used

41-6 CRACK AND SEAT
41-6.01 GENERAL
41-6.01A Summary
Section 41-6 includes specifications for cracking, seating, and preparing the surface of existing concrete
pavement.
41-6.01B Definitions
Reserved

41-6.01C Submittals

Submit each core in a plastic bag or tube for acceptance at the time of sampling. Mark each core with a
location description.

41-6.01D Quality Control and Assurance
41-6.01D(1) General
If cracking is noncompliant:

Stop crack and seat work

Modify your equipment and procedures and crack the noncompliant pavement again
Construct another test section

Take additional core samples to verify compliance

Construct an inspection strip if the concrete pavement has HMA on the surface
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41-6.01D(2) Test Section

The Engineer determines and marks a test section up to 1000 square feet within the crack and seat area
shown. Construct the test section and obtain the Engineer's verbal authorization before starting crack and
seat work.

Immediately before cracking the test section, apply water to the pavement surface so that cracking can be
readily evaluated. Crack the test section and vary impact energy and striking patterns to verify your
procedure.

41-6.01D(3) Coring

Drill cores at least 6 inches in diameter under ASTM C42 to verify cracking in the Engineer’s presence.
Take at least 2 cores per test section and 1 core per lane mile for each pavement cracking machine used.
The Engineer determines the core locations.

41-6.01D(4) Reserved

41-6.02 MATERIALS

41-6.02A General

Use fast-setting or polyester concrete to fill core holes.

41-6.03 CONSTRUCTION
41-6.03A Cracking
Crack existing concrete pavement using the procedures and equipment from the authorized test section.

Do not allow flying debris during cracking operations.
Crack existing concrete pavement into segments that nominally measure 6 feet transversely by 4 feet
longitudinally. If the existing pavement is already cracked into segments, crack it into equal-sized square
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or rectangular pieces that nominally measure not more than 6 feet transversely and from 3 to 5 feet
longitudinally. Do not impact the pavement within 1 foot of another break line, pavement joint, or edge of
pavement.

Cracks must be vertical, continuous, and penetrate the full depth of pavement. Cracks must be within 6
inches of vertical along the full depth of pavement. Do not cause surface spalling over 0.10-foot deep or
excessive shattering of the pavement or base.

Cracking equipment must impact the pavement with a variable force in a controlled location. Do not use
unguided free-falling weights such as "headache balls."

If the concrete pavement has no more than 0.10 foot of asphalt concrete on the surface, you may crack
the pavement without removing the asphalt concrete. After cracking, construct an inspection strip by
removing at least 500 square feet of asphalt concrete at a location determined by the Engineer. Construct
additional inspection strips to demonstrate compliance where ordered by the Engineer.

After cracking, allow public traffic on the cracked or initial pavement layer for no more than 15 days.

41-6.03B Seating
Seat cracked concrete by making at least 5 passes over the cracked concrete with either:

1. Oscillating pneumatic-tired roller under section 39-3.03 and at least 15 tons
2. Vibratory pad-foot roller exerting a dynamic centrifugal force of at least 10 tons

A pass is 1 movement of a roller in either direction at 5 mph or less.

After all segments have been seated, clean loose debris from joints and cracks using compressed air free
of moisture and oil.

Reseat any segment of cracked pavement that has not been overlaid within 24 hours of seating.

41-6.03C Surface Preparation
Before opening cracked and seated pavement to traffic or overlaying:
1. Fill joints, cracks, and spalls wider than 3/4 inch and deeper than 1 inch by applying tack coat and

placing HMA under section 39-1.15, except use the no. 4 gradation instead of 3/8-inch.
2. Remove all loose debris and sweep the pavement.

41-6.03D Reserved
41-6.04 PAYMENT
Crack and seat existing concrete pavement is measured from the area of pavement cracked and seated.
No deduction is made for existing cracked segments. The Department does not pay for HMA used to fill
joints, cracks, and spalls.
41-7 TRANSITION TAPER
41-7.01 GENERAL
Section 41-7 includes specifications for constructing transition tapers in existing pavement.

41-7.02 MATERIALS
Not Used

41-7.03 CONSTRUCTION

Construct transition tapers by either grinding or removing and replacing the existing concrete. Do not
allow flying debris during the construction of tapers.

Grinding must comply with section 42.

Replacement concrete must comply with section 41-9 except place concrete to the taper level shown and
finish the surface with a coarse broom.
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If the transition taper will be overlaid with HMA that is not placed before opening to traffic and there is a
grade difference of more than 0.04 foot, construct a temporary taper by placing HMA that complies with
section 39-1.15. Remove the temporary HMA taper before constructing the transition taper.
41-7.04 PAYMENT
Pavement transition tapers are measured using the dimensions shown. The Department does not pay for
temporary HMA tapers.

41-8 DOWEL BAR RETROFIT
Reserved

41-9 INDIVIDUAL SLAB REPLACEMENT WITH RAPID STRENGTH CONCRETE
41-9.01 GENERAL
41-9.01A Summary
Section 41-9 includes specifications for removing existing concrete pavement and constructing individual
slab replacement with rapid strength concrete (ISR—RSC).
41-9.01B Definitions
concrete raveling: Disintegration of the concrete surface layer from aggregate loss.

early age: Any age less than 10 times the time of final setting for concrete determined under ASTM
C403/C403M.

full-depth crack: Crack that runs from one edge of the concrete slab to the opposite or adjacent side of
the slab.

opening age: Age when the minimum modulus of rupture specified for opening to traffic and equipment is
attained.

time of final setting: Elapsed time required to develop a concrete penetration resistance that is at least
4,000 psi under ASTM C403/C403M.

41-9.01C Submittals

41-9.01C(1) General

At least 15 days before delivery to the job site, submit manufacturer's recommendations, MSDS and
instructions for storage and installation of joint filler material.

At least 45 days before starting ISR—RSC work submit a sample of cement from each proposed lot and
samples of proposed admixtures in the quantities ordered by the Engineer.

During ISR—RSC placement operations, submit uniformity reports for hydraulic cement at least once
every 30 days to the Engineer and METS, attention Cement Laboratory. Uniformity reports must comply
with ASTM C917 except testing age and water content may be modified to suit the particular material.

Except for modulus of rupture tests, submit QC test result forms within 48 hours of the paving shift.
Submit modulus of rupture results within:

1. 15 minutes of opening age test completion
2. 24 hours of 3-day test completion

41-9.01C(2) Quality Control Plan

If the quantity of ISR—RSC is at least 300 cu yd, submit a QC plan at least 20 days before placing trial
slabs. If the quantity of ISR—RSC is less than 300 cu yd, submit proposed forms for RSC inspection,
sampling, and testing.

41-9.01C(3) Mix Design

At least 10 days before use in a trial slab, submit a mix design. The maximum ambient temperature range
for a mix design is 18 degrees F. Submit more than 1 mix design based on ambient temperature
variations anticipated during RSC placement. Each mix design must include:

1. Mix design identification number
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Aggregate source
Opening age
Aggregate gradation
Types of cement and chemical admixtures
Mix proportions
Maximum time allowed between batching and placing
Range of effective ambient temperatures
Time of final setting
0. Modulus of rupture development data from laboratory-prepared samples, including tests at:
10.1. 1 hour before opening age
10.2. Opening age
10.3. 1 hour after opening age
10.4. 1day
10.5. 3 days
10.6. 7 days
10.7. 28 days
11. Shrinkage test data
12. Any special instructions or conditions such as water temperature requirements

SOONOOAWN

41-9.01C(4) Reserved
41-9.01D Quality Control and Assurance
41-9.01D(1) General

Designate a QC manager and assistant QC managers to administer the QC plan. The QC managers
must hold current American Concrete Institute (ACI) certification as a Concrete Field Testing Technician-
Grade | and a Concrete Laboratory Testing Technician-Grade I, except the assistant QC managers may
hold Concrete Laboratory Testing Technician-Grade | instead of Grade |l.

The QC manager responsible for the production period involved must review and sign the sampling,
inspection, and test reports before submitting them. The QC manager must be present for:

1. Each stage of mix design

2. Trial slab construction

3. Production and construction of RSC

4. Meetings with the Engineer relating to production, placement, or testing

The QC manager must not be a member of this project's production or paving crews, an inspector, or a
tester. The QC manager must have no duties during the production and placement of RSC except those
specified.

Testing laboratories and equipment must comply with the Department's Independent Assurance Program.
At the time of the QC plan submittal, the Department evaluates the quality control samplers and testers.

41-9.01D(2) Just-in-time Training
Reserved

41-9.01D(3) Quality Control Plan

Establish, implement, and maintain a QC plan for pavement The QC plan must describe the organization
and procedures used to:

1. Control the production process
2. Determine if a change to the production process is needed
3. Implement a change

The QC plan must include:

1. Names, qualifications, and certifications of QC personnel, including:
1.1.  QC manager
1.2. Assistant QC managers
1.3. Samplers and testers
2. Outline of procedure for the production, transportation, placement, and finishing of RSC
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3. Outline of procedure and forms for concrete QC, sampling, and testing to be performed during and
after RSC construction, including testing frequencies for modulus of rupture
4. Contingency plan for identifying and correcting problems in production, transportation, placement, or
finishing RSC including:
4.1. Action limits
4.2. Suspension limits that do not exceed specified material requirements
4.3. Detailed corrective action if limits are exceeded
4.4. Temporary pavement structure provisions, including:
4.4.1. The quantity and location of standby material
4.4.2. Determination of need
5. Location of your quality control testing laboratory and testing equipment during and after paving
operations
6. List of the testing equipment to be used, including the date of last calibration
7. Production target values for material properties that impact concrete quality or strength including
cleanness value and sand equivalent
8. Outline procedure for placing and testing trial slabs, including:
8.1. Locations and times
8.2. Production procedures
8.3. Placing and finishing methods
8.4. Sampling methods, sample curing, and sample transportation
8.5. Testing and test result reporting
9. Name of source plant with approved Material Plant Quality Program (MPQP)
10. Procedures or methods for controlling pavement quality including:
10.1. Materials quality
10.2. Contraction and construction joints
10.3. Protecting pavement before opening to traffic

41-9.01D(4) Prepaving Conference
Schedule a prepaving conference and provide a facility to meet with the Engineer.

Prepaving conference attendees must sign an attendance sheet provided by the Engineer. The prepaving
conference must be attended by your:

Project superintendent

Project manager

QC manager

Workers and your subcontractor's workers, including:
4.1. Foremen

4.2. Concrete plant manager

4.3. Concrete plant operator

4.4. Concrete plant inspectors

4.5. Personnel performing saw cutting and joint sealing
4.6. Paving machine operators

4.7. Inspectors

4.8. Samplers

4.9. Testers

rpODO~

The purpose of the prepaving conference is to familiarize personnel with the project's specifications.
Discuss the QC plan and processes for constructing each item of work, including:

Production

Transportation

Trial slabs

Pavement structure removal
Placement

Contingency plan

Sampling

Testing

Acceptance

CoNOOA~WN -
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Do not start trial slabs or paving activities until the listed personnel have attended the prepaving
conference.

41-9.01D(5) Trial Slabs
Before starting individual slab replacement work, complete 1 trial slab for each mix design.

Place trial slabs near the job site at a mutually-agreed location that is neither on the roadway nor within
the project limits. Trial slabs must be 10 by 20 feet and at least 10 inches thick.

During trial slab construction, sample and split the aggregate for grading, cleanness value, and sand
equivalent testing.

Fabricate and test beams under California Test 524 to determine the modulus of rupture values.

Cure beams fabricated for early age testing such that the monitored temperatures in the beams and the
slab are always within 5 degrees F of each other.

Monitor and record the internal temperatures of trial slabs and early age beams at intervals of at least 5
minutes. Install thermocouples or thermistors connected to strip-chart recorders or digital data loggers to
monitor the temperatures. Temperature recording devices must be accurate to within 2 degrees F.
Measure internal temperatures at 1 inch from the top, 1 inch from the bottom, and no closer than 3 inches
from any edge until early age testing is completed.

Cure beams fabricated for 3-day testing under California Test 524 except place them into sand at a time
that is from 5 to 10 times the time of final setting measured under ASTM C403/403M or 24 hours,
whichever is earlier.

Trial slabs must have an opening age modulus of rupture of not less than 400 psi and a 3-day modulus of
rupture of not less than 600 psi.

After authorization, remove and dispose of trial slabs and testing materials.

41-9.01D(6) Quality Control Testing
41-9.01D(6)(a) General

Provide continuous process control and quality control sampling and testing throughout RSC production
and placement. Notify the Engineer at least 2 business days notice before any sampling and testing.
Establish a testing facility at the job site or at an authorized location.

Sample under California Test 125.

During ISR—RSC placement, sample and fabricate beams for modulus of rupture testing within the first
30 cubic yards, at least once every 130 cu yd, and within the final truckload. Submit split samples and
fabricate test beams for the Department’s testing unless the Engineer informs you otherwise.

Determine the modulus of rupture at opening age under California Test 524, except beam specimens
may be fabricated using an internal vibrator under ASTM C 31. Cure beams under the same conditions
as the pavement until 1 hour before testing. Test 3 beam specimens in the presence of the Engineer and
average the results. A single test represents no more than that day's production or 130 cu yd, whichever
is less.

Determine the modulus of rupture at other ages using beams cured and tested under California Test 524
except place them in sand from 5 to 10 times the time of final setting under ASTM C403/C403M or 24
hours, whichever is earlier.

41-9.01D(6)(b) Rapid Strength Concrete

Your quality control must include testing RSC for the properties at the frequencies shown in the following
table:
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RSC Minimum Quality Control

Property Test method Minimum testing frequency®
Cleanness value California Test 227 650 cu yd or 1 per shift
Sand equivalent California Test 217 650 cu yd or 1 per shift
Aggregate gradation California Test 202 650 cu yd or 1 per shift
Air content California Test 504 130 cu yd or 2 per shift
Yield California Test 518 2 per shift
Slump or penetration ASTM C143 or California Test 533 1 per 2 hours of paving
Unit weight California Test 518 650 cubic yards or 2 per shift
Aggregate Moisture Meter California Test 223 or California 1 per shift
Calibration® Test 226
Modulus of rupture California Test 524 Comply with section 41-

9.01D(6)(a)

Test at the most frequent interval.
Check calibration of the plant moisture meter by comparing moisture meter readings with
California Test 223 or California Test 226 test results

Maintain control charts to identify potential problems and causes. Post a copy of each control chart at a
location determined by the Engineer.

Individual measurement control charts must use the target values in the mix proportions as indicators of
central tendency.

Develop linear control charts for:

Cleanness value

Sand equivalent

Fine and coarse aggregate gradation
Air content

Penetration

RN~

Control charts must include:

Contract number

Mix proportions

Test number

Each test parameter

Action and suspension limits
Specification limits

Quality control test results

Nogak~owD

For fine and coarse aggregate gradation control charts, record the running average of the previous 4
consecutive gradation tests for each sieve and superimpose the specification limits.

For air content control charts, the action limit is £1.0 percent and the suspension limit is £1.5 percent of
the specified values. If no value is specified, apply the air content value used in the approved mix design.

As a minimum, a process is out of control if any of the following occurs:

1. For fine and coarse aggregate gradation, 2 consecutive running averages of 4 tests are outside the
specification limits

2. Forindividual penetration or air content measurements:
2.1.  One point falls outside the suspension limit line
2.2. Two points in a row fall outside the action limit line

Stop production and take corrective action for out of control processes or the Engineer rejects
subsequent RSC.

Before each day's concrete pavement placement and at intervals not to exceed 4 hours of production,
use a tachometer to test and record vibration frequency for concrete consolidation vibrators.
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41-9.01D(6)(c) Reserved
41-9.01D(7) Acceptance Criteria
41-9.01D(7)(a) General

The final texture of ISR—RSC must pass visual inspection and have a coefficient of friction of at least
0.30 determined under California Test 342.

Allow at least 25 days for the Department to schedule testing for coefficient of friction. Notify the Engineer
when the pavement is scheduled to be opened to traffic.

41-9.01D(7)(b) Modulus of Rupture

ISR—RSC is accepted based on your testing for modulus of rupture at opening age and the Department’s
testing for modulus of rupture at 3 days.

ISR—RSC must have a modulus of rupture at opening age that is at least 400 psi and a modulus of
rupture at 3 days that is at least 600 psi.

Calculate the test result as the average from testing 3 beams for each sample. The test result represents
1 paving shift or 130 cu yd, whichever is less.
41-9.01D(7)(c) Concrete Pavement Smoothness

The Department tests for concrete pavement smoothness using a 12-foot straightedge. Straightedge
smoothness specifications do not apply to the pavement surface placed within 12 inches of existing
concrete pavement except parallel to the centerline at the midpoint of a transverse construction joint.

The concrete pavement surface must not vary from the lower edge of a 12-foot straightedge by more
than:

1. 0.01 feet when parallel to the centerline
2. 0.02 feet when perpendicular to the centerline extending from edge to edge of a traffic lane

41-9.01D(7)(d) Cracking and Raveling
The Engineer rejects an ISR—RSC slab under section 6-3.06 if within 1 year of contract acceptance there
is either:

1. Partial or full-depth cracking

2. Concrete raveling consisting of either:
2.1. Combined raveled areas more than 5 percent of each ISR—RSC slab area
2.2.  Any single raveled area of more than 4 sq ft

41-9.01D(8) Reserved
41-9.02 MATERIALS
41-9.02A General
Reserved

41-9.02B Rapid Strength Concrete
RSC for ISR—RSC must comply with section 90-3.

Use either the 1-1/2 inch maximum or the 1-inch maximum combined grading specified in section 90-
1.02C(4)(d).

Air content must comply with the minimum requirements in section 40-1.02B(4).

41-9.02C Base Bond Breaker
Use base bond breaker no. 3, 4, or 5 under section 36-2.
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41-9.02D Reserved
41-9.03 CONSTRUCTION
41-9.03A General

Complete ISR—RSC adjacent to new pavement or existing pavement shown for construction as a 1st
order of work. Replace individual slabs damaged during construction before placing final pavement
delineation.

41-9.03B Removing Existing Pavement

Remove pavement under section 15-2.02. The Engineer determines the exact ISR—RSC limits after
overlying layers are removed.

After removing pavement to the depth shown, grade to a uniform plane. Water as needed and compact
the material remaining in place to a firm and stable base. The finished surface of the remaining material
must not extend above the grade established by the Engineer.

41-9.03C Drill and Bond Dowel Bars

Drill existing concrete and bond dowel bars under section 41-10 if described. Do not install dowel bars in
contraction joints.

41-9.03D Base Bond Breaker
Place base bond breaker before placing ISR—RSC. Comply with section 36-2.

41-9.03E Placing Rapid Strength Concrete

Do not place RSC if the ambient air temperature is forecast by the National Weather Service to be less
than 40 degrees F within 72 hours of final finishing.

Before placing RSC against existing concrete, place 1/4-inch thick commercial quality polyethylene
flexible foam expansion joint filler across the original transverse and longitudinal joint faces and extend
the full depth of pavement to the top of the base layer. Place the top of the joint filler flush with the top of
the pavement. Secure joint filler to the joint face of the existing pavement to prevent the joint filler from
moving during the placement of RSC.

Use metal or wood side forms. Wood side forms must not be less than 1-1/2 inches thick. Side forms and
connections must be of sufficient rigidity that movement will not occur under forces from equipment or
RSC. Clean and oil side forms before each use. Side forms must remain in place until the pavement edge
no longer requires the protection of forms.

After you place RSC, consolidate it using high-frequency internal vibrators adjacent to forms and across
the full paving width. Place RSC as nearly as possible to its final position. Do not use vibrators for
extensive shifting of concrete pavement.

Spread and shape RSC with powered finishing machines supplemented by hand finishing. After you mix
and place RSC, do not add water to the surface to facilitate finishing. You may request authorization to
use surface finishing additives. Submit the manufacturer's instructions with your request.

Place consecutive concrete loads without interruption. Do not allow cold joints where a visible lineation
forms after concrete is placed, sets, and hardens before additional concrete placed.

Where the existing transverse joint spacing in an adjacent lane exceeds 15 feet, construct an additional
transverse contraction joint midway between the existing joints. Complete sawing of contraction joints
within 2 hours of completion of final finishing.

Cut contraction joints a minimum of 1/3 the slab depth.

41-9.03F Final Finishing

After preliminary finishing, round the edges of the initial paving width to a 0.04-foot radius. Round
transverse and longitudinal construction joints to a 0.02-foot radius. Mark each ISR—RSC area with a
stamp. The stamp mark must show the month, day, and year of placement and contract number. Level
the location of the stamp with a steel trowel below the pavement texture. Orient the stamp mark so it can
be read from the outside edge of ISR—RSC.
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Before curing, texture the pavement. Perform initial texturing with a burlap drag or broom device that
produces striations parallel to the centerline. Perform final texturing with a steel-tined device that
produces grooves parallel with the centerline.

Tines must be from 3/32 to 1/8 inch wide on 3/4-inch centers and have enough length, thickness, and
resilience to form grooves from 1/8 to 3/16 inch deep after the concrete has hardened. Grooves must
extend over the entire pavement width except do not construct grooves 3 inches from longitudinal
pavement edges or joints.

Final texture must be uniform and smooth. Grooves must be parallel and aligned to the pavement edge
across the pavement width. The groove alignment must not vary more than 0.1 foot for every 12 foot
length.

Protect RSC under section 90-1.03C.

41-9.03G Temporary Pavement Structure
Temporary pavement structure must be RSC or 3-1/2 inch thick HMA over aggregate base.

41-9.03H Noncompliant Individual Slab Replacement
Replace an ISR—RSC slab with any of the following:

1. One or more full-depth cracks.

2. Concrete raveling.

3. Noncompliant smoothness except you may request authorization for grinding under section 42 and
retesting. Grinding that causes a depression will not be considered. Smoothness must be corrected
within 48 hours of placing ISR—RSC.

4. Noncompliant modulus of rupture.

If the modulus of rupture at opening age is at least 400 psi and the modulus of rupture at 3 days is at
least 500 psi but less than 600 psi, you may request authorization to leave the ISR—RSC in place and
accept the specified deduction.

If pavement is noncompliant for coefficient of friction, groove or grind the pavement under section 42.
Comply with section 40-1.03Q(4) and groove or grind before the installation of any required joint seal or
edge drains adjacent to the areas to the noncompliant area.

If an ISR—RSC slab has partial depth cracking, treat it with high-molecular-weight methacrylate under
section 41-3.

41-9.031 Replace Pavement Delineation

Replace traffic stripes, pavement markings, and markers that are removed, obliterated, or damaged by
ISR—RSC under sections 84 and 85.

41-9.03J Reserved

41-9.04 PAYMENT

Replace base is not included in the paymen